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S.No Description Amount

(Rs.)

1

2

3

4

5

6

VC House (BPS 22)

House for Professor & Dean (04 Nos)

House for Associate / Assistant Professor & Management 

Staff (06 Nos)

Flats for Lecturers

Flats For Admin & Support Staff 

Flats For Support Staff

GRAND TOTAL=

BILL OF QUANTITIES

MASTER SUMMARY

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(Houses & Flats)



VC HOUSE



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

S.NO: Amount

1 Structure

2 Architecture

3 Electrical Works

4 ELV Works

5 Plumbing Works

GRAND SUMMARY

TOTAL CARRIED TO MASTER SUMMARY



CIVIL WORKS
(STRUCTURE WORKS)



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works

Civil Works

S.NO: Amount

A SCHEDULE ITEMS

1 172,678                                 

2 3,702,419                              

3 3,927,195                              

4                               4,332,814 

12,135,106                          

B NON-SCHEDULE ITEMS

1 -                                         

2 -                                         

3 -                                         

4 -                                         

-                                      

-                                    

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Non-Schedule Items - B

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)

EARTH WORKS

SUB STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Add ______% Premium on Civil Works of PWD-2012

Total of Schedule Items with Premium - A

Total of Schedule Items with Premium - A

SUPER STRUCTURE

Civil SUMMARY

Description

EARTH WORKS

SUB STRUCTURE



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works (Structure)

1 2 4 5 6  7 = 4 x 6 

BUILDING

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 15855 Cft 100 Cft 613.14          97,213                 

Item # 2+28 From -5' - 0" to -8' - 0" 4110 Cft 100 Cft 690.49          28,379                 

1.2 Code -104

Item #4

6560 Cft 100 Cft 261.80          17,174                 

1.3 Code -117

Item #1

920 Cft 100 Cft 3,251.34       29,912                 

172,678               

EARTH WORKS

Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full compaction,

dressing and disposal of surplus excavated stuff as

directed lead upto one chain (30.5 R.m) and lift upto 5

feet (1.52 m).

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc.

complete, including all lifts etc. complete in all respects as 

per drawing, standard , specifications and as directed by

the Engineer.

Providing and laying soling stones 6 inches to 9 inches (152 

mm to 229 mm) size under floors/foundations & where

required etc. including packing with sprawls and chips

and consolidating etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

Amount Carried to Civil Summary

 Amount

(Pak Rs.) 

3

A-SCHEDULE ITEMS

All items under this head (Structure work) to be

carried out as per relevant Section of PWD &

technical specifications (Volume-II), Drawings,

BSI/ASTM Standards, complete in all respect and to

the entire satisfaction of the Engineer.

Due to pitch roof second pera of clause No 1.9 of

General conditions of PWD schedule of rates-2022

will be applicable for the height of the higher side. 

S.No

PWD 

Schedule 2012 

Ref.No

Description  QTY Unit

 Sched. 

Rate

(Pak Rs.) 
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

3

S.No

PWD 

Schedule 2012 

Ref.No

Description  QTY Unit

 Sched. 

Rate

(Pak Rs.) 

2

2.1 Code -106

Item # 11
1900 Cft 100 Cft 14,411.43     273,817               

2.2 Code -106

Item # 12 335 Cft 100 Cft 15,840.97     53,067                 

2.3 Code -114

Item # 1+134+137 4710 Cft 100 Cft 21,685.85     1,021,404            

2.4 Code -114

Item # 4+135+138 525 Cft 100 Cft 26,704.50     140,199               

2.5 Code -114

Item # 9+135+138 0 Cft 100 Cft 56,886.71     -                       

2.6  Code -114

Item # 8+134+137 905 Cft 100 Cft 22,344.09     202,214               

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in plinth

beams of required shape and design including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Plinth Beams i/c nibs / projections 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N/mm2 at 28

days) with a mix not leaner than 1:1-1/2:3 in columns

footing of required shape including form work and its

removal, compacting, leveling and curing etc. complete

but excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Foundation for any type 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in foundation

basement and plinth. etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Columns upto plinth 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls

more than 6 inches (152 mm) thick including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

CONCRETE WORKS

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

REINFORCED CONCRETE WORKS

SUB STRUCTURE
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

3

S.No

PWD 

Schedule 2012 

Ref.No

Description  QTY Unit

 Sched. 

Rate

(Pak Rs.) 

2.7 Code -114

Item # 166 

15915 Kg Kg 123.02          1,957,863            

2.8 Code -108

Item # 12

8310 Sft 100 Sft 648.08          53,855                 

3,702,419            

2.9

2,375         Sft -                       

-                       

3

3.1 Code -114

Item # 

24+135+138 515 Cft 100 Cft 30,389.36     156,505               

Item # 

24+135+138+92 620 Cft 100 Cft 31,338.56     194,299               

Item # 

24+135+138+92+

93 0 Cft 100 Cft -                       

3.2 Code -114

Item # 

30+135+138 0 Cft 100 Cft 28,692.59     -                       

Item # 

30+135+138+92 0 Cft 100 Cft 29,641.79     -                       

Amount Carried to Civil Summary

First Floor 

First Floor 

Second Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls,

vertical fins etc. more than 6 inches (152 mm) thick

including form work and its removal, compacting and

curing etc. complete but excluding the cost of

reinforcement, in ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

Ground Floor

Amount Carried to Civil Summary

SUPER STRUCTURE 

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in the ground

floor etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

Columns  (Cylindrical Strength 3750 Psi)

Ground Floor

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

TERMITE PROOFING

Providing and Carrying out termite proofing in foundation,

under floors and wood work surface with a solution using

of confront TC with water and spraying the solution of the

area to be treated as completed as per direction of

Engineer incharge.etc., complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

(Note: Plinth Area will be measured one time for payment

where is the number of applications will be three times on

all horizontal & vertical surfaces of the excavation for

termite proofing)

B-NON-SCHEDULE ITEMS

SUB STRUCTURE
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

3

S.No

PWD 

Schedule 2012 

Ref.No

Description  QTY Unit

 Sched. 

Rate

(Pak Rs.) 

Item # 

30+135+138+92+9

3 0 Cft 100 Cft 30,393.24     -                       

3.3  Code -114

Item # 

38+134+137 725 Cft 100 Cft 24,839.57     180,087               

Item # 

38+134+137+92 810 Cft 100 Cft 25,788.77     208,889               
Item # 

38+134+137+92

+93 0 Cft 100 Cft -                       

3.4 Code -114

Item # 38+136 110 Cft 100 Cft 20,668.60     22,735                 

Item # 38+136+92 125 Cft 100 Cft 21,617.80     27,022                 

Item # 

38+136+92+93x2 0 Cft 100 Cft -                       

3.5 Code -114

Item # 

56+134+137 955 Cft 100 Cft 24,314.96     232,208               

Item # 

56+134+137+92 1170 Cft 100 Cft 25,264.16     295,591               

Item # 

56+134+137+92

+93 0 Cft 100 Cft -                       

3.6 Code -114

Item # 

57+134+137 0 Cft 100 Cft 23,691.64     -                       
Item # 

57+134+137+92 0 Cft 100 Cft 24,640.84     -                       

Second Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary

slab more than 6 inches (152 mm) thick including form

work and its removal compacting and curing etc.

complete but excluding the cost of reinforcement, in

basement plinth and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Ground Floor

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary

slab 5 inches (127 mm) to 6 inches (152mm) thick including

form work and its removal compacting and curing etc.

complete but excluding the cost of reinforcement, in

basement plinth and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Ground Floor

First Floor 

Second Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3000 Ibs. per sq. inch (20.68 N /mm 2 at 28

days) with a mix not leaner than 1:2:4 in straight beams

lintels cantilever beams of required shape or section

including form work and its removal, compacting and

curing etc. but excluding the cost of reinforcement, in

basement and ground floor etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.  

Bracing beams / lintels / nibs / sills / bands /around 

opening (Cylindrical Strength 2500 Psi)

Ground Floor

First Floor 

Second Floor 

Second Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

beams lintels cantilever beams of required shape or

section including form work and its removal, compacting

and curing etc. but excluding the cost of reinforcement,

in basement and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Beams and projections 

(Cylindrical Strength 3000 Psi)

Ground Floor

First Floor 
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

3

S.No

PWD 

Schedule 2012 

Ref.No

Description  QTY Unit

 Sched. 

Rate

(Pak Rs.) 

Item # 

57+134+137+92

+93 0 Cft 100 Cft -                       

3.7 Code -114

Item # 

50+134+137 155 Cft 100 Cft 30,160.60     46,749                 

Item # 

50+134+137+92 80 Cft 100 Cft 31,109.80     24,888                 
Item # 

50+134+137+92

+93 0 Cft 100 Cft -                       

3.8 Code -114

Item # 

114+135+138 45 Cft 100 Cft 33,233.11     14,955                 

3.9 Code -114

Item # 

112+135+138 55 Cft 100 Cft 33808.88 18,595                 

3.10 Code -114

Item # 

118+135+138 35 Cft 100 Cft 65,041.55     22,765                 

3.11 Code -114

OH Water Tank  Bottom  Slab 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls in

over head water tank bins, bunkers, intze tanks and silo up

to a height of 30 feet (9 m) above ground including form

works and its removal, compacting and curing etc.

complete but excluding the cost of reinforcement etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

OH Water Tank  Walls 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in roof slab of over

head water tank up to a height of 30 feet (9 m) above

ground including form works and its removal, compacting

and curing etc. complete but excluding the cost of

reinforcement.etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

OH Water Tank  Top Slab 

(Cylindrical Strength 3750 Psi)

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight stairs

and landing of required section including form work and

its removal, compacting and curing etc. complete but

excluding the cost of reinforcement, in basement plinth

and ground floor.etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Stair Case / steps / seats (Steps, Landing 

& Waist slab)  (Cylindrical Strength 3000 Psi)

Ground Floor

First Floor 

Second Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in a square of

rectangular bottom slab of over head water tank up to a

height of 30 feet (9 m) above ground including form works

and its removal, compacting and curing etc. complete

but excluding the cost of reinforcement .etc. complete in

all respects as per drawing, standard , specifications and

as directed by the Engineer.  

Second Floor 
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

3

S.No

PWD 

Schedule 2012 

Ref.No

Description  QTY Unit

 Sched. 

Rate

(Pak Rs.) 

Item # 166 9116 Kg Kg 123.02          1,121,450            

Item # 166+174 10930 Kg Kg 124.47          1,360,457            

Item # 

166+174+175 0 Kg Kg -                       

3,927,195            

EXTERNAL

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 10485 Cft 100 Cft 613.14          64,288                 

Item # 2+28 From -5' - 0" to -8' - 0" 2385 Cft 100 Cft 690.49          16,468                 

1.2 Code -104

Item #4

2755 Cft 100 Cft 261.80          7,213                   

1.3 Code -117

Item #1

425 Cft 100 Cft 3,251.34       13,818                 

2

2.1 Code -106

Item # 11
1290 Cft 100 Cft 14,411.43     185,907               

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc.

complete, including all lifts etc. complete in all respects as 

per drawing, standard , specifications and as directed by

the Engineer.

Providing and laying soling stones 6 inches to 9 inches (152 

mm to 229 mm) size under floors/foundations & where

required etc. including packing with sprawls and chips

and consolidating etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

SUB STRUCTURE

CONCRETE WORKS

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Amount Carried to Civil Summary

A-SCHEDULE ITEMS

EARTH WORKS

Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full compaction,

dressing and disposal of surplus excavated stuff as

directed lead upto one chain (30.5 R.m) and lift upto 5

feet (1.52 m).

Ground Floor

First Floor 

Second Floor 
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

3

S.No

PWD 

Schedule 2012 

Ref.No

Description  QTY Unit

 Sched. 

Rate

(Pak Rs.) 

2.2 Code -106

Item # 12 725 Cft 100 Cft 15,840.97     114,847               

2.3 Code -114

Item # 1+134+137 2310 Cft 100 Cft 21,685.85     500,943               

2.4 Code -114

Item # 4+135+138 710 Cft 100 Cft 26,704.50     189,602               

2.5 Code -114

Item # 9+135+138 0 Cft 100 Cft -                       

2.6  Code -114

Item # 8+134+137
845 Cft 100 Cft 22,344.09     188,808               

Columns upto plinth 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls

more than 6 inches (152 mm) thick including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in plinth

beams of required shape and design including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Plinth Beams i/c nibs / projections 

(Cylindrical Strength 3000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N/mm2 at 28

days) with a mix not leaner than 1:1-1/2:3 in columns

footing of required shape including form work and its

removal, compacting, leveling and curing etc. complete

but excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Foundation for any type 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in foundation

basement and plinth. etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

3

S.No

PWD 

Schedule 2012 

Ref.No

Description  QTY Unit

 Sched. 

Rate

(Pak Rs.) 

2.7 Code -114

Item # 166 

11900 Kg Kg 123.02          1,463,938            

2.8 Code -108

Item # 12

8555 Sft 100 Sft 648.08          55,443                 

2.9 Code -124

Item # 199

845            Sft 13.13            11,095                 

3

3.1 Code -114

Item # 

24+135+138 780 Cft 100 Cft 30,389.36     237,037               

3.2  Code -114

Item # 

38+134+137 570 Cft 100 Cft 24,839.57     141,586               

Columns  (Cylindrical Strength 3750 Psi)

Ground Floor

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

beams lintels cantilever beams of required shape or

section including form work and its removal, compacting

and curing etc. but excluding the cost of reinforcement,

in basement and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Beams and projections 

(Cylindrical Strength 3000 Psi)

Ground Floor

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

TERMITE PROOFING

Providing and Carrying out termite proofing in foundation,

under floors and wood work surface with a solution using

of confront TC with water and spraying the solution of the

area to be treated as completed as per direction of

Engineer incharge.etc., complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

(Note: Plinth Area will be measured one time for payment

where is the number of applications will be three times on

all horizontal & vertical surfaces of the excavation for

termite proofing)

SUPER STRUCTURE 

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in the ground

floor etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(VC House)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

3

S.No

PWD 

Schedule 2012 

Ref.No

Description  QTY Unit

 Sched. 

Rate

(Pak Rs.) 

3.3 Code -114

Item # 

56+134+137 790 Cft 100 Cft 11,859.62     93,691                 

3.4 Code -114

Item # 166 8520 Kg Kg 123.02          1,048,130            

4,332,814            

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Ground Floor

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Ground Floor

Amount Carried to Civil Summary

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary

slab 5 inches (127 mm) to 6 inches (152mm) thick including

form work and its removal compacting and curing etc.

complete but excluding the cost of reinforcement, in

basement plinth and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

VC House (BPS 22)

Architecture Works

S.NO: DESCRIPTION
  AMOUNT

A SCHEDULE ITEMS

4 BUILDING WORKS

5 BOUNDARY WALL , GUARD ROOM & CAR PARKING

Total of Schedule Items with Premium - A

B NON-SCHEDULE ITEMS
4 BUILDING WORKS

5 BOUNDARY WALL , GUARD ROOM & CAR PARKING

Total of Non-Schedule Items - B

MASTER SUMMARY

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

VC House (BPS 22)

Architecture Works

S.NO: DESCRIPTION
  AMOUNT

A SCHEDULE ITEMS

4 MASONRY WORKS 1,008,065           

5 THERMAL & MOISTURE PROTECTION N/A

6 METAL WORKS 327,269              

7 WOOD WORKS 159,269              

8 FLOOR FINISHES 248,404              

9 WALL FINISHES 647,577              

10 CEILING FINISHES 104,704              

11 ROOF FINISHES & WATER PROOFING 141,592              

12 EXTERNAL FINISHES (BUILDING) 241,383              

13 EXTERNAL FINISHES OTHER THAN  BUILDING  (NON COVERED AREA) N/A

Total of Schedule Items 2,878,263          

Add _______% Premium on Civil works of PWD-2012

Total of Schedule Items with Premium - A

B NON-SCHEDULE ITEMS
4 MASONRY WORKS

5 THERMAL & MOISTURE PROTECTION -                     

6 METAL WORKS -                     

7 WOOD WORKS -                     

8 FLOOR FINISHES -                     

9 WALL FINISHES N/A

10 CEILING FINISHES N/A

11 ROOF FINISHES & WATER PROOFING -                     

12 EXTERNAL FINISHES (BUILDING) -                     

Total of Non-Schedule Items - B -                     

-                 

CIVIL SUMMARY

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

VC House (BPS 22)

Architecture Works

1 2 3 4 5 6 7=4 x 6

All items under this head (Architectural work) to be

carried out as per relevant Section of PWD & technical

specifications (Volume-II), Drawings, BSI/ASTM Standards,

complete in all respect and to the entire satisfaction of the

Engineer.

Due to pitch roof second pera of clause No 1.9 of General

conditions of PWD schedule of rates-2012 will be

applicable for the height of the higher side. 

4 DPC & MASONRY WORKS

Damp Proof Course (DPC) 

4.1 Code -108

Item # 3  

+

Code -109

Item # 123 

Providing and laying 2 inches (51 mm) thick damp proof course

with cement concrete 1:2:4 cast in situ using graded crushed

boulders (instead of Screened bajri) of 3/4 inch (19 mm) and

down gauge mixed with any approved water proofing agent

including compacting, curing form work and its removal etc.

complete, but excluding the cost of water proofing agent .etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

2" thick DPC 350 Sft 100 Sft 2,812.71                9,844.49                   

4.2 Code -108

Item # 5

Extra for using water proofing agent pudlo in item Nos. 4.1

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. 9 Kg Kg 86.10                     774.90                      

Solid Block Masonry

4.3 Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block 4 to 6 inches (102mm to

152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-110

Item # 44+92+100+

Code-109

Item # 120  Ground Floor 1980 Cft 100 Cft 16897.84 334,577.23                

Code-110

Item # 44+70+92

+100

Code-109

Item # 120 First Floor & Above 2835 Cft 100 Cft 17721.61 502,477.50                

4.5 Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick in steps, stairs of approved design using

graded curshed boulders (instead of screened bajri) 3/4 inch

(19 mm) and down gauge set in cement mortar 1:4 including

scaffolding, raking out joints and curing etc. complete in

ground floor superstructure etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Code-110 

Item #2+68+74+92

code-109 

Item# 120 FOR BLOCK  MASONRY STEPS 700 Cft 100 Cft 17915.71 125,365.18                

4.6 Code-112

Item #144

Providing and laying wall ties of mild steel flats of approved

section and design placed at horizontal and vertical spacing in

cavity wall of any description in any floor at any height..
193 Kg Kg 181.84 35,025.25                  

Amount Carried to Civil Summary 1,008,065.00            

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2022 Ref.No
Description Qty Unit

Rate

(Pak Rs.)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

VC House (BPS 22)

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2022 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

6 METAL WORKS

6.1 Code -119

Item # 43

Providing and fixing M.S. moulded steel door frame of 4" x 2-

1/2" (102 mm x 64 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to BSS. 1245 having a single

rebate size 1-1/2" x 1/2" (38 mm x 13 mm) with provision of 3 Nos.

M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm), (2 Nos. 6 inch

long welded with frame at not less than 10 points and 1 No., 12

inch long welded with frame at not less than 20 points), with

holes and threads for fixing steel hinges, fitted with one locking

box of same sheet (point welded inside the frame), 6 Nos. 6

inches long flat iron fixing lugs, of 1-1/4" x 3/16" section, treated

with special red oxide primer coat all around including cutting

holes and filling the cavity with cement concrete 1:2:4 etc. in

any floor at any height. etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

305 Rft Rft 157.12                   47,921.60                  

6.2 Code -119

Item # 44

Providing and fixing M.S. moulded steel door frames of 5.73" x 2-

1/2" (146 mm x 63 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to B.S.S. 1245 having a double

rebate size 1-1/2" x 1/2" (38 mm x 12 mm) provision of 3 Nos. M.S.

plate, section 1-1/2" x 1/4" (38 mm x 6 mm) (2 Nos. 6 inch long

welded with frame at not less than 10 points and 1 Nos. 12 inch

long welded with frame at not less than 20 points), with holes

and threads for fixing steel hings, fitted with one locking box of

same sheet (point welded inside the frame), 6 Nos. 6 inches

long flat iron fixing lugs of 1-1/4" x 3/16" section, treated with

special red oxide primer coat all around including cutting holes

and filling the cavity with cement concrete 1:2:4 etc. in any

floor at any height complete as directed by the Engineer-in-

Charge 
80 Rft Rft 185.34                   14,827.20                  

6.3

Code -122

Item #159

Painting Iron work with synthetic enamel paint of approved

make and shade two coats over and including the cost of one

priming coat at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.
340 Sft 100 Sft 2,776.62                9,440.51                   

6.4

Code -119

Item #102

Providing and fixing fully glazed Bronze anodized or powder

coated aluminium Sliding / fixed & openable /Top hung

windows & ventilators as per British standard manufactured by

Lucky, Alcop, Krudson, Pakistan cable and A.C.P. (fixing through

their approved fabricators) deluxe model box section 95mm x

30mm and 2mm thick including the cost of aluminium netting

,fittings, with all accessories cutting hole etc. and making good

damages to walls etc. complete as required in any floor as per

direction of engineer-in-charge, but excluding the cost of glass

pans.

325 Sft Sft 568.07                   184,622.75                

6.5

Code -119

Item #121

Providing and fixing Tinted glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For Doors, Windows & Fixed Glazing or where instructed)

664 Sft Sft 106.11                   70,457.04                  

6.6

Code -119

Item #120

Providing and fixing plain glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc. including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For vision panel of door shutters)

0 Sft Sft 88.91                     -                            

Amount Carried to Civil Summary 327,269.00               



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

VC House (BPS 22)

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2022 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

7 WOOD WORKS

Door, windows & partitions Frame

7.1 Code-120

Item # 02

Providing and fixing best quality deodar frames for doors.

windows, ventilators, clerestory windows, shelves, partitions,

trellis work, etc., as required . Complete in all respect as per

drawings, specification and as directed by the Engineer.
28 Cft 100 Cft                 4,595.14 128,663.92                

Architrave / Beading

7.2 Code-120

Item # 278

Providing and fixing best quality deodar wood projected

beading upto one Sq. inch (6.45 Sqm.) in sections and required

design fixed around the panels of doors, windows etc., of any

description , complete in all respect as per drawings,

specification and as directed by the Engineer.
516 Rft Rft                      35.66 18,400.56                  

7.3 Code-122

Item # 189

Applying French or spirit polishing, two coat of approved make

on wood work at any height in any floor. 650 Sft 100 Sft                 1,878.96 12,204.66                  

Amount Carried to Civil Summary 159,269.00               

8 INTERNAL FLOOR FINISHES

8.1 Providing and laying 1:5:10 cement concrete bed under floors

using graded stone ballast 3/4 & down instead of 2 inches (51

mm) and down gauge with levelling, ramming, watering and

curing etc. complete. 

(under Mosaic & Porcelain tiles).

Code-117

Item # 3  Ground Floor 153 Cft 100 Cft 9,442.42                14,446.90                  

Code-117

Item # 3+26 First Floor & Above 90 Cft 100 Cft 9,684.38                8,715.94                   

Mosaic Floor

8.2 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 white cement

instead of grey cement (one grey cement 2 approved marble

chips No. 0 to 4) in ground floor over a base of 1:2:4 (one

cement, two sand and four screened graded bajri) cement

concrete 1 inch (25 mm) thick laid in panels or pattern

including form work, curing, cutting, rubbing and polishing etc.

complete.

Item # 12+18

 Ground Floor 1240 Sft 100 Sft 6,163.94                76,432.86                  

Item # 12+18+26

First Floor & Above 735 Sft 100 Sft 6,405.90                47,083.37                  

8.3 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.

Code-117

Item # 12  Ground Floor 310 Sft 100 Sft 5,287.04                16,389.82                  

Code-117

Item # 12+26 First Floor & Above 185 Sft 100 Sft 5,529.00                10,228.65                  
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ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

VC House (BPS 22)

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2022 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

8.4

Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge. 420 Sft 100 Sft 17882.39 75,106.04                  

Amount Carried to Civil Summary 248,404.00               

9 INTERNAL WALL FINISHES

Internal Wall Plaster

9.1 1/2" (13 mm) thick cement plaster 1:6 on wall columns etc. in

basement, plinth, mezzanine and ground floor including

making edges, corners, grooves as specified and curing etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

Code-122

Item # 6 Ground Floor 5300 Sft 100 Sft 1730.74 91,729.22                  

Code-122

Item # 6+87
First Floor & Above 7100 Sft 100 Sft 1884.61 133,807.31                

Dado & Skirting 

9.2 Providing and fixing marble mosaic tile 12" X 6" X 3/4" (305 mm X

152 X 19 mm) with chips No. 0 to 4 in dado and skirting of 

approved design in light shade over 1/2 inch (13 mm) thick

base of cement mortar 1:3 in ground floor setting of tiles in slurry

of grey cement over mortar base including filling of joints and

washing the tiles with cement slurry of matching colour curing,

grinding, rubbing and polishing etc. complete.

Code-118

Item # 54 + 56 Ground Floor 220 Sft 100 Sft 14,274.50              31,403.90                  

Code-118

Item # 54 + 56 + 58
First Floor & Above 190 Sft 100 Sft 14,567.19              27,677.66                  

9.3 Providing and fixing cement tiles 6" X 6" X 3/4" (152 mm X 152

mm X 19 mm) in dado and skirting in grey colour over 1/2 inch

(13 mm) thick base in cement mortar 1:3 in ground floor setting

of tiles in slurry of grey cement over mortar base, including filling

joints and washing the tiles with cement slurry, curing, grinding,

rubbing and polishing etc. complete..

Ground Floor 100 Sft 12,294.08              -                            

First Floor 100 Sft 12,489.21              -                            

9.4 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor. 11070 Sft 100 Sft                 1,053.54 116,626.88                

Puddlo Plaster

9.5 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc,complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Item # 8 U.G.W.T Plaster 0 100 Sft 2367.12 -                            

Item # 8+88+

4 x 91 O.H.W.T Plaster 140 Sft 100 Sft                 3,268.04 4,575.26                   
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 Amout
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9.6 Code-122 Providing and mixing water proofing agent pudlo in cement

mortar of any description in any floor etc., complete in all

respects as per specifications/2.50Kg per 100Sft). & relevant

drawings and all works to the satisfaction of the Engineer.

Item # 30 U.G.W.T Kg 86.15 -                            

Item # 30 O.H.W.T 4 Kg Kg 86.15 344.60                      

9.7

Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge. 1350 Sft 100 Sft 17882.39 241,412.27                

Amount Carried to Civil Summary 647,577.00               

10 INTERNAL CEILING FINISHES

Internal Ceiling Plaster

10.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on ceilings cantilever

soffits others etc. in basement, plinth, mezzanine and ground

floor including making edges, corners, grooves as specified

and curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 6 Ground Floor 1650 Sft 100 Sft                 1,730.74 28,557.21                  

Code-122

Item # 6+87 First Floor & Above 2000 Sft 100 Sft                 1,884.61 37,692.20                  

10.2 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor. 3650 Sft 100 Sft                 1,053.54 38,454.21                  

Amount Carried to Civil Summary 104,704.00               

11 ROOF FINISHES & WATER PROOFING

11.1 Code-117 Providing and laying floor of 3 inches (76 mm) thick 1:2:4

reinforced cement concrete using graded crushed bolders

instead of screened bajri 3/4" (19 mm) and down gauge in

ground floor including form work, consolidation, finishing and

curing etc. complete but excluding the cost of reinforcement.

Roof

Code-117 

Item #7+26 Lev (+10'-6" upto +14'-6") 420 Sft 100 Sft                 4,289.49 18,015.86                  

Code-117 

Item #7+26+27 Lev (+21-0" upto +33'-7") 2230 Sft 100 Sft                 4,726.58 105,402.73                

11.2

Code-108 

Item #27

Water proofing of roof slab using Bituflex @ 10 Kg per % sft in

three coats, i/c cleaning /scraping the extra mortar etc. from

the roof surface,and washing the surface with water and filling

the depressions using Bituflex: sand mortar (1.2).Applyingone

one primer coal, over moist surface using a mix of 50 %Bituflex

and 50 % water blirded the surface with saul any floor in any

light. 2650 Sft 100 Sft 685.80                   18,173.70                  

Amount Carried to Civil Summary 141,592.00               
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12 EXTERNAL WALL FINISHES (BUILDING)

External Plaster

12.1 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 8  Ground Floor 2880 Sft 100 Sft                 2,367.12 68,173.06                  

Code-122

Item # 8+88 First Floor & Above 2754 Sft 100 Sft                 2,572.28 70,840.59                  

12.2 Code-122

Item # 83

Extra for providing horizontal or vertical joints or grooves 3/8" x

1/4" (9.5 mm x 6.4 mm) size of approved design over item No.

12.1 5634 Sft 100 Sft                    518.48 29,211.16                  

12.3 Code-122 Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

Code-122

Item # 172 Ground Floor to Roof 5200 Sft 100 Sft                 1,406.88 73,157.76                  

Amount Carried to Civil Summary 241,383.00               

5 THERMAL & MOISTURE PROTECTION

5.1 N.S.I Providing and applying three coats of 2 component flexible

polymer modified cementitious waterproof coating AQUAFIN-

2C /BASF-Master seal-550/ SIKA top seal -107 or approved

equivalent over RCC slabs and walls of any wet area e.g.

Baths, Kitchens, Balcony's etc, at any height in any floor as per

manufacturer's specifications & recommendations complete in

all respects as per drawings, relevant specifications and as

directed by the Engineer. 

First Floor 160 Sft Sft -                            

Amount Carried to Civil Summary -                           

B-NON SCHEDULE ITEMS
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6 METAL WORKS

M.S Staircase Railing

6.1 N.S.I Providing, fabricating, welding & fixing in position MS Staircase

railing comprising of 50mm dia x 16 Swg MS pipe hand rail,

25mm dia x 16 Swg dia balustrade welded to handrail as

shown in the drawing including all required accessories &

hardware such as base plate, cap, nuts & bolts etc. fixing

arrangement (Drilling & grouting)etc including three coat of

approved colour enamel paint over one coat od primer (Paint

will be paid in seaprate item, refer BOQ Item) complete in all

respects as per drawing, standard, specifications and direction

of the Engineer. 
70 Rft -                            

6.5 Monkey Ladder

N.S.I Providing, fabricating, welding, bolting & fixing in position MS

Access/Monkey ladder comprising MS Flat steel 2" x 3/8" thick (

Vertical member) weld with 8" x 8" x 3/8" thick steel plate bolt to

Rcc slab, 8" x 3" x 3/8" thick steel plate weld to vertical flat and

bolted to wall, 3/4" dia solid steel bar welded to flat @ 12" C/C,

as shown on drawing, three coat of approved colour enamel

paint over one coat od primer (Paint will be paid in seaprate

schedule item, refer BOQ Item # .....) etc, including required

hard ware complete in all respect as per drawing, standard,

specifications and direction of the Engineer.

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

30 Kg Kg -                            

6.6 N.S.I Providing and fixing Tinted glass panes 6mm thick to wooden

door, fixed glazing, windows, ventilators or where required etc

including the cost of wooden trim, rubber gasket packing and

screw etc,  in any floor at any height.
165 Sft Sft -                            

6.7 N.S.I Providing and fixing Anti-Oxidation Aluminum Spacer Bar for

Double Glazing Glass up to 10mm wide including slicon sealant

bead to door, fixed glazing, windows, ventilators or where

required etc. including the cost of rubber gasket packing and

screw etc.,  in any floor at any height.

330 Rft Rft -                            

Amount Carried to Civil Summary -                         
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7 WOOD WORKS

DOOR SHUTTERS

7.1 N.S.I Providing, Making & fixing in position 1-1/2" (38mm) thick solid

core approved colour Formica finish flush door shutters with &

without vision panel. Comprising of 6mm thick lamination sheet

(manufacturer pressed lamination sheet over lasani board) on

either side, over all around best quality Partal or approved

wood frame 50mm wide horizontal, vertical & cross /diagonal

& 150mm wide lock rail in full length, hollow area except

framing to be filled with the approved rough wood, 1-1/2" x

1/2" thick Golden teak wood edge lipping all around. The door

shutter mechanically pressed by standard manufacturers under

power driven hydraulic press as approved by the Engineer, with

and without vision glass panel (vision glass panel will be paid

seapreatly, in BOQ item # ....) including with and without vision

glass panel, nails, glue or any required hardware's and

applying solignum for termite treatment, at any height & any

floor etc., complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.  

(Note: Cost of Ironmongery such as Hinges, Tower bolts, Locks,

Handles, kick & push plate etc.  paid in Separate item.)

450Sft Sft -                            
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7.2 N.S.I Providing and fixing in position as per drawings & joinery

schedule all of "New ISE" Hong Kong, New Star Japan or

approved equivalent make as per relevant drawings,

contractor to submit the sample / shop drawings for approval

prior to execution etc, complete in all respects as per drawing,

standard , specifications and direction of the Engineer.

S.S Door hinges 4" long 120.Each Each -                            

SS Dead Lock complete set  4.Each Each -                            

SS Handle 36 inch long 0.Each Each -                            

SS Handle 12 inch long 8.Each Each -                            

Motorized Door Lock complete set (Lock body, Cylender 

& Liver handle) for rooms  22.Each Each -                            

SS Tower Bolt 24" long 8.Each Each -                            

SS Tower Bolt 8" long 22.Each Each -                            

Stainless Steel Kick plate 3mm thick  0 Sft Sft -                            

Wooden Cabinets

7.3 Providing making and fixing in position floor mounted lower

cabinets (Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick coloured laminated (both face) Lasani

board shutter free from formaldehyde including all around OAK

wood lipping kitchen cabinet, 3" x 1-1/2" thick Partal wood

frame, complete with all accessories i.e. imported hinges, locks,

magnetic catchers, best quality handles etc., including any

termite treatment, providing & applying 03 coats of approved

colour shade lacquer polish by Jaffar Brothers or similar

approved as per manufacturer's instruction & specification

including all required hardware's for fixing etc,complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer. 

(Front face will be measured for payments)

32 Sft Sft -                            

7.4 Providing making and fixing in position wall mounted cabinets

for (Kitchen/Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick colored laminated (both side) Lasani board

shutter free from formaldehyde including all around Deodar

wood lipping 3/8" thick, 3" x 1-1/2" thick Partal wood frame,

6mm one side laminated Lasani board back complete with all

accessories i.e. imported hinges, locks, magnetic catchers,

best quality handles etc., including any termite treatment,

providing & applying 03 coats of approved colour shade

lacquer polish by Jaffar Brothers or similar approved equivalent

as per manufacturer's instruction & specification including all

required hardware's for fixing etc., complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer. (Front face will be measured for

payments)
20 Sft Sft -                            

Amount Carried to Civil Summary -                         
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8 INTERNAL FLOOR FINISHES

Porcelain Tiles

8.1 Providing, laying and fixing Per-Polished (Boticena) Marble

Counter Top of approved thickness as per drawing & finishing

schedule activities include 40mm thick RCC slab, 1:4 C.S mortar

with Dry Bond, fixing in wall, cutting/chiseling in RCC / CC

members etc, jointing, grouting, chamfering edging/half D

gola arround the counter top, finishing, maintaining proper

level with curing etc. where required complete in all respects

as per specifications and as directed by the Engineer.

65 Sft Sft -                            

8.3 Providing and laying Terrazzo tiles 13" x 12" x 1" thick for Treads

with bull nosing & 3nos horizontal V- grooves at any floor

including 1:3 screed bedding with mortar including jointing with

grouting material of approved quality & grinding, polishing etc

(overall thickness as shown in the drawings) complete in all

respects, as per drawings, specifications and as directed by the

Engineer. 125 Sft Sft -                            

8.4 Providing and laying Terrazzo tiles 12" x 6" x 1/2" thick for Risers

at any floor including 1:3 screed bedding with mortar including

jointing with grouting material of approved quality & grinding,

polishing etc (overall thickness as shown in the drawings)

complete in all respects, as per drawings, specifications and as

directed by the Engineer.
70 Sft Sft -                            

8.5 Providing & Laying Natural stone 24" x12" & 12" x12", 1" & 1-1/2"

thick rough finished approved local stone on entrance steps &

floor (straight, curved, arches etc.) with cement sand mortar 1:2

and in any pattern in as per direction of the engineer-in-charge

including the cost of curing, making the stone surface rough

flat etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. (at any height any floor)
560 Sft Sft -                            

8.6 Providing & Laying Natural stone 24" x 12" & 12" x6" x 1/2" thick

rough finished approved local stone on Floor, wall/ Dado/

Skirting /coping with cement sand mortar 1:2 in ground floor

setting of stone tiles in slurry of grey cement over mortar base

including filling of joints with cement slurry of matching colour

curing etc. complete. 120.Sft Sft -                            

Amount Carried to Civil Summary -                         

11 ROOF FINISHES & WATER PROOFING

Providing & laying complete roof treatment at any floor and any

height as shown in the drawing, details consisting of following

items complete in all respects as per drawing, standards,

specifications and direction of the Engineer.

11.1 Providing & laying in position 1-1/2" (38mm) thick Diamond

jumbolon-Board from Diamond Foam or approved equivalent

having density 35kg/cum, over above Water Proofing

membrane with rebated edge as per manufacturer's

specifications, instruction & as shown in the drawing etc,

complete in all respects as per drawings, specification and as

directed by the Engineer. 2650 Sft Sft. -                            

11.2 Providing and laying BRC mesh 4" x 4" x 10 swg from Al - Burhan

(Pvt) Ltd or approved equivalent including cutting, binding

with steel binding wire etc. complete in all respects as per

drawings, specifications and as directed by the Engineer.

2650 Sft Sft. -                            
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Amount Carried to Civil Summary -                         

12 EXTERNAL WALL FINISHES (BUILDING)

12.1 Providing & Laying free fom natural stone wall cladding

random stone 1" & 1-1/2" thick rough finished approved local

stone on wall (straight, curved, arches etc.) with cement sand

mortar 1:2 and in any pattern in as per direction of the engineer-

in-charge including the cost of curing, making the stone

surface smooth etc. complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer. (at any height any floor)
440 Sft Sft -                            

Amount Carried to Civil Summary -                         
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All items under this head (Architectural work) to be

carried out as per relevant Section of PWD & technical

specifications (Volume-II), Drawings, BSI/ASTM Standards,

complete in all respect and to the entire satisfaction of the

Engineer.

Due to pitch roof second pera of clause No 1.9 of General

conditions of PWD schedule of rates-2012 will be

applicable for the height of the higher side. 

1 DPC & MASONRY WORKS

Damp Proof Course (DPC) 

1.1 Code -108

Item # 3  

+

Code -109

Item # 123  

Providing and laying 2 inches (51 mm) thick damp proof course

with cement concrete 1:2:4 cast in situ using graded crushed

boulders (instead of Screened bajri) of 3/4 inch (19 mm) and

down gauge mixed with any approved water proofing agent

including compacting, curing form work and its removal etc.

complete, but excluding the cost of water proofing agent .etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

2" thick DPC 276 Sft 100 Sft 2,812.71                7,763.08                    

1.2 Code -108

Item # 5  

Extra for using water proofing agent pudlo in item Nos. 4.1

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. 7 Kg Kg 86.10                     602.70                       

Solid Block Masonry

1.3 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in ground floor superstructure etc,

complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.

Code-110

Item # 34+92+100

Code-109

Item # 120  Ground Floor 125 Cft 100 Cft 16040.34 20,050.43                  

1.4 Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block 4 to 6 inches (102mm to

152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-110

Item # 44+92+100+

Code-109

Item # 120  Ground Floor 1890 Cft 100 Cft 16897.84 319,369.18                

1.5 Code-112

Item #144

Providing and laying wall ties of mild steel flats of approved

section and design placed at horizontal and vertical spacing in

cavity wall of any description in any floor at any height..

25 Kg Kg 181.84 4,546.00                    

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

 BILL OF QUANTITIES

VC House (BPS 22)

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

METAL WORKS

1.6 Code -119

Item # 43

Providing and fixing M.S. moulded steel door frame of 4" x 2-

1/2" (102 mm x 64 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to BSS. 1245 having a single

rebate size 1-1/2" x 1/2" (38 mm x 13 mm) with provision of 3

Nos. M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm), (2 Nos. 6

inch long welded with frame at not less than 10 points and 1

No., 12 inch long welded with frame at not less than 20 points),

with holes and threads for fixing steel hinges, fitted with one

locking box of same sheet (point welded inside the frame), 6

Nos. 6 inches long flat iron fixing lugs, of 1-1/4" x 3/16" section,

treated with special red oxide primer coat all around including

cutting holes and filling the cavity with cement concrete 1:2:4

etc. in any floor at any height. etc., complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer.

32 Rft Rft 157.12                   5,027.84                    

1.7 Code -119

Item # 44

Providing and fixing M.S. moulded steel door frames of 5.73" x 2-

1/2" (146 mm x 63 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to B.S.S. 1245 having a double

rebate size 1-1/2" x 1/2" (38 mm x 12 mm) provision of 3 Nos.

M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm) (2 Nos. 6 inch

long welded with frame at not less than 10 points and 1 Nos. 12

inch long welded with frame at not less than 20 points), with

holes and threads for fixing steel hings, fitted with one locking

box of same sheet (point welded inside the frame), 6 Nos. 6

inches long flat iron fixing lugs of 1-1/4" x 3/16" section, treated

with special red oxide primer coat all around including cutting

holes and filling the cavity with cement concrete 1:2:4 etc. in

any floor at any height complete as directed by the Engineer-in-

Charge 
8 Rft Rft 185.34                   1,482.72                    

1.8

Code -122

Item #159

Painting Iron work with synthetic enamel paint of approved

make and shade two coats over and including the cost of one

priming coat at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.
30 Sft 100 Sft 2,776.62                832.99                       

1.9

Code -119

Item #102

Providing and fixing fully glazed Bronze anodized or powder

coated aluminium Sliding / fixed & openable /Top hung

windows & ventilators as per British standard manufactured by

Lucky, Alcop, Krudson, Pakistan cable and A.C.P. (fixing through

their approved fabricators) deluxe model box section 95mm x

30mm and 2mm thick including the cost of aluminium netting

,fittings, with all accessories cutting hole etc. and making good

damages to walls etc. complete as required in any floor as per

direction of engineer-in-charge, but excluding the cost of glass

pans.

40 Sft Sft 568.07                   22,722.80                  

2.0

Code -119

Item #121

Providing and fixing Tinted glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For Doors, Windows & Fixed Glazing or where instructed)

70 Sft Sft 106.11                   7,427.70                    
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Architrave / Beading

2.1 Code-120

Item # 284

Providing and fixing best quality deodar wood projected

beading upto one Sq. inch (6.45 Sqm.) in sections and required

design fixed around the panels of doors, windows etc., of any

description , complete in all respect as per drawings,

specification and as directed by the Engineer.
40 Rft Rft                      35.66 1,426.40                    

2.2 Code-122

Item # 189

Applying French or spirit polishing, two coat of approved make

on wood work at any height in any floor. 15 Sft 100 Sft                 1,878.96 281.84                       

INTERNAL FLOOR FINISHES

2.3 Code-117 Providing and laying 1:5:10 cement concrete bed under floors

using graded stone ballast 3/4 & down instead of 2 inches (51

mm) and down gauge with levelling, ramming, watering and

curing etc. complete. 

(under Mosaic & Porcelain tiles).

Code-117

Item # 3  Ground Floor 12 Cft 100 Cft 9,442.42                1,133.09                    

Mosaic Floor

2.4 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.

Code-117

Item # 12  Ground Floor 130 Sft 100 Sft 5,287.04                6,873.15                    

2.5 Code-117 Providing and laying in floor C.C. 1:2:4: tuff paver 2-1/2" thick of

approved design and colour pattren (average strength 7000

psi) laid on sand cushion filling of joint with sand and warring

etc. complete as per direction of Engineer Incharge. (the cost

of sand cushion is included)

Code-117

Item # 178
Ground Floor 4000 Sft Sft 74.89 299,560.00                

INTERNAL WALL FINISHES

2.6 Code-122 1/2" (13 mm) thick cement plaster 1:6 on wall columns etc. in

basement, plinth, mezzanine and ground floor including

making edges, corners, grooves as specified and curing etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

Code-122

Item # 6 Ground Floor 750 Sft 100 Sft 1730.74 12,980.55                  

Dado & Skirting 

2.7 Providing and fixing marble mosaic tile 12" X 6" X 3/4" (305 mm X

152 X 19 mm) with chips No. 0 to 4 in dado and skirting of 

approved design in light shade over 1/2 inch (13 mm) thick

base of cement mortar 1:3 in ground floor setting of tiles in slurry

of grey cement over mortar base including filling of joints and

washing the tiles with cement slurry of matching colour curing,

grinding, rubbing and polishing etc. complete.

Code-118

Item # 54+56 Ground Floor 35 Sft 100 Sft 14,274.50              4,996.08                    

2.8 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor. 750 Sft 100 Sft                 1,053.54 7,901.55                    
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INTERNAL CEILING FINISHES

2.9 1/2" (13 mm) thick cement plaster 1:6 on ceilings cantilever

soffits others etc. in basement, plinth, mezzanine and ground

floor including making edges, corners, grooves as specified

and curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 6 Ground Floor 1030 Sft 100 Sft                 1,730.74 17,826.62                  
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3.0 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor. 1030 Sft 100 Sft                 1,053.54 10,851.46                  

ROOF FINISHES & WATER PROOFING

Providing and laying floor of 3 inches (76 mm) thick 1:2:4

reinforced cement concrete using graded crushed bolders

instead of screened bajri 3/4" (19 mm) and down gauge in

ground floor including form work, consolidation, finishing and

curing etc. complete but excluding the cost of reinforcement.

Roof

Code-117 

Item #7+26+27 Lev (+8-6" upto +14'-10") 1280 Sft 100 Sft                 4,289.49 54,905.47                  

3.1

Code-108 

Item #27

Water proofing of roof slab using Bituflex @ 10 Kg per % sft in

three coats, i/c cleaning /scraping the extra mortar etc. from

the roof surface,and washing the surface with water and filling

the depressions using Bituflex: sand mortar (1.2).Applyingone

one primer coal, over moist surface using a mix of 50 %Bituflex

and 50 % water blirded the surface with saul any floor in any

light. 1280 Sft 100 Sft 685.80                   8,778.24                    

EXTERNAL WALL FINISHES (BUILDING)

3.2 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 8  Ground Floor 7700 Sft 100 Sft                 2,367.12 182,268.24                

3.3 Code-122 Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

Code-122

Item # 172 Ground Floor to Roof 7700 Sft 100 Sft                 1,406.88 108,329.76                

3.4 Code -117

Item # 33 

Providing and laying floor of 3/4 inch (19 mm) thick white

marble tiles upto 36 Sq. inch (232 sq.cm) size fine dressed on the 

surface without windings in ground fioor and laid over 1 inch (25 

mm) thick lime mortar 1:2 (one lime, two sand) setting the tiles

with grey cement slurry over lime mortar, jointing & washing the

tiles with white cement slurry including curing, rubbing and

polishing etc. complete, including the cost of mortar.

100 Sft 100 Sft               15,685.68 15,685.68                  

HORTICULTURE WORK

3.5 Code-126

Item # 1 

Rough dressing of the area for lawn including picking stones,

pebbles, stubble, grass roots and other injurious matters and

breaking of clods complete including disposal of rubbish within

3 chains (92 m). 3600 Sft 100 Sft                    103.32 3,719.52                    

3.6 Code-126

Item # 6

Supplying and stacking approved garden soil (sweet earth)

free from salts, pebbles and grass roots etc. including all leads

and lifts. 2988 Cft 100 Cft                 4,003.42 119,622.19                

3.7 Code-126

Item # 7

Spreading approved garden soil (sweet earth) in uniform

thickness including mixing and breaking clods and dressing fine

for grassing including disposal of rubbish within 3 chains (92 m)

complete . 2988 Cft 100 Cft                    193.38 5,778.19                    
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3.8 Code-126

Item # 2

Supplying and stacking well decayed cowdung manure from

approved source including all leads and lifts.
612 Cft 100 Cft                 2,578.40 15,779.81                  

3.9 Code-126

Item # 3

Spreading cowdung manure and mixing the same upto any

depth in the prepared bed including breaking clods, dressing

fine for grassing, including, disposal of rubbish within 3 chains

(92 m) complete. 612 Cft 100 Cft                    107.74 659.37                       

4.0 Code-126

Item # 11

Supply live (Dacca) grass in slabs with earth intact including all

lead and lifts.
3600 Sft Sft                      17.60 63,360.00                  

4.1 Code-126

Item # 13

Grassing fine by dribbling grass roots 3" apart including

watering, weeding till such time the grass is set and becomes

green and is fit for mowing 3600 Sft 100 Sft                    244.19 8,790.84                    

Amount Carried to Civil Summary 1,341,333.00            

Add ________% Premium on Civil works of PWD-2012

Amount Carried to Master Summary

5 MS Grill Door

5.1 N.S.I Providing, fabricating, welding & fixing in position MS hallow

tube folding grill door comprising of 1-1/2" x 3" x 16 Swg hollow

tube & solid bar horizontal & vertical & 12 swg Ms sheet on

either side as shown on drawing (EA-01012-GGWT-A6-0030),

including hold fast (6 No), hinges, L-drop with lock & MS sheet

12 swg, heavy duty wheel up to 3" dia with cover, MS wheel

track with 2" x 2" x 1/4" thick " T " iron including 1:2:4 concrete

and all required fixing hardware including two coat of red

oxide paint and three coat of epoxy paint of approved color

& shades as per manufacturer's specification etc. complete in

all respects as per drawing, standard, specifications and

direction of the Engineer.
270Sft Sft -                            

5.2 N.S.I Providing and fixing Anti-Oxidation Aluminum Spacer Bar for

Double Glazing Glass up to 10mm wide including slicon sealant

bead to door, fixed glazing, windows, ventilators or where

required etc. including the cost of rubber gasket packing and

screw etc.,  in any floor at any height.

20 Rft Rft -                            

WOOD WORKS

5.3 N.S.I Providing, Making & fixing in position 1-1/2" (38mm) thick solid

core approved colour Formica finish flush door shutters with &

without vision panel. Comprising of 6mm thick lamination sheet

(manufacturer pressed lamination sheet over lasani board) on

either side, over all around best quality Partal or approved

wood frame 50mm wide horizontal, vertical & cross /diagonal

& 150mm wide lock rail in full length, hollow area except

framing to be filled with the approved rough wood, 1-1/2" x

1/2" thick Golden teak wood edge lipping all around. The door

shutter mechanically pressed by standard manufacturers under

power driven hydraulic press as approved by the Engineer, with

and without vision glass panel (vision glass panel will be paid

seapreatly, in BOQ item # ....) including with and without vision

glass panel, nails, glue or any required hardware's and

applying solignum for termite treatment, at any height & any

floor etc., complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.  

(Note: Cost of Ironmongery such as Hinges, Tower bolts, Locks,

Handles, kick & push plate etc.  paid in Separate item.)

45Sft Sft -                            
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5.4 Providing and fixing in position as per drawings & joinery

schedule all of "New ISE" Hong Kong, New Star Japan or

approved equivalent make as per relevant drawings,

contractor to submit the sample / shop drawings for approval

prior to execution etc, complete in all respects as per drawing,

standard , specifications and direction of the Engineer.

S.S Door hinges 4" long 8.Each Each -                            

Motorized Door Lock complete set (Lock body, Cylender 

& Liver handle) for rooms  

2.Each Each -                            

SS Tower Bolt 8" long 2.Each Each -                            

ROOF FINISHES & WATER PROOFING

Providing & laying complete roof treatment at any floor and any

height as shown in the drawing, details consisting of following

items complete in all respects as per drawing, standards,

specifications and direction of the Engineer.

5.5 Providing & laying in position 1-1/2" (38mm) thick Diamond

jumbolon-Board from Diamond Foam or approved equivalent

having density 35kg/cum, over above Water Proofing

membrane with rebated edge as per manufacturer's

specifications, instruction & as shown in the drawing etc,

complete in all respects as per drawings, specification and as

directed by the Engineer. 1280 Sft Sft. -                            

5.6 Providing and laying BRC mesh 4" x 4" x 10 swg from Al - Burhan

(Pvt) Ltd or approved equivalent including cutting, binding

with steel binding wire etc. complete in all respects as per

drawings, specifications and as directed by the Engineer.

1280 Sft Sft. -                            

EXTERNAL WALL FINISHES (BUILDING)

Providing & Laying free fom natural stone wall cladding

random stone 1" & 1-1/2" thick rough finished approved local

stone on wall (straight, curved, arches etc.) with cement sand

mortar 1:2 and in any pattern in as per direction of the engineer-

in-charge including the cost of curing, making the stone

surface smooth etc. complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer. (at any height any floor)
900 Sft Sft -                            

Amount Carried to Civil Summary -                        



ELECTRICAL WORKS
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1 -                                    
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ELECTRICAL WORKS

EXTRA LOW VOLTAGE (ELV) WORKS
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ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

House for VC

Electrical Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 13,710                              

2 679,505                            

3 36,083                              

4 64,554                              

5 3,430                                

6 1,141,202                         

7 125,006                            

8 11,708                              

9 21,105                              

2,096,303                       

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

5 -                                    

6 -                                    

-                                 

-                              

Total of Non-Schedule Items - B

TOTAL AMOUNT OF BUILDING (A+B)

LIGHTING FIXTURES

EARTHING SYSTEM

WIRING ACCESSORIES

PLASTIC BODY EXHAUST FANS

Total of Schedule Items

Add _______% Premium on Electrical Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

L.V DISTRIBUTION BOARDS

LOW VOLTAGE CABLES AND WIRES

WALL BRACKET FANS

ELECTRICAL SUMMARY

DESCRIPTION

SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

3 WIRE IN PVC RECESSED CONDUIT

uPVC CONDUIT & DUCT

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ INDICATORS

FITTING & FIXTURE (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

CEILING FANS
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ENGINEER'S ESTIMATE

House for VC

Electrical Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-26 SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

a) 2-26-05 Supply & drawing of 10 mm², single core, PVC insulated

wire in all kinds of existing or given conduit/cable duct

as required.

30            P/Meter 457               13,710             

Amount Carried to Electrical Summary 13,710            

2 2-34 3 WIRE IN PVC RECESSED CONDUIT

a) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to switch board / Light including wiring between

switch on the same circuit)

100          P/Meter 510               51,000             

b) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point from switch board to point)

615          P/Meter 363               223,245           

c) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point to point)

130          P/Meter 363               47,190             

d) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(For External Lighting, DB to switch board including

wiring between switch on the same circuit)

40            P/Meter 510               20,400             

e) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(For External Lighting, Light point from switch board to

point)

190          P/Meter 363               68,970             

f) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(For External Lighting, Light point to point)

175          P/Meter 363               63,525             

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)
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g) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 10A Outlet)

65            P/Meter 510               33,150             

h) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(10A Outlet to 10A Outlet)

120          P/Meter 510               61,200             

j) 2-34-03 Wiring for sub-main with 3x 4 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 20A DP Switch for Electric Geyser)

40            P/Meter 715               28,600             

k) 2-34-03 Wiring for sub-main with 3x 4 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(20A DP Switch to Flex Outlet for Electric Geyser)

15            P/Meter 715               10,725             

l) 2-34-03 Wiring for sub-main with 3x 4 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 15A Outlet for Electric Heater)

100          P/Meter 715               71,500             

Amount Carried to Electrical Summary 679,505          

3 2-61 uPVC CONDUIT & DUCT

a) 2-61-03 Supply & fixing 30mm (1-1/4") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

8              P/Meter 241               1,928               

b) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

45            P/Meter 759               34,155             

Amount Carried to Electrical Summary 36,083            
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4 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL 

BOARD

a) 2-66-01 Providing & fixing 10 Amps Polycarbonate flame

retardant S.P switch with fancy required gang plate

fixed on die fabricated, powder coated metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

6              Each. 471               2,826               

b) 2-66-02 Providing & fixing 10 Amps Polycarbonate flame

retardant Two way switch with fancy gang plate fixed

on die fabricated, powder coated, metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

2              Each. 531               1,062               

c) 2-66-04 Providing & fixing 10 Amps Polycarbonate flame

retardant 2-Pin switch socket unit (Universal) with fancy

gang plate fixed on die fabricated, powder coated

metal board recessed in wall or column including

connection as required. (Schneider / Philips)

36            Each. 933               33,588             

d) 2-66-06 Providing & fixing 15 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including connection

as required. (Schneider / Philips)

8              Each. 1,290            10,320             

e) 2-66-11 Providing & fixing Polycarbonate flame retardant, fan 

dimmer with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

14            Each. 1,197            16,758             

Amount Carried to Electrical Summary 64,554            

5 2-67 BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ 

INDICATORS

a) 2-67-02 Providing & fixing 6 Amps Plastic ceiling rose on PVC

Round block/Round Cover fitted on surface including

connection as required.

14            Each. 245               3,430               

Amount Carried to Electrical Summary 3,430              

FITTING & FIXTURE

6 2-77 (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

a) 2-77-02 Providing, Installation, Testing & Commissioning of

recessed / surface mounted project / professional

series ceiling lights / downlights including driver having

warm / neutral white / cool white colour, 100-110

lm/watts efficiency, 0.9 or above power factor, 40000-

50000 hours life cycle, including connection, complete

in all respect as approved by the Engineer Incharge.

i e 16-18 Watts 25            Each. 14,650          366,250           

ii f 19-21 Watts 46            Each. 14,870          684,020           
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b) 2-77-05 Providing, Installation, Testing & Commissioning of

Flood Lights (IP66) including driver, having neutral white 

/ cool white colour, 90-110 lm/watts efficiency, 0.9 or

above power factor, 20000-25000 hours life cycle,

including connection, complete in all respect as

approved by the Engineer Incharge.

i c 70-80 Watts 4              Each. 22,733          90,932             

Amount Carried to Electrical Summary 1,141,202       

7 2-80 CEILING FANS

a) 2-80-02 Providing & installing 120 Cm (48") sweep ceiling fan

with blades, canopy, strandard length of down rod

including connection with 14.0076" flexable wire

complete as required. (without regulator). Pak, Royal,

GFC, Younas, Millat.

6              Each. 8,369            50,214             

b) 2-80-03 Providing & installing 140 Cm (56") sweep ceiling fan

with blades, canopy, strandard length of down rod

including connection with 14.0076" flexable wire

complete as required. (without regulator) Pak, Royal,

GFC, Younas, Millat.

8              Each. 9,349            74,792             

Amount Carried to Electrical Summary 125,006          

8 2-81 WALL BRACKET FANS

a) 2-81-03 Providing & installing 45 Cm (18") sweep wall bracket

fan complete with blades, regulator & pulling cord

switch, fitted on wall or column with GI clip including

connection as required. Pak, Royal, GFC, Younas,

Millat.

2              Each. 5,854            11,708             

Amount Carried to Electrical Summary 11,708            

9 2-84 PLASTIC BODY EXHAUST FANS

a) 2-84-01 Providing & installing 20 Cm (8") sweep, Plastic body

Exhaust fan complete with blades, motor, etc fixed in

existing hole including connection with 14/.0076"

flexable wire complete as required. Pak, Royal, GFC,

Younas, Millat.

7              Each. 3,015            21,105             

Amount Carried to Electrical Summary 21,105            
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NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 50 mm dia PVC Conduit 5              Rm. -                   

b) Supply and installation of following size uPVC Pipe

Class-D for Power cables, bried in ground / under floor

as per specification, including excavation for laying of

pipe, bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Pipe (Class-D) 5              Rm. -                   

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No. -                   

d) Providing and Construction of Handhole Size 1'-6" x 1'-6"

x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2' round

heavy duty cast iron cover, 100% water proof, as per

specification and as shown on the drawing, complete

in all respect. (For Electrical cables)

1              No. -                   

e) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof, as

per specification and as shown on the drawing,

complete in all respect. (For Electrical cables)

1              No. -                   

Amount Carried to Electrical Summary -                  

2 L.V. DISTRIBUTION BOARDS

a) Supply, installation, testing and commissioning of

following wall mounting / floor standing surface type

Sub Main Distribution Boards (SMDB's) and Distribution

Board (DB's) made with 16 SWG sheet metal, dust

protected, vermin proof housing coated with

approved color having all the necessary switching,

energy analyzer etc., protections, as per drawing and

specification, complete in all respect.

i SMDB-VC 1              No. -                   

ii DB-VC 1              No. -                   
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3 LOW VOLTAGE CABLES AND WIRES

3.1 Supply, laying, termination, tagging, testing and

commissioning of following size copper conductor

multi core / single core, Cu/PVC, Cu/PVC/PVC,

unarmoured, 0.6 kV/1 kV, 450/750V or 300/500V

voltage grade copper cable in already laid uPVC

conduit / cable tray / trench including all accessories

lugs, cable gland etc. as per drawings and

specification, complete in all respect.

a) 4 Core, Cu./PVC/PVC Cable (600/1000V)

i 4C, 10 Sqmm Cu/PVC/PVC 22            Rm. -                   

Amount Carried to Electrical Summary -                  

4 WIRING ACCESSORIES

a) Supply, installation, testing and commissioning of

following 10/15/20A, One/Two/Three/Four gang type

switches, Dimmer Switches, Sockets including 16 SWG

Sheet Steel powder coated back boxes with earth

terminal, recessed in wall, with all accessories as per

drawigs and specification, complete in all respects.

i Two Gang Switch 10A 7              No. -                   

ii Two Gang Switch 10A (Weatherproof type) 2              No. -                   

iii Three Gang Switch 10A 10            No. -                   

iv Three Gang Switch 10A (Weatherproof type) 5              No. -                   

v Four Gang Switch 10A 4              No. -                   

vi Four Gang Switch 10A (Weatherproof type) 1              No. -                   

vii 10A, 2-Pin Switch Socket Outlet (Weatherproof type) 1              No. -                   

viii 20A, Double Pole Switch with neon indicator 4              No. -                   

ix 20A, Flex Outlet 4              No. -                   

x Shaver Socket 5              No. -                   

Amount Carried to Electrical Summary -                  

5 LIGHTING FIXTURES

a) Supply, installation, testing and commissioning of

following Light fixtures complete with starters,

Electronic ballast (unless mention otherwise), lamps,

lamp holders, drivers, mounting accessories etc., as per

drawings and specifications, complete in all respects.

Lighting fixtures sample must be submitted to

consultant for approval.

Note: Refer light fixtures drawings for complete light

fixtures details.

i Wall / Surface mounted LED Bi-Directional Light Fixture

(IP-54) with 2x12W LED lamp

28            No. -                   

ii Suspended mounted LED Pendent Light Fixture (IP-20)

with 1x25W LED lamp

3              No. -                   



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

House for VC

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

iii Suspended mounted LED Chandelier Light Fixture with

50W LED lamp

3              No. -                   

iv Wall mounted LED Bulkhead Light Fixture (IP-65) with

1x12W LED lamp

15            No. -                   

v Wall mounted LED Mirror Light Fixture (IP-44) with 1x8W

LED lamp

5              No. -                   

vi Wall / Surface mounted LED Wall Light Fixture (IP-20)

with 1x20W LED lamp

9              No. -                   

b) Supply, installation, testing and commissioning of

following items including all connecting accessories as

per drawings, specifications, complete in all respects.

i Fan Hook M.S.Box with colour coated 14            No. -                   

Amount Carried to Electrical Summary -                  

6 EARTHING SYSTEM

Supply, installation, testing and commissioning of

following items for complete earthing system including

all connecting accessories as per drawings,

specifications and as mentioned in General Notes,

complete in all respects.

a) Supply, installation, testing and commissioning of

following items for complete Power Earthing system,

including Bentonite chemical, other all required

materials and connecting accessories, boring, labor,

tools, transportation etc., as per drawings and

specifications, complete in all respects with detailed

test reports.

i Earth pit with Rod type earth electrode, 3/4" dia and 9

Ft. long copper bonded rod.

1              No. -                   

Amount Carried to Electrical Summary -                  



ELV WORKS



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

House for VC

ELV Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 34,155                              

2 6,816                                

40,971                            

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

-                                 

-                              

Total of Non-Schedule Items - B

TOTAL AMOUNT OF BUILDING (A+B)

CABLE TELEVISION SYSTEM (CATV)

VOICE COMMUNICATION SYSTEM (Passive Equipment Only)

Total of Schedule Items

Add _____% Premium on ELV Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

ELV SUMMARY

DESCRIPTION

uPVC CONDUIT & DUCT



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

House for VC

ELV Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-61 uPVC CONDUIT & DUCT

a) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

45            P/Meter 759               34,155             

Amount Carried to ELV Summary 34,155            

2 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED 

METAL BOARD

a) 2-66-12 Providing & fixing Polycarbonate flame retardant T.V

Socket with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

6              Each. 1,136            6,816               

Amount Carried to ELV Summary 6,816              

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 25 mm dia PVC Conduit 150          Rm. -                   

ii 50 mm dia PVC Conduit 5              Rm. -                   

iii 25 mm dia Flexible PVC Conduit 5              Rm. -                   

b) Supply and installation of following size uPVC Pipe

Class-D for Telecommunication Cable (copper / optic

fiber). Buried in ground / under floor as per

specification, including excavation for laying of pipe,

bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 100mm dia uPVC Conduit (Class-D) 5              Rm. -                   

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No. -                   

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

House for VC

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

d) Providing and Construction of Handhole Size 1'-6" x 1'-6"

x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2' round

heavy duty cast iron cover, 100% water proof, as per

specification and as shown on the drawing, complete

in all respect. (For ELV cables)

1              No. -                   

e) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof, as

per specification and as shown on the drawing,

complete in all respect. (For ELV cables)

1              No. -                   

Amount Carried to ELV Summary -                 

2 VOICE COMMUNICATION SYSTEMS (Passive Equipment 

Only)

Supply, installation, testing and commissioning of

following items for Voice Communication System as it

may require to complete the entire passive and active

network including all accessories, as per the single line

diagram, drawings and specifications, complete in all

respect.

a) Supply, installation, testing and commissioning of Single

RJ-45, Cat-6 outlet for Voice with shutter type and 16

SWG back box including tagging, as per drawing and

specification, complete in all respect.

8              No. -                   

b) Supply, laying, termination, testing and commissioning

of CAT 6 - 4 pair cable for Single RJ-45 outlet (for Voice)

in already laid 25mm dia PVC conduit concealed /

surface from each outlet to TJB, including tagging and

piping with all necessary accessories, complete in all

respect.

115          Rm. -                   

c) Supply, installing, testing and commissioning of

following 19" Tag blocks in Telephone Junction Box

(TJB), as per drawing and specification, complete in all

respect.

i TJB with 2x10 Pair IDC Block 19" type 1              No. -                   

d) Installation, testing and commissioning by

Manufacturer Authorized Agent / Dealer and handing

over complete Voice & Data System to Owner with

Providing Training voice data fuke & OTDR Testing, as

build drawing, Rack layouts and certification's

Principal, complete equipment's Manual and Warranty

Documents to Owners representative.

1              Job. -                   

Amount Carried to ELV Summary -                 

3 CABLE TELEVISION SYSTEM (CATV)

a) Supply and installation of TVJB Splitter Box with 2x4 Way

Splitter, complete in all respects.

1              No. -                   

b) Supply and installation of CATV RG-06 Co-axial 75 ohms 

shielded cable in already laid 25mm dia PVC conduit

from box to TV outlet, complete in all respects.

95            Rm. -                   

Amount Carried to ELV Summary -                 



PLUMBING WORKS



EA Consulting

(Pvt) Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-III)

BILL OF QUANTITIES

(House for VC)

Plumbing Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 114,220                            

2 101,816                            

216,036                          

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

-                           

-                           

Total of Non-Schedule Items - B

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)

FIRE FIGHTING WORKS

Total of Schedule Items

Add ______% Premium on Plumbing Works of PWD-2012

Total of Schedule Items with Premium - A

PLUMBING FIXTURES

WATER SUPPLY WORKS

DRAINAGE WORKS

PLUMBING SUMMARY

DESCRIPTION

MAN HOLES

u.P.V.C PIPE (EXTERNAL) "D" CLASS



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(House for VC)

Plumbing Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 MAN HOLES:

315 -15 / 

Pg:82

Providing manhole type 'B' size 3 feet x 2-1/2 feet (914

mm x 762 mm) (inside dimensions) 4 feet (1219 m) deep

as per approved design and specifications complete

for 4 inches to 12 inches (100 mm to 305 mm ) dia. Pipe

4 feet to 7 feet-5 inches (1.22m to 2.66 m) depth with 18

inches (457 mm) dia. (inside) cast iron cover and frame

(weight=1 cwt. 3 Qrs.) (88.90 kg.) fixed in R.C.C. 1:2:4

slab 6 inches (152 mm) thick, 9 inches (229 mm) thick

burnt brick masonry walls set in 1:4 C.M., 6 inches (152

mm) thick 1:3:6 C.C. in foundation, 1:2:4 C.C. in

benching and 1/2 inch(13 mm) thick cement plaster in

1:3 C.M., to all inside wall surfaces, channels and

benching etc. and to top including providing and

fixing cast iron foot rest at every foot of depth and

making requisite number of main and branch channels

but excluding the cost of excavation, back filling,

disposal of excavated stuff, manhole cover and frame.

4              Nos 19,407.41     77,630             

313 -5 / Pg:73

Excavation in all kinds of soil, murum, hard, average or

soft including lift up to 5 feet (1.52m) and lead upto

one chain (30.48m)

252          %CFT 599.70          1,511               

315 -26 / 

Pg:84

providing & fixing C.I. Cover & Frame 18" dia (460mm)

weight 1 cwt. 3 Qtr (88.90 Kg.)
4              Nos 8,769.90       35,080             

2 u.P.V.C PIPE (EXTERNAL) "D" CLASS:

306 - 21 / Pg: 

57

Providing and fixing un plasticized polyvinyl chloride

pipe (P.V.C) "D" class and specials etc. including

cutting and fitting complete with and including the

cost of cutting trench up to 1-1/2 feet deep refilling,

watering, ramming, and disposal of surplus earth within

one chain and after cleaning the pipe and cartage

within 10 miles (16.09 km.) (working pressure 12 kg/cm2

) 1-1/4 inches (32 mm) dia.

306 - 27 / Pg: 

57
6" inches (150 mm) dia pipe 200          Rft 509.08          101,816           

Amount Carried to Plumbing Summary 216,036          

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(House for VC)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

PLUMBING FIXTURES:

1

Providing and fixing European type water closet with

(one piece) dual flush Tank with 6.0 liters main flush

tank and 3 liters secondary flush tank, build in S/P-Trap ,

Stop cock with flexible pipe as specified by architect

in Fixture schedule, per drawings, specifications and

Engineers Approval.

7              Nos -                   

2

Providing and fixing Eastern water closet with 6 liters

main flush tank, build in S-Trap, Stop cock with Drain

pipe till flush tank as per drawings, specifications and

Engineers Approval.

1              Nos -                   

3

Providing and fixing wash basin with mixer having flow

of 6.0 lpm or less with two (2) nos. Stop cocks, Flexible

Connection , flexible drain pipe to floor drain as

specified by architect in Fixture schedule, per

drawings, specifications and Engineers Approval.

7              Nos -                   

4

Providing and fixing of kitchen/Pantry Sink with mixer,

waste trap, Stop cocks with flexible pipes, Flexible drain

pipe as per drawings , specifications and engineers

approval.

1              Nos -                   

5

Providing and fixing of Shower head with shower mixer

having maximum flow of 9.5 lpm, as specified by

architect in Fixture schedule, per drawings,

specifications and Engineers Approval.

6              Nos -                   

6 Providing and fixing bath toilet accessories as under: -                   

a Toilet Paper Holder 7              Nos -                   

b Hand Spray / Muslim shower 7              Nos -                   

c Liquid Soap Dispenser/ Soap dish 7              Nos -                   

d WC Cleaning Brush 7              Nos -                   

e Robe Hooks 7              Nos -                   

f Towel Railing 7              Nos -                   

Sub Total of Plumbing Fixtures -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(House for VC)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

WATER SUPPLY:

1 COLD & HOT WATER PIPING:

Supply, installation, testing and Commissioning of PPR

PN - 20 Cold/Hot water pipes as per DIN 8077-8078

with molded fittings PN - 25 as per DIN 16962, including

pipe supports, cutting, filling, testing/commissioning

and all accessories as indicated on the drawing, as

per specifications and Engineers approval.

i 3/4" dia 240          Rft -                   

ii 1" dia 290          Rft -                   

iii 1 1/4" dia 80            Rft -                   

iv 1 1/2" dia 270          Rft -                   

v 2" dia 110          Rft -                   

2 ISOLATION VALVES:

Providing and fixing of PPR Coated PN-20 Gate valves

of bronze material for diameter 2" and smaller and

Cast Iron material for Diameter greater than 2" as per

specifications and Engineers approval.

i 3/4" dia 2              Nos -                   

ii 1" dia 4              Nos -                   

iii 1 1/4" dia 3              Nos -                   

iv 1 1/2" dia 4              Nos -                   

v 2" dia 1              Nos -                   

3 PLUMBING SPECIALITIES:

Supply and installation of the following including all

fittings, fixings, accessories, etc., as indicated on the

drawing, as per Specifications and Engineers

approval.

i 1/2" dia. Bib Tap 5              Nos. -                   

ii 1" Air Relief Valve -           Nos. -                   

4 HOT WATER PIPE INSULATION:

Supply, installation, testing and Commissioning of

20mm thick closed cell rubber foam inculation (NBR)

for cold & hot water piping, as per specifications and

Engineers approval.

i 3/4" dia 240          Rft -                   

ii 1" dia 290          Rft -                   

iii 1 1/4" dia 80            Rft -                   

iv 1 1/2" dia 270          Rft -                   

v 2" dia 110          Rft -                   

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(House for VC)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 WATER COOLER:

Supply and installation of Stainless Steel Electric water

cooler of below mentioned capacity with two taps, R-

22 Refrigeration system, S.Steel Tank safety tested at

10kg/cm2 (142 p.s.i.) with recommended maximum

working pressure of 3kg/cm2 (42 p.s.i.) including all

accessories like Valves, interconnecting piping, Drain

tray and drain connection s as indicated in the

drawings, as per specifications and engineers

approval.

-           Nos -                   

i WC -  ( Capacity 32 GPH )

6 3 STAGE WATER FILTER:

Supply and installation of 3 stage filter having 5 Microns

Pre Filter, Active Carbon Filter and UV Water filter

having minimum flow rate of 200 Gallons per Day to be

installed with Water cooler , including valves, piping,

accessories, etc., as per specifications and Engineers

approval.

-           Nos -                   

7 CEILING HUNG ELECTRIC HEATER:

Providing and fixing of ceiling hung Electric Hot water

heater with all accessories like Clamps, isolation valves,

Air relief valves as indicated in the drawings, as per

specifications and engineers approval.

i EWH - ( Capacity 50 litre) 2              Nos -                   

ii EWH - ( Capacity 80 litre) 2              Nos -                   

iii EWH - ( Capacity 100 litre) 1              Nos -                   

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(House for VC)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

8 WATER TANK CONNECTION:

Connection for water tank including with valves,

supports, excavation and Backfill, complete all in

accordance with the drawing and specifications.

i Connection to overhead water tanks using Float valve 1              Nos -                   

ii Cast Iron Medium Duty Cover For RCC water tanks 1              Nos -                   

9 RECIRCULATION PUMP:

Supply and installation of below mentioned circulation 

pump sets including pump foundation, control panel, 

wiring, valves, piping, accessories, etc., as indicated 

on the drawing, as per specifications and Engineers 

approval.

Recirculation pump Pump ( for Water Body)

Flow = 25 GPM @ 20Ft head 
1              Nos -                   

Sub Total of Water Supply Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(House for VC)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

DRAINAGE WORKS:

1 SOIL, WASTE & VENT PIPING:

Providing and fixing, uPVC pipes and fittings as per BS

EN 1329 for above ground installations for Soil, Waste,

Vent pipes with Kite mark on pipes and fittings

including cleanout plug, clamps, hanger collars,

supports, specials (bend, tees, Y-tee etc.) as indicated

on the drawing, as per specifications and Engineers

approval.

i 2" dia 80            Rft -                   

ii 3" dia 420          Rft -                   

iii 4" dia 200          Rft -                   

-                   

2 DRAINAGE SPECIALITIES: -                   

Providing and fixing of Multi floor trap with multiple dia

inlet and Single outlet and cleanout plug of the

approved self cleaning design with S.Steel grating as

specified by the architect, as indicated on the

drawing, as per specifications, architectural finishing

schedule and Engineers approval.

12            Nos -                   

Providing and fixing UPVC cowl for vent pipe of the

following dia including all accessories complete in all

respects.

-                   

i 2" dia -           Nos -                   

ii 3" dia 2              Nos -                   

iii 4" dia 2              Nos -                   

-                   

3

Providing and fixing of 8" X 8" X 12" ductile Iron catch

basin with ductile iron grating and minimum 150mm

side Outlet, as specified by the architect, as indicated

on the drawing, as per specifications, architectural

finishing schedule and Engineers approval.

6              Nos -                   

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(House for VC)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3 GULLY TRAPS:

Construction of 12" x 12" gully trap with 8" P- trap and

12" x 12" cover (min Weight =45 kg) as specified and

shown on the drawing, as per specifications and

Engineers approval.

3              Nos -                   

Sub Total of Drainage Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(House for VC)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

FIRE FIGHTING WORKS:

1 FIRE EXTINGUISHERS:

Supply and installation of below mentioned Portable

Fire extinguishers with Wall mount brackets as indicated 

on the drawings, as per specifications and Engineers

Recommendation

i 5 Kg C02 wall mounted fire extinguisher 3              Nos -                   

ii 6 Kg Dry powder wall mounted fire extinguisher 3              Nos -                   

Sub Total of Fire Fighting Works -                  



HOUSE FOR PROFESSORS & DEAN
(4 No.)



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Prof./Dean)

S.NO: Amount

1 Structure

2 Architecture

3 Electrical Works

4 ELV Works

5 Plumbing Works

-                          

GRAND SUMMARY

TOTAL CARRIED TO MASTER SUMMARY



CIVIL WORKS
(STRUCTURE)



EA Consulting

(Pvt) Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Prof./Dean)

Building & External Works

Civil Works

S.NO: Amount

A SCHEDULE ITEMS

1 84,883                                  

2 -                                        

3 2,548,482                             

4                              1,024,752 

3,658,117                             

B NON-SCHEDULE ITEMS

1 -                                        

2 -                                        

3 -                                        

4 -                                        

-                                       

1 -                                       

4 -                                   TOTAL AMOUNT OF 04 NOS CARRIED TO GRAND SUMMARY 

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Non-Schedule Items - B

Total Amount of 01 House (A+B)

Civil SUMMARY

Description

EARTH WORKS

SUB STRUCTURE

SUB STRUCTURE

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Schedule Items with Premium - A

EARTH WORKS

Add _____% Premium on Civil Works of PWD-2012

Total of Schedule Items with Premium - A



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Prof./Dean)

Building & External Works (Structure)

1 2 4 5 6  7 = 4 x 6 

BUILDING

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 8105 Cft 100 Cft 613.14          49,695                 

Item # 2+28 From -5' - 0" to -8' - 0" 2060 Cft 100 Cft 690.49          14,224                 

1.2 Code -104

Item #4

3040 Cft 100 Cft 261.80          7,959                   

1.3 Code -117

Item #1

400 Cft 100 Cft 3,251.34       13,005                 

84,883                

2

2.1 Code -106

Item # 11
900 Cft 100 Cft 14,411.43     129,703               

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc.

complete, including all lifts etc. complete in all respects

as per drawing, standard , specifications and as

directed by the Engineer.

Providing and laying soling stones 6 inches to 9 inches

(152 mm to 229 mm) size under floors/foundations &

where required etc. including packing with sprawls and

chips and consolidating etc. complete in all respects as

per drawing, standard , specifications and as directed

by the Engineer.

Amount Carried to Civil Summary

SUB STRUCTURE

CONCRETE WORKS

PWD 

Schedule 2012 

Ref.No

S.No

3

A-SCHEDULE ITEMS

EARTH WORKS

Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in

foundation trenches, plinth or under floor including

breaking clods, watering, consolidation by ramming in

layers not exceeding 9 inches (229 mm) in depth to full

compaction, dressing and disposal of surplus excavated

stuff as directed lead upto one chain (30.5 R.m) and lift

upto 5 feet (1.52 m).

All items under this head (Structure work) to be

carried out as per relevant Section of PWD &

technical specifications (Volume-II), Drawings,

BSI/ASTM Standards, complete in all respect and to

the entire satisfaction of the Engineer.

Due to pitch roof second pera of clause No 1.9 of

General conditions of PWD schedule of rates-2022

will be applicable for the height of the higher side. 

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,  

standard , specifications and as directed by the

Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Page-1 of 61



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Prof./Dean)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

32.2 Code -106

Item # 12 280 Cft 100 Cft 15,840.97     44,355                 

2.3 Code -114

Item # 1+134+137 2060 Cft 100 Cft 21,685.85     446,729               

2.4 Code -114

Item # 4+135+138 300 Cft 100 Cft 26,704.50     80,114                 

2.5 Code -114

Item # 9+135+138 0 Cft 100 Cft 27,958.39     -                      

2.6  Code -114

Item # 8+134+137 500 Cft 100 Cft 22,344.09     111,720               

2.7 Code -114

Item # 166 

8000 Kg Kg 123.02          984,160               

2.8 Code -108

Item # 12

4850 Sft 100 Sft 648.08          31,432                 

1,828,213           

Foundation for any type 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in foundation

basement and plinth. etc. complete in all respects as

per drawing, standard , specifications and as directed

by the Engineer.  

Columns upto plinth 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in plinth

beams of required shape and design including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  

Plinth Beams i/c nibs / projections 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N/mm2 at 28

days) with a mix not leaner than 1:1-1/2:3 in columns

footing of required shape including form work and its

removal, compacting, leveling and curing etc. complete

but excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,  

standard , specifications and as directed by the

Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls

more than 6 inches (152 mm) thick including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing

in position on cement concrete 1:2:4 precast or Ms.

chairs, tying with binding wire, cost of chairs and wires

etc. in all kinds of RCC work in foundation, basement,

plinth and ground floor of building including septic tanks

and under ground tanks and in projections for future

extension.etc. complete in all respects as per drawing,

standard , specifications and as directed by the

Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Amount Carried to Civil Summary

Page-2 of 61



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Prof./Dean)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

3

2.9

1,020         Sft -                      

-                      

3

3.1 Code -114

Item # 24+135+138 330 Cft 100 Cft 30,389.36     100,285               

Item # 

24+135+138+92 285 Cft 100 Cft 31,338.56     89,315                 

3.2 Code -114

Item # 30+135+138 0 Cft 100 Cft 28,692.59     -                      

3.3  Code -114

Item # 38+134+137 600 Cft 100 Cft 24,839.57     149,037               

Item # 

38+134+137+92 635 Cft 100 Cft 25,788.77     163,759               

3.4 Code -114

Item # 38+136 100 Cft 100 Cft 20,668.60     20,669                 

Item # 38+136+92 80 Cft 100 Cft 21,617.80     17,294                 

Bracing beams / lintels / nibs / sills / bands /around 

opening (Cylindrical Strength 2500 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in the ground

floor etc. complete in all respects as per drawing,

standard , specifications and as directed by the

Engineer.  

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

beams lintels cantilever beams of required shape or

section including form work and its removal, compacting

and curing etc. but excluding the cost of reinforcement,

in basement and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Beams and projections 

(Cylindrical Strength 3000 Psi)

Ground Floor 

SUPER STRUCTURE 

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls,

vertical fins etc. more than 6 inches (152 mm) thick

including form work and its removal, compacting and

curing etc. complete but excluding the cost of

reinforcement, in ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

Ground Floor 

Columns  (Cylindrical Strength 3750 Psi)

First Floor 

TERMITE PROOFING

Providing and Carrying out termite proofing in

foundation, under floors and wood work surface with a

solution using of confront TC with water and spraying the

solution of the area to be treated as completed as per

direction of Engineer incharge.etc., complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.

(Note: Plinth Area will be measured one time for payment

where is the number of applications will be three times

on all horizontal & vertical surfaces of the excavation for

termite proofing)

B-NON-SCHEDULE ITEMS

SUB STRUCTURE

Amount Carried to Civil Summary

Ground Floor 

Ground Floor 

First Floor 

Ground Floor 

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3000 Ibs. per sq. inch (20.68 N /mm 2 at 28

days) with a mix not leaner than 1:2:4 in straight beams

lintels cantilever beams of required shape or section

including form work and its removal, compacting and

curing etc. but excluding the cost of reinforcement, in

basement and ground floor etc. complete in all respects

as per drawing, standard , specifications and as

directed by the Engineer.  
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Prof./Dean)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

33.5 Code -114

Item # 56+134+137 450 Cft 100 Cft 24,314.96     109,417               

Item # 

56+134+137+92 675 Cft 100 Cft 25,264.16     170,533               

3.6 Code -114

Item # 57+134+137 0 Cft 100 Cft 23,691.64     -                      
Item # 

57+134+137+92 0 Cft 100 Cft 24,640.84     -                      

3.7 Code -114

Ground Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary

slab more than 6 inches (152 mm) thick including form

work and its removal compacting and curing etc.

complete but excluding the cost of reinforcement, in

basement plinth and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

stairs and landing of required section including form work

and its removal, compacting and curing etc. complete

but excluding the cost of reinforcement, in basement

plinth and ground floor.etc. complete in all respects as

per drawing, standard , specifications and as directed

by the Engineer.  

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary

slab 5 inches (127 mm) to 6 inches (152mm) thick

including form work and its removal compacting and

curing etc. complete but excluding the cost of

reinforcement, in basement plinth and ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Ground Floor 

First Floor 
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Prof./Dean)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

3

Item # 50+134+137 125 Cft 100 Cft 30,160.60     37,701                 

Item # 

50+134+137+92 0 Cft 100 Cft 31,109.80     -                      

3.8 Code -114

Item # 50 Cft 100 Cft 33,233.11     16,617                 

3.9 Code -114

Item # 70 Cft 100 Cft 33,808.88     23,666                 

3.10 Code -114

Item # 

118+135+138 40 Cft 100 Cft 65,041.55     26,017                 

3.11 Code -114

Item # 166 6120 Kg Kg 123.02          752,882               

Item # 166+174 7000 Kg Kg 124.47          871,290               

2,548,482           Amount Carried to Civil Summary

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing

in position on cement concrete 1:2:4 precast or Ms.

chairs, tying with binding wire, cost of chairs and wires

etc. in all kinds of RCC work in foundation, basement,

plinth and ground floor of building including septic tanks

and under ground tanks and in projections for future

extension.etc. complete in all respects as per drawing,

standard , specifications and as directed by the

Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

OH Water Tank  Top Slab 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in roof slab of

over head water tank up to a height of 30 feet (9 m)

above ground including form works and its removal,

compacting and curing etc. complete but excluding the

cost of reinforcement.etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  

First Floor 

Ground Floor 

Ground Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls in

over head water tank bins, bunkers, intze tanks and silo

up to a height of 30 feet (9 m) above ground including

form works and its removal, compacting and curing etc.

complete but excluding the cost of reinforcement etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

OH Water Tank  Walls 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in a square of

rectangular bottom slab of over head water tank up to a

height of 30 feet (9 m) above ground including form

works and its removal, compacting and curing etc.

complete but excluding the cost of reinforcement .etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

OH Water Tank  Bottom  Slab 

(Cylindrical Strength 3750 Psi)

Stair Case / steps /seats (Steps, Landing 

& Waist slab)  (Cylindrical Strength 3000 Psi)

First Floor 
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Prof./Dean)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

3EXTERNAL

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 2125 Cft 100 Cft 613.14          13,029                 

Item # 2+28 From -5' - 0" to -8' - 0" 465 Cft 100 Cft 690.49          3,211                   

1.2 Code -104

Item #4

0 Cft 100 Cft 261.80          -                      

1.3 Code -117

Item #1

0 Cft 100 Cft 3,251.34       -                      

2

2.1 Code -106

Item # 11
240 Cft 100 Cft 14,411.43     34,587                 

2.2 Code -106

Item # 12 100 Cft 100 Cft 15,840.97     15,841                 

2.3 Code -114

Item # 1+134+137 400 Cft 100 Cft 21,685.85     86,743                 

2.4 Code -114

Item # 4+135+138 275 Cft 100 Cft 26,704.50     73,437                 

2.5  Code -114

Item # 8+134+137 375 Cft 100 Cft 22,344.09     83,790                 

Plinth Beams i/c nibs / projections 

(Cylindrical Strength 3000 Psi)

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N/mm2 at 28

days) with a mix not leaner than 1:1-1/2:3 in columns

footing of required shape including form work and its

removal, compacting, leveling and curing etc. complete

but excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,  

standard , specifications and as directed by the

Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,  

standard , specifications and as directed by the

Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

A-SCHEDULE ITEMS

EARTH WORKS

Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in

foundation trenches, plinth or under floor including

breaking clods, watering, consolidation by ramming in

layers not exceeding 9 inches (229 mm) in depth to full

compaction, dressing and disposal of surplus excavated

stuff as directed lead upto one chain (30.5 R.m) and lift

upto 5 feet (1.52 m).

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc.

complete, including all lifts etc. complete in all respects

as per drawing, standard , specifications and as

directed by the Engineer.

Providing and laying soling stones 6 inches to 9 inches

(152 mm to 229 mm) size under floors/foundations &

where required etc. including packing with sprawls and

chips and consolidating etc. complete in all respects as

per drawing, standard , specifications and as directed

by the Engineer.

SUB STRUCTURE

CONCRETE WORKS

Foundation for any type 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in foundation

basement and plinth. etc. complete in all respects as

per drawing, standard , specifications and as directed

by the Engineer.  

Columns upto plinth 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in plinth

beams of required shape and design including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Prof./Dean)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

32.6 Code -114

Item # 166 

3785 Kg Kg 123.02          465,631               

2.7 Code -108

Item # 12

2645 Sft 100 Sft 648.08          17,142                 

3

3.1 Code -114

Item # 24+135+138 235 Cft 100 Cft 30,389.36     71,415                 

Item # 

24+135+138+92 0 Cft 100 Cft 31,338.56     -                      

3.2  Code -114

Item # 38+134+137 0 Cft 100 Cft 24,839.57     -                      

1
Item # 

38+134+137+92 0 Cft 100 Cft 25,788.77     -                      

3.3 Code -114

Item # 166 1300 Kg Kg 123.02          159,926               

Item # 166+174 0 Kg Kg 124.47          -                      

1,024,752           

First Floor 

Ground Floor 

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

beams lintels cantilever beams of required shape or

section including form work and its removal, compacting

and curing etc. but excluding the cost of reinforcement,

in basement and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Beams and projections 

(Cylindrical Strength 3000 Psi)

Ground Floor 

First Floor 

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing

in position on cement concrete 1:2:4 precast or Ms.

chairs, tying with binding wire, cost of chairs and wires

etc. in all kinds of RCC work in foundation, basement,

plinth and ground floor of building including septic tanks

and under ground tanks and in projections for future

extension.etc. complete in all respects as per drawing,

standard , specifications and as directed by the

Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing

in position on cement concrete 1:2:4 precast or Ms.

chairs, tying with binding wire, cost of chairs and wires

etc. in all kinds of RCC work in foundation, basement,

plinth and ground floor of building including septic tanks

and under ground tanks and in projections for future

extension.etc. complete in all respects as per drawing,

standard , specifications and as directed by the

Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

SUPER STRUCTURE 

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in the ground

floor etc. complete in all respects as per drawing,

standard , specifications and as directed by the

Engineer.  
Columns  (Cylindrical Strength 3750 Psi)

Ground Floor 

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Amount Carried to Civil Summary
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

House For Professor & Dean

Architecture Works

S.NO: DESCRIPTION  AMOUNT


A SCHEDULE ITEMS

4 MASONRY WORKS 553,331                   

5 THERMAL & MOISTURE PROTECTION N/A

6 METAL WORKS 241,173                   

7 WOOD WORKS 35,693                     

8 FLOOR FINISHES 138,299                   

9 WALL FINISHES 400,586                   

10 CEILING FINISHES 51,190                     

11 ROOF FINISHES & WATER PROOFING 67,655                     

12 EXTERNAL FINISHES (BUILDING) 187,149                   

13 EXTERNAL FINISHES OTHER THAN  BUILDING  (NON COVERED AREA) 278,531                   

Total of Schedule Items 1,953,607                

Add _______% Suitable Premium on Civil works of PWD-2012

Total of Schedule Items with Premium - A

B NON-SCHEDULE ITEMS
4 MASONRY WORKS N/A

5 THERMAL & MOISTURE PROTECTION -                           

6 METAL WORKS -                           

7 WOOD WORKS -                           

8 FLOOR FINISHES -                           

9 WALL FINISHES N/A

10 CEILING FINISHES N/A

11 ROOF FINISHES & WATER PROOFING -                           

12 EXTERNAL FINISHES (BUILDING) -                           

12 EXTERNAL FINISHES OTHER THAN  BUILDING  (NON COVERED AREA) -                           

Total of Non-Schedule Items - B -                           

-                    

-                    

CIVIL SUMMARY

TOTAL AMOUNT FOR 1 UNIT

TOTAL AMOUNT FOR 4 UNIT CARRIED TO GRAND SUMMARY



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

 BILL OF QUANTITIES

House For Professor & Dean

Architecture Works

1 2 3 4 5 6 7=4 x 6

All items under this head (Architectural work) to be

carried out as per relevant Section of PWD & technical

specifications (Volume-II), Drawings, BSI/ASTM Standards,

complete in all respect and to the entire satisfaction of the

Engineer.

Due to pitch roof second pera of clause No 1.9 of General

conditions of PWD schedule of rates-2012 will be

applicable for the height of the higher side. 

4 DPC & MASONRY WORKS

Damp Proof Course (DPC) 

4.1 Code -108

Item # 3  

+

Code -109

Item # 123 

Providing and laying 2 inches (51 mm) thick damp proof course

with cement concrete 1:2:4 cast in situ using graded crushed

boulders (instead of Screened bajri) of 3/4 inch (19 mm) and

down gauge mixed with any approved water proofing agent

including compacting, curing form work and its removal etc.

complete, but excluding the cost of water proofing agent .etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

2" thick DPC 211 Sft 100 Sft 2,812.71                5,934.82                    

4.2 Code -108

Item # 5

Extra for using water proofing agent pudlo in item Nos. 4.1

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. 5 Kg Kg 86.10                     430.50                       

Solid Block Masonry

4.3 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block 4 to 6 inches (102mm to

152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

a

Code-110

Item # 44+92+100+

Code-109

Item # 120  Ground Floor 1400 Cft 100 Cft 16897.84 236,569.76                

b

Code-110

Item # 44+70+92

+100

Code-109

Item # 120
First Floor & Above 1745 Cft 100 Cft 17721.61 309,320.55                

4.5 Code-110 Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick in steps, stairs of approved design using

graded curshed boulders (instead of screened bajri) 3/4 inch

(19 mm) and down gauge set in cement mortar 1:4 including

scaffolding, raking out joints and curing etc. complete in

ground floor superstructure etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Code-110 

Item#2+68+74+92

Code-109 

Item# 120 FOR BLOCK  MASONRY STEPS 6 Cft 100 Cft 17915.71 1,074.94                    

4.6 Code-112

Item #144

Providing and laying wall ties of mild steel flats of approved

section and design placed at horizontal and vertical spacing in

cavity wall of any description in any floor at any height..

0 Kg Kg 181.84 -                            

Amount Carried to Civil Summary 553,331.00               

S.No
PWD Schedule 

2012
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(Pak Rs.) 

A-SCHEDULE ITEMS

Rate

(Pak Rs.)
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6 METAL WORKS

6.1 Code -119

Item # 43

Providing and fixing M.S. moulded steel door frame of 4" x 2-

1/2" (102 mm x 64 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to BSS. 1245 having a single

rebate size 1-1/2" x 1/2" (38 mm x 13 mm) with provision of 3

Nos. M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm), (2 Nos. 6

inch long welded with frame at not less than 10 points and 1

No., 12 inch long welded with frame at not less than 20 points),

with holes and threads for fixing steel hinges, fitted with one

locking box of same sheet (point welded inside the frame), 6

Nos. 6 inches long flat iron fixing lugs, of 1-1/4" x 3/16" section,

treated with special red oxide primer coat all around including

cutting holes and filling the cavity with cement concrete 1:2:4

etc. in any floor at any height. etc., complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer. 160 Rft Rft 157.12                   25,139.20                  

6.2 Code -119

Item # 44

Providing and fixing M.S. moulded steel door frames of 5.73" x 2-

1/2" (146 mm x 63 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to B.S.S. 1245 having a double

rebate size 1-1/2" x 1/2" (38 mm x 12 mm) provision of 3 Nos.

M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm) (2 Nos. 6 inch

long welded with frame at not less than 10 points and 1 Nos. 12

inch long welded with frame at not less than 20 points), with

holes and threads for fixing steel hings, fitted with one locking

box of same sheet (point welded inside the frame), 6 Nos. 6

inches long flat iron fixing lugs of 1-1/4" x 3/16" section, treated

with special red oxide primer coat all around including cutting

holes and filling the cavity with cement concrete 1:2:4 etc. in

any floor at any height complete as directed by the Engineer-in-

Charge 
45 Rft Rft 185.34                   8,340.30                    

6.3

Code -122

Item #159

Painting Iron work with synthetic enamel paint of approved

make and shade two coats over and including the cost of one

priming coat at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

160 Sft 100 Sft 2,776.62                4,442.59                    

6.4

Code -119

Item #103

Providing and fixing fully glazed Bronze anodized or powder

coated aluminium Sliding / fixed & openable /Top hung

windows & ventilators as per British standard manufactured by

Lucky, Alcop, Krudson, Pakistan cable and A.C.P. (fixing through

their approved fabricators) deluxe model box section 95mm x

30mm and 2mm thick including the cost of aluminium netting

,fittings, with all accessories cutting hole etc. and making good

damages to walls etc. complete as required in any floor as per

direction of engineer-in-charge, but excluding the cost of glass

pans. 270 Sft Sft 568.07                   153,378.90                

6.5

Code -119

Item #121

Providing and fixing Tinted glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For Doors, Windows & Fixed Glazing or where instructed)

470 Sft Sft 106.11                   49,871.70                  

6.6

Code -119

Item #120

Providing and fixing plain glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc. including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For vision panel of door shutters)

0 Sft Sft 88.91                     -                            



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

 BILL OF QUANTITIES

House For Professor & Dean

Architecture Works

1 2 3 4 5 6 7=4 x 6

S.No
PWD Schedule 

2012
Description Qty Unit

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

Rate

(Pak Rs.)

Amount Carried to Civil Summary 241,173.00               

7 WOOD WORKS

Door, windows & partitions Frame

7.1 Code-120

Item # 02

Providing and fixing best quality deodar frames for doors.

windows, ventilators, clerestory windows, shelves, partitions,

trellis work, etc., as required . Complete in all respect as per

drawings, specification and as directed by the Engineer. 6 Cft Cft                 4,595.14 27,570.84                  

Architrave / Beading

7.2 Code-120

Item # 284

Providing and fixing best quality deodar wood projected

beading upto one Sq. inch (6.45 Sqm.) in sections and required

design fixed around the panels of doors, windows etc., of any

description , complete in all respect as per drawings,

specification and as directed by the Engineer. 220 Rft Rft                      35.66 7,845.20                    

7.3 Code-122

Item # 189

Applying French or spirit polishing, two coat of approved make

on wood work at any height in any floor.
15 Sft 100 Sft                 1,878.96 276.65                       

Amount Carried to Civil Summary 35,693.00                 

8 INTERNAL FLOOR FINISHES

8.1 Code-117 Providing and laying 1:5:10 cement concrete bed under floors

using graded stone ballast 3/4 & down instead of 2 inches (51

mm) and down gauge with levelling, ramming, watering and

curing etc. complete. 

(under Mosaic & Porcelain tiles).

a
Code-117

Item # 3
 Ground Floor 2 Cft 100 Cft

9,442.42                
188.85                       

b
Code-117

Item # 3+26
First Floor & Above 1 Cft 100 Cft

9,684.38                
96.84                         

Mosaic Floor

8.2 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 white cement

instead of grey cement (one grey cement 2 approved marble

chips No. 0 to 4) in ground floor over a base of 1:2:4 (one

cement, two sand and four screened graded bajri) cement

concrete 1 inch (25 mm) thick laid in panels or pattern

including form work, curing, cutting, rubbing and polishing etc.

complete.

Code-117

Item # 12+17  Ground Floor 680 Sft 100 Sft 6,163.94                41,914.79                  

Code-117

Item # 12+17+26 First Floor & Above 465 Sft 100 Sft 6,405.90                29,787.44                  

8.3 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.

Code-117

Item # 12  Ground Floor 170 Sft 100 Sft 5,287.04                8,987.97                    

Code-117

Item # 12+26 First Floor & Above 115 Sft 100 Sft 5,529.00                6,358.35                    
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8.4

Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.
285 Sft 100 Sft 17882.39 50,964.81                  

Amount Carried to Civil Summary 138,299.00               

9 INTERNAL WALL FINISHES

Internal Wall Plaster

9.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on wall columns etc. in

basement, plinth, mezzanine and ground floor including

making edges, corners, grooves as specified and curing etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

a
Code-122

Item # 6 Ground Floor 3000 Sft 100 Sft 1730.74 51,922.20                  

b

Code-122

Item # 6+87

First Floor & Above 3750 Sft 100 Sft 1884.61 70,672.88                  

Dado & Skirting 

9.2 Code-118 Providing and fixing marble mosaic tile 12" X 6" X 3/4" (305 mm X

152 X 19 mm) with chips No. 0 to 4 in dado and skirting of 

approved design in light shade over 1/2 inch (13 mm) thick

base of cement mortar 1:3 in ground floor setting of tiles in slurry

of grey cement over mortar base including filling of joints and

washing the tiles with cement slurry of matching colour curing,

grinding, rubbing and polishing etc. complete.

Code-118

Item # 54+56 Ground Floor 125 Sft 100 Sft 14,274.50              17,843.13                  

Code-118

Item # 54+56+58 First Floor & Above 120 Sft 100 Sft 14,567.19              17,480.63                  

9.3 Code-118 Providing and fixing cement tiles 6" X 6" X 3/4" (152 mm X 152

mm X 19 mm) in dado and skirting in grey colour over 1/2 inch

(13 mm) thick base in cement mortar 1:3 in ground floor setting

of tiles in slurry of grey cement over mortar base, including filling 

joints and washing the tiles with cement slurry, curing, grinding,

rubbing and polishing etc. complete..

Code-118

Item # 60 Ground Floor 100 Sft 12,294.08              -                            

Code-118

Item # 60+67 First Floor 100 Sft 12,489.21              -                            

9.4 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor. 6750 Sft 100 Sft                 1,053.54 71,113.95                  
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Puddlo Plaster

9.5 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc,complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

a Item # 8 U.G.W.T Plaster 100 Sft 2367.12 -                            

b
Item # 8+88+

4 x 91 O.H.W.T Plaster 150 Sft 100 Sft                 3,268.04 4,902.06                    

9.6 Code-122 Providing and mixing water proofing agent pudlo in cement

mortar of any description in any floor etc., complete in all

respects as per specifications/2.50Kg per 100Sft). & relevant

drawings and all works to the satisfaction of the Engineer.

Item # 30 U.G.W.T Kg 86.15 -                            

Item # 30 O.H.W.T 4 Kg Kg 86.15 344.60                       

9.7

Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.
930 Sft 100 Sft 17882.39 166,306.23                

Amount Carried to Civil Summary 400,586.00               

10 INTERNAL CEILING FINISHES

Internal Ceiling Plaster

10.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on ceilings cantilever

soffits others etc. in basement, plinth, mezzanine and ground

floor including making edges, corners, grooves as specified

and curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

a
Code-122

Item # 6 Ground Floor 625 Sft 100 Sft                 1,730.74 10,817.13                  

b
Code-122

Item # 6+87 First Floor & Above 1150 Sft 100 Sft                 1,884.61 21,673.02                  

10.2 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor. 1775 Sft 100 Sft                 1,053.54 18,700.34                  

Amount Carried to Civil Summary 51,190.00                 

11 ROOF FINISHES & WATER PROOFING

11.1 Code-117 

Item #7+25+26

Providing and laying floor of 3 inches (76 mm) thick 1:2:4

reinforced cement concrete using graded crushed bolders

instead of screened bajri 3/4" (19 mm) and down gauge in

ground floor including form work, consolidation, finishing and

curing etc. complete but excluding the cost of reinforcement.

Roof

a Code-117 

Item #7+26 Lev (+10'-6" upto +14'-6") 0 Sft 100 Sft                 4,289.49 -                            

b Code-117 

Item #7+26+27 Lev (+19-3" upto +33'-0") 1250 Sft 100 Sft                 4,726.58 59,082.25                  
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11.2

Code-108 

Item #27

Water proofing of roof slab using Bituflex @ 10 Kg per % sft in

three coats, i/c cleaning /scraping the extra mortar etc. from

the roof surface,and washing the surface with water and filling

the depressions using Bituflex: sand mortar (1.2).Applyingone

one primer coal, over moist surface using a mix of 50 %Bituflex

and 50 % water blirded the surface with saul any floor in any

height. 1250 Sft 100 Sft 685.80                   8,572.50                    

Amount Carried to Civil Summary 67,655.00                 
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12 EXTERNAL WALL FINISHES (BUILDING)

External Plaster

12.1 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

a
Code-122

Item # 8  Ground Floor 1950 Sft 100 Sft                 2,367.12 46,158.84                  

b
Code-122

Item # 8+88 First Floor & Above 2300 Sft 100 Sft                 2,572.28 59,162.44                  

12.2 Code-122

Item # 83

Extra for providing horizontal or vertical joints or grooves 3/8" x

1/4" (9.5 mm x 6.4 mm) size of approved design over item No.

12.1 4250 Sft 100 Sft                    518.48 22,035.40                  

12.3 Code-122 Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

Code-122

Item # 172 Ground Floor to Roof 4250 Sft 100 Sft                 1,406.88 59,792.40                  

Amount Carried to Civil Summary 187,149.00               

13 EXTERNAL WALL FINISHES (OTHER THAN BUILDING)

External Plaster

13.1 Code -108

Item # 3  

+

Code -109

Item # 123  

Providing and laying 2 inches (51 mm) thick damp proof course

with cement concrete 1:2:4 cast in situ using graded crushed

boulders (instead of Screened bajri) of 3/4 inch (19 mm) and

down gauge mixed with any approved water proofing agent

including compacting, curing form work and its removal etc.

complete, but excluding the cost of water proofing agent .etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

2" thick DPC 105 Sft 100 Sft 2,812.71                2,953.35                    

13.2 Code -108

Item # 5  

Extra for using water proofing agent pudlo in item Nos. 4.1

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. 3 Kg Kg 86.10                     226.01                       

Solid Block Masonry

13.3 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in ground floor superstructure etc,

complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.

Code-110

Item # 34+92+100

Code-109

Item # 120  Ground Floor 650 Cft 100 Cft 16040.34 104,262.21                
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13.4 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 8  Ground Floor 2290 Sft 100 Sft                 2,367.12 54,207.05                  

13.5 Code-122 Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

Code-122

Item # 172 Ground Floor to Roof 2290 Sft 100 Sft                 1,406.88 32,217.55                  

HORTICULTURE WORK

13.6 Code-126

Item # 1 

Rough dressing of the area for lawn including picking stones, 

pebbles, stubble, grass roots and other injurious matters and 

breaking of clods complete including disposal of rubbish within 

3 chains (92 m). 1400 Sft 100 Sft                    103.32 1,446.48                    

13.7 Code-126

Item # 6

Supplying and stacking approved garden soil (sweet earth) 

free from salts, pebbles and grass roots etc. including all leads 

and lifts. 1162 Cft 100 Cft                 4,003.42 46,519.74                  

13.8 Code-126

Item # 7

Spreading approved garden soil (sweet earth) in uniform 

thickness including mixing and breaking clods and dressing fine 

for grassing including disposal of rubbish within 3 chains (92 m) 

complete . 1162 Cft 100 Cft                    193.38 2,247.08                    

13.9 Code-126

Item # 2

Supplying and stacking well decayed cowdung manure from 

approved source including all leads and lifts. 238 Cft 100 Cft                 2,578.40 6,136.59                    

14.0 Code-126

Item # 3

Spreading cowdung manure and mixing the same upto any 

depth in the prepared bed including breaking clods, dressing 

fine for grassing, including, disposal of rubbish within 3 chains 

(92 m) complete. 238 Cft 100 Cft                    107.74 256.42                       

14.1 Code-126

Item # 11

Supply live (Dacca) grass in slabs with earth intact including all 

lead and lifts. 1400 Sft Sft                      17.60 24,640.00                  

14.2 Code-126

Item # 13

Grassing fine by dribbling grass roots 3" apart including 

watering, weeding till such time the grass is set and becomes 

green and is fit for mowing 1400 Sft 100 Sft                    244.19 3,418.66                    

Amount Carried to Civil Summary 278,531.00               
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5 THERMAL & MOISTURE PROTECTION

5.1 N.S.I Providing and applying three coats of 2 component flexible

polymer modified cementitious waterproof coating AQUAFIN-

2C /BASF-Master seal-550/ SIKA top seal -107 or approved

equivalent over RCC slabs and walls of any wet area e.g.

Baths, Kitchens, Balcony's etc, at any height in any floor as per

manufacturer's specifications & recommendations complete in

all respects as per drawings, relevant specifications and as

directed by the Engineer. 

First Floor 120 Sft Sft -                            

Amount Carried to Civil Summary -                            

6 METAL WORKS

M.S Staircase Railing

6.1 N.S.I Providing, fabricating, welding & fixing in position MS Staircase

railing comprising of 50mm dia x 16 Swg MS pipe hand rail,

25mm dia x 16 Swg dia balustrade welded to handrail as

shown in the drawing including all required accessories &

hardware such as base plate, cap, nuts & bolts etc. fixing

arrangement (Drilling & grouting)etc including three coat of

approved colour enamel paint over one coat od primer (Paint

will be paid in seaprate item, refer BOQ Item) complete in all

respects as per drawing, standard, specifications and direction

of the Engineer. 50 Rft -                            

6.5 Monkey Ladder

N.S.I Providing, fabricating, welding, bolting & fixing in position MS

Access/Monkey ladder comprising MS Flat steel 2" x 3/8" thick (

Vertical member) weld with 8" x 8" x 3/8" thick steel plate bolt

to Rcc slab, 8" x 3" x 3/8" thick steel plate weld to vertical flat

and bolted to wall, 3/4" dia solid steel bar welded to flat @ 12"

C/C, as shown on drawing, three coat of approved colour

enamel paint over one coat od primer (Paint will be paid in

seaprate schedule item, refer BOQ Item # .....) etc, including

required hard ware complete in all respect as per drawing,

standard, specifications and direction of the Engineer.

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

30 Kg Kg -                            

6.6 N.S.I Providing and fixing Tinted glass panes 6mm thick to wooden

door, fixed glazing, windows, ventilators or where required etc

including the cost of wooden trim, rubber gasket packing and

screw etc,  in any floor at any height. 25 Sft Sft -                            

6.7 N.S.I Providing and fixing Anti-Oxidation Aluminum Spacer Bar for

Double Glazing Glass up to 10mm wide including slicon sealant

bead to door, fixed glazing, windows, ventilators or where

required etc. including the cost of rubber gasket packing and

screw etc.,  in any floor at any height. 135 Rft Rft -                            

6.3 Aluminium Louvered Window/Shutter

N.S.I Providing, fabricating and fixing of approved coloured

anodized aluminum louver window/shutter open able

casement using premium quality aluminum sections of

Pakistan Cable / or equivalent approved with fixed on Rcc &

masonry surface, including all required hardware, pivots heavy

duty handles, locks, stays etc.Including silicon sealant to all

external junction been structure and windows/Shutter to give

water / wind proof seal. Complete in all respect as per

drawings, specifications and to the entire satisfaction of the

Engineer. (Note: minimum wall thickness for all sections shall be

1.6mm or according to the design)

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

25Sft Sft -                            

B-NON SCHEDULE ITEMS
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Architecture Works

1 2 3 4 5 6 7=4 x 6

S.No
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2012
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 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

Rate

(Pak Rs.)

Amount Carried to Civil Summary -                        

7 WOOD WORKS

DOOR SHUTTERS

7.1 N.S.I Providing, Making & fixing in position 1-1/2" (38mm) thick solid

core approved colour Formica finish flush door shutters with &

without vision panel. Comprising of 6mm thick lamination sheet

(manufacturer pressed lamination sheet over lasani board) on

either side, over all around best quality Partal or approved

wood frame 50mm wide horizontal, vertical & cross /diagonal

& 150mm wide lock rail in full length, hollow area except

framing to be filled with the approved rough wood, 1-1/2" x

1/2" thick Golden teak wood edge lipping all around. The door

shutter mechanically pressed by standard manufacturers under

power driven hydraulic press as approved by the Engineer, with

and without vision glass panel (vision glass panel will be paid

seapreatly, in BOQ item # ....) including with and without vision

glass panel, nails, glue or any required hardware's and

applying solignum for termite treatment, at any height & any

floor etc., complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.  

(Note: Cost of Ironmongery such as Hinges, Tower bolts, Locks,

Handles, kick & push plate etc.  paid in Separate item.)
230Sft Sft -                            

7.2 N.S.I Providing and fixing in position as per drawings & joinery

schedule all of "New ISE" Hong Kong, New Star Japan or

approved equivalent make as per relevant drawings,

contractor to submit the sample / shop drawings for approval

prior to execution etc, complete in all respects as per drawing,

standard , specifications and direction of the Engineer.

S.S Door hinges 4" long 52.Each Each -                            

SS Dead Lock complete set  1.Each Each -                            

SS Handle 36 inch long 0.Each Each -                            

SS Handle 12 inch long 2.Each Each -                            

Motorized Door Lock complete set (Lock body, Cylender 

& Liver handle) for rooms  

11.Each Each -                            

SS Tower Bolt 24" long 2.Each Each -                            

SS Tower Bolt 8" long 11.Each Each -                            

Stainless Steel Kick plate 3mm thick  0 Sft Sft -                            

Wooden Cabinets

7.3 N.S.I Providing making and fixing in position floor mounted lower

cabinets (Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick coloured laminated (both face) Lasani

board shutter free from formaldehyde including all around OAK

wood lipping kitchen cabinet, 3" x 1-1/2" thick Partal wood

frame, complete with all accessories i.e. imported hinges, locks,

magnetic catchers, best quality handles etc., including any

termite treatment, providing & applying 03 coats of approved

colour shade lacquer polish by Jaffar Brothers or similar

approved as per manufacturer's instruction & specification

including all required hardware's for fixing etc,complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer. 

(Front face will be measured for payments) 30 Sft Sft -                            
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7.4 N.S.I Providing making and fixing in position wall mounted cabinets

for (Kitchen/Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick colored laminated (both side) Lasani board

shutter free from formaldehyde including all around Deodar

wood lipping 3/8" thick, 3" x 1-1/2" thick Partal wood frame,

6mm one side laminated Lasani board back complete with all

accessories i.e. imported hinges, locks, magnetic catchers,

best quality handles etc., including any termite treatment,

providing & applying 03 coats of approved colour shade

lacquer polish by Jaffar Brothers or similar approved equivalent

as per manufacturer's instruction & specification including all

required hardware's for fixing etc., complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer. (Front face will be measured for

payments) 30 Sft Sft -                            

Amount Carried to Civil Summary -                        

8 INTERNAL FLOOR FINISHES

8.1 N.S.I Providing, laying and fixing 3/4" thick Per-Polished (Boticena)

Marble Counter Top of approved thickness as per drawing &

finishing schedule activities include 40mm thick RCC slab, 1:4

C.S mortar with Dry Bond, fixing in wall, cutting/chiseling in RCC

/ CC members etc, jointing, grouting, chamfering edging/half

D gola arround the counter top, finishing, maintaining proper

level with curing etc. where required complete in all respects

as per specifications and as directed by the Engineer.

30 Sft Sft -                            

8.3 N.S.I Providing and laying Terrazzo tiles 13" x 12" x 1" thick for Treads

with bull nosing & 3nos horizontal V- grooves at any floor

including 1:3 screed bedding with mortar including jointing with

grouting material of approved quality & grinding, polishing etc

(overall thickness as shown in the drawings) complete in all

respects, as per drawings, specifications and as directed by the

Engineer. 110 Sft Sft -                            

8.4 N.S.I Providing and laying Terrazzo tiles 12" x 6" x 1/2" thick for Risers

at any floor including 1:3 screed bedding with mortar including

jointing with grouting material of approved quality & grinding,

polishing etc (overall thickness as shown in the drawings)

complete in all respects, as per drawings, specifications and as

directed by the Engineer. 65 Sft Sft -                            

8.5 N.S.I Providing & Laying Natural stone 24" x12" & 12" x12", 1" & 1-1/2"

thick rough finished approved local stone on entrance steps &

floor (straight, curved, arches etc.) with cement sand mortar 1:2

and in any pattern in as per direction of the engineer-in-charge

including the cost of curing, making the stone surface rough

flat etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. (at any height any floor) 50 Sft Sft -                            

8.6 N.S.I Providing & Laying Natural stone 24" x 12" & 12" x6" x 1/2" thick

rough finished approved local stone on Floor, wall/ Dado/

Skirting /coping with cement sand mortar 1:2 in ground floor

setting of stone tiles in slurry of grey cement over mortar base

including filling of joints with cement slurry of matching colour

curing etc. complete. 25.Sft Sft -                            



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

 BILL OF QUANTITIES

House For Professor & Dean

Architecture Works

1 2 3 4 5 6 7=4 x 6

S.No
PWD Schedule 

2012
Description Qty Unit

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

Rate

(Pak Rs.)
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11 ROOF FINISHES & WATER PROOFING

Providing & laying complete roof treatment at any floor and any

height as shown in the drawing, details consisting of following

items complete in all respects as per drawing, standards,

specifications and direction of the Engineer.

11.1 N.S.I Providing & laying in position 1-1/2" (38mm) thick Diamond

jumbolon-Board from Diamond Foam or approved equivalent

having density 35kg/cum, over above Water Proofing

membrane with rebated edge as per manufacturer's

specifications, instruction & as shown in the drawing etc,

complete in all respects as per drawings, specification and as

directed by the Engineer. 1250 Sft Sft. -                            

11.2 N.S.I Providing and laying BRC mesh 4" x 4" x 10 swg from Al - Burhan

(Pvt) Ltd or approved equivalent including cutting, binding

with steel binding wire etc. complete in all respects as per

drawings, specifications and as directed by the Engineer.

1250 Sft Sft. -                            

Amount Carried to Civil Summary -                        

12 EXTERNAL WALL FINISHES (BUILDING)

12.1 N.S.I Providing & Laying free fom natural stone wall cladding

random stone 1" & 1-1/2" thick rough finished approved local

stone on wall (straight, curved, arches etc.) with cement sand

mortar 1:2 and in any pattern in as per direction of the engineer-

in-charge including the cost of curing, making the stone

surface smooth etc. complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer. (at any height any floor)
475 Sft Sft -                            

Amount Carried to Civil Summary -                        

13 EXTERNAL WALL FINISHES (OTHER THAN BUILDING)

13.1 N.S.I Providing & Laying free fom natural stone wall cladding

random stone 1" & 1-1/2" thick rough finished approved local

stone on wall (straight, curved, arches etc.) with cement sand

mortar 1:2 and in any pattern in as per direction of the engineer-

in-charge including the cost of curing, making the stone

surface smooth etc. complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer. (at any height any floor)

325 Sft Sft -                            

13.2 N.S.I Providing, fabricating, welding & fixing in position MS hallow

tube folding grill door comprising of 1-1/2" x 3" x 16 Swg hollow

tube & solid bar horizontal & vertical & 12 swg Ms sheet on

either side as shown on drawing (EA-01012-UPDS-A6-0020),

including hold fast (4 No), hinges, L-drop with lock & MS sheet

12 swg, heavy duty wheel up to 3" dia with cover, MS wheel

track with 2" x 2" x 1/4" thick " T " iron including 1:2:4 concrete

and all required fixing hardware including two coat of red

oxide paint and three coat of epoxy paint of approved color

& shades as per manufacturer's specification etc. complete in

all respects as per drawing, standard, specifications and

direction of the Engineer.

55Sft Sft -                            
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ELECTRICAL WORKS



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

Electrical & ELV Works

S.NO: AMOUNT

1 -                                    

2 -                                    

-                              

-                              

TOTAL AMOUNT OF 01 NO. BUILDING (Rs.)

TOTAL AMOUNT OF 04 NO. BUILDINGS (Rs.)

GRAND SUMMARY

DESCRIPTION

ELECTRICAL WORKS

EXTRA LOW VOLTAGE (ELV) WORKS



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

Electrical Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 2,285                                

2 362,115                            

3 23,975                              

4 15,093                              

5 1,225                                

6 564,816                            

7 46,745                              

8 5,854                                

9 15,075                              

1,037,183                       

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

5 -                                    

-                                 

-                              TOTAL AMOUNT OF BUILDING (A+B)

EARTHING SYSTEM

Total of Non-Schedule Items - B

LIGHTING FIXTURES

PLASTIC BODY EXHAUST FANS

Total of Schedule Items

Add _______% Premium on Electrical Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

L.V DISTRIBUTION BOARD

WIRING ACCESSORIES

WALL BRACKET FANS

ELECTRICAL SUMMARY

DESCRIPTION

SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

3 WIRE IN PVC RECESSED CONDUIT

uPVC CONDUIT & DUCT

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ INDICATORS

FITTING & FIXTURE (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

CEILING FANS



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

Electrical Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-26 SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

a) 2-26-05 Supply & drawing of 10 mm², single core, PVC insulated

wire in all kinds of existing or given conduit/cable duct

as required.

5              P/Meter 457               2,285               

Amount Carried to Electrical Summary 2,285               

2 2-34 3 WIRE IN PVC RECESSED CONDUIT

a) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to switch board / Light including wiring between

switch on the same circuit)

90            P/Meter 510               45,900             

b) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point from switch board to point)

400          P/Meter 363               145,200           

c) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point to point)

155          P/Meter 363               56,265             

d) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 13A Outlet)

60            P/Meter 510               30,600             

e) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(13A Outlet to 13A Outlet)

45            P/Meter 510               22,950             

f) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 20A DP Switch for Electric Geyser)

50            P/Meter 510               25,500             

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)
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g) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(20A DP Switch to Flex Outlet for Electric Geyser)

20            P/Meter 510               10,200             

h) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 15A Outlet for Electric Heater)

50            P/Meter 510               25,500             

Amount Carried to Electrical Summary 362,115          

3 2-61 uPVC CONDUIT & DUCT

a) 2-61-03 Supply & fixing 30mm (1-1/4") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

5              P/Meter 241               1,205               

b) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

30            P/Meter 759               22,770             

Amount Carried to Electrical Summary 23,975            

4 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL 

BOARD

a) 2-66-01 Providing & fixing 10 Amps Polycarbonate flame

retardant S.P switch with fancy required gang plate

fixed on die fabricated, powder coated metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

5              Each. 471               2,355               

b) 2-66-02 Providing & fixing 10 Amps Polycarbonate flame

retardant Two way switch with fancy gang plate fixed

on die fabricated, powder coated, metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

3              Each. 531               1,593               

c) 2-66-06 Providing & fixing 15 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including connection

as required. (Schneider / Philips)

4              Each. 1,290            5,160               

d) 2-66-11 Providing & fixing Polycarbonate flame retardant, fan 

dimmer with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

5              Each. 1,197            5,985               

Amount Carried to Electrical Summary 15,093            
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5 2-67 BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ 

INDICATORS

a) 2-67-02 Providing & fixing 6 Amps Plastic ceiling rose on PVC

Round block/Round Cover fitted on surface including

connection as required.

5              Each. 245               1,225               

Amount Carried to Electrical Summary 1,225               

FITTING & FIXTURE

6 2-77 (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

a) 2-77-02 Providing, Installation, Testing & Commissioning of

recessed / surface mounted project / professional

series ceiling lights / downlights including driver having

warm / neutral white / cool white colour, 100-110

lm/watts efficiency, 0.9 or above power factor, 40000-

50000 hours life cycle, including connection, complete

in all respect as approved by the Engineer Incharge.

i e 16-18 Watts 5              Each. 14,650          73,250             

ii f 19-21 Watts 30            Each. 14,870          446,100           

b) 2-77-05 Providing, Installation, Testing & Commissioning of

Flood Lights (IP66) including driver, having neutral white 

/ cool white colour, 90-110 lm/watts efficiency, 0.9 or

above power factor, 20000-25000 hours life cycle,

including connection, complete in all respect as

approved by the Engineer Incharge.

i c 70-80 Watts 2              Each. 22,733          45,466             

Amount Carried to Electrical Summary 564,816          

7 2-80 CEILING FANS

a) 2-80-03 Providing & installing 140 Cm (56") sweep ceiling fan

with blades, canopy, strandard length of down rod

including connection with 14.0076" flexable wire

complete as required. (without regulator) Pak, Royal,

GFC, Younas, Millat.

5              Each. 9,349            46,745             

Amount Carried to Electrical Summary 46,745            
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8 2-81 WALL BRACKET FANS

a) 2-81-03 Providing & installing 45 Cm (18") sweep wall bracket

fan complete with blades, regulator & pulling cord

switch, fitted on wall or column with GI clip including

connection as required. Pak, Royal, GFC, Younas,

Millat.

1              Each. 5,854            5,854               

Amount Carried to Electrical Summary 5,854               

9 2-84 PLASTIC BODY EXHAUST FANS

a) 2-84-01 Providing & installing 20 Cm (8") sweep, Plastic body

Exhaust fan complete with blades, motor, etc fixed in

existing hole including connection with 14/.0076"

flexable wire complete as required. Pak, Royal, GFC,

Younas, Millat.

5              Each. 3,015            15,075             

Amount Carried to Electrical Summary 15,075            
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RATE
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NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 50 mm dia PVC Conduit 5              Rm. -                   

b) Supply and installation of following size uPVC Pipe

Class-D for Power cables, bried in ground / under floor

as per specification, including excavation for laying of

pipe, bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Pipe (Class-D) 5              Rm. -                   

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No. -                   

d) Providing and Construction of Handhole Size 1'-6" x 1'-6"

x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2' round

heavy duty cast iron cover, 100% water proof, as per

specification and as shown on the drawing, complete

in all respect. (For Electrical cables)

1              No. -                   

e) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof, as

per specification and as shown on the drawing,

complete in all respect. (For Electrical cables)

1              No. -                   

Amount Carried to Electrical Summary -                  
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2 L.V. DISTRIBUTION BOARD

a) Supply, installation, testing and commissioning of

following wall mounting / floor standing surface type

Distribution Board (DB) made with 16 SWG sheet metal,

dust protected, vermin proof housing coated with

approved color having all the necessary switching,

energy analyzer etc., protections, as per drawing and

specification, complete in all respect.

i DB-PD 1              No. -                   

Amount Carried to Electrical Summary -                  
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3 WIRING ACCESSORIES

a) Supply, installation, testing and commissioning of

following 10/15/20A, One/Two/Three/Four gang type

switches, Dimmer Switches, Sockets including 16 SWG

Sheet Steel powder coated back boxes with earth

terminal, recessed in wall, with all accessories as per

drawigs and specification, complete in all respects.

i Two Gang Switch 10A 5              No. -                   

ii Two Gang Switch 10A (Weatherproof type) 1              No. -                   

iii Three Gang Switch 10A 3              No. -                   

iv Four Gang Switch 10A 5              No. -                   

v 13A, International Switch Socket Outlet 17            No. -                   

vi 20A, Double Pole Switch with neon indicator 4              No. -                   

vii 20A, Flex Outlet 4              No. -                   

viii Shaver Socket 3              No. -                   

Amount Carried to Electrical Summary -                  
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4 LIGHTING FIXTURES

a) Supply, installation, testing and commissioning of

following Light fixtures complete with starters, Electronic

ballast (unless mention otherwise), lamps, lamp holders,

drivers, mounting accessories etc., as per drawings and

specifications, complete in all respects. Lighting fixtures

sample must be submitted to consultant for approval.

Note: Refer light fixtures drawings for complete light

fixtures details.

i Wall / Surface mounted LED Bi-Directional Light Fixture

(IP-54) with 2x12W LED lamp

21            No. -                   

ii Suspended mounted LED Pendent Light Fixture (IP-20)

with 1x25W LED lamp

4              No. -                   

iii Wall mounted LED Bulkhead Light Fixture (IP-65) with

1x12W LED lamp

8              No. -                   

iv Wall mounted LED Mirror Light Fixture (IP-44) with 1x8W

LED lamp

3              No. -                   

v Wall / Surface mounted LED Wall Light Fixture (IP-20)

with 1x20W LED lamp

7              No. -                   

b) Supply, installation, testing and commissioning of

following items including all connecting accessories as

per drawings, specifications, complete in all respects.

i Fan Hook M.S.Box with colour coated 5              No. -                   

Amount Carried to Electrical Summary -                  



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 EARTHING SYSTEM

Supply, installation, testing and commissioning of

following items for complete earthing system including

all connecting accessories as per drawings,

specifications and as mentioned in General Notes,

complete in all respects.

a) Supply, installation, testing and commissioning of

following items for complete Power Earthing system,

including Bentonite chemical, other all required

materials and connecting accessories, boring, labor,

tools, transportation etc., as per drawings and

specifications, complete in all respects with detailed

test reports.

i Earth pit with Rod type earth electrode, 3/4" dia and 9

Ft. long copper bonded rod.

1              No. -                   

Amount Carried to Electrical Summary -                  



ELV WORKS



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

ELV Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 22,770                              

2 5,680                                

28,450                            

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

-                                 

-                              

Total of Non-Schedule Items - B

TOTAL AMOUNT OF BUILDING (A+B)

Add ______% Premium on ELV Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

VOICE COMMUNICATION SYSTEM (Passive Equipment Only)

CABLE TELEVISION SYSTEM (CATV)

SELF CONTAINED EMERGENCY LIGHTS

Total of Schedule Items

ELV SUMMARY

DESCRIPTION

uPVC CONDUIT & DUCT

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

ELV Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-61 uPVC CONDUIT & DUCT

a) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

30            P/Meter 759               22,770             

Amount Carried to ELV Summary 22,770            

2 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL 

BOARD

a) 2-66-12 Providing & fixing Polycarbonate flame retardant T.V

Socket with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

5              Each. 1,136            5,680               

Amount Carried to ELV Summary 5,680               

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 25 mm dia PVC Conduit 85            Rm. -                   

ii 50 mm dia PVC Conduit 5              Rm. -                   

iii 25 mm dia Flexible PVC Conduit 5              Rm. -                   

b) Supply and installation of following size uPVC Pipe

Class-D for Telecommunication Cable (copper / optic

fiber). Buried in ground / under floor as per

specification, including excavation for laying of pipe,

bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Conduit (Class-D) 5              Rm. -                   

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No. -                   

d) Providing and Construction of Handhole Size 1'-6" x 1'-6"

x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2' round

heavy duty cast iron cover, 100% water proof, as per

specification and as shown on the drawing, complete

in all respect. (For ELV cables)

1              No. -                   

e) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof, as

per specification and as shown on the drawing,

complete in all respect. (For ELV cables)

1              No. -                   

Amount Carried to ELV Summary -                  



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

2 VOICE COMMUNICATION SYSTEM (Passive Equipment 

Only)

Supply, installation, testing and commissioning of

following items for Voice Communication System as it

may require to complete the entire passive and active

network including all accessories, as per the single line

diagram, drawings and specifications, complete in all

respect.

a) Supply, installation, testing and commissioning of Single

RJ-45, Cat-6 outlet for Voice with shutter type and 16

SWG back box including tagging, as per drawing and

specification, complete in all respect.

5              No. -                   

b) Supply, laying, termination, testing and commissioning

of CAT 6 - 4 pair cable for Single RJ-45 outlet (for Voice)

in already laid 25mm dia PVC conduit concealed /

surface from each outlet to TJB, including tagging and

piping with all necessary accessories, complete in all

respect.

65            Rm. -                   

c) Supply, installation, testing and commissioning of CAT-6

UTP (RJ-45 to RJ-45) for the above Patch Panels

including with all necessary accessories, as per

drawing and specification, complete in all respect.

i CAT-6 (2m)  Long Patch Cord 5              No. -                   

d) Supply, installing, testing and commissioning of

following 19" Tag blocks in Telephone Junction Box

(TJB), as per drawing and specification, complete in all

respect.

i TJB with 2x10 Pair IDC Block 19" type 1              No. -                   

e) Installation, testing and commissioning by

Manufacturer Authorized Agent / Dealer and handing

over complete Voice & Data System to Owner with

Providing Training voice data fuke & OTDR Testing, as

build drawing, Rack layouts and certification's

Principal, complete equipment's Manual and Warranty

Documents to Owners representative.

1              Job. -                   

Amount Carried to ELV Summary -                  



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3 CABLE TELEVISION SYSTEM (CATV)

a) Supply and installation of TVJB Splitter Box with 1x6 Way

Splitter, complete in all respects.

1              No. -                   

b) Supply and installation of CATV RG-06 Co-axial 75 ohms

shielded cable in already laid 25mm dia PVC conduit

from box to TV outlet, complete in all respects.

50            Rm. -                   

Amount Carried to ELV Summary -                  



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Prof. / Deans

(BPS 20-21)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

4 SELF CONTAINED EMERGENCY LIGHTS

Supply, installation, testing and commissioning of

following items for self contained emergency lights with

all fixing accessories, as per drawing and specification,

complete in all respect.

a) 3W, Emergency light with self contained Battery,

Ceiling / Wall mounted IP-20 rated, UL 924 Listed, as per

specification and drawing, complete in all respect.

(non-maintained)

1              No. -                   

b) 3W, Emergency light with self contained Battery,

Ceiling / Wall mounted IP-65 rated, UL 924 Listed, as per

specification and drawing, complete in all respect.

(non-maintained)

1              No. -                   

c) 3W, Exit light with self contained Battery, 24m viewing,

Directional Pandent, IP-65 rated, UL 924 Listed, as per

specification and drawing, complete in all respect.

(non-maintained)

2              No. -                   

Note: Selection of Exit Light is as per Architect's

approval.

Amount Carried to ELV Summary -                  



PLUMBING WORKS



EA Consulting

(Pvt) Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 38,815                              

2 61,090                              

99,904                            

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

-                           

-                           

-                           

PLUMBING SUMMARY

DESCRIPTION

MAN HOLES

u.P.V.C PIPE (EXTERNAL) "D" CLASS

FIRE FIGHTING WORKS

Total of Schedule Items

Add ______% Premium on Plumbing Works of PWD-2012

Total of Schedule Items with Premium - A

PLUMBING FIXTURES

WATER SUPPLY WORKS

DRAINAGE WORKS

Total of Non-Schedule Items - B

TOTAL AMOUNT FOR 1 UNIT

TOTAL AMOUNT CARRIED TO GRAND SUMMARY FOR 4 UNITS



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 MAN HOLES:

315 -15 / 

Pg:82

Providing manhole type 'B' size 3 feet x 2-1/2 feet (914

mm x 762 mm) (inside dimensions) 4 feet (1219 m) deep

as per approved design and specifications complete

for 4 inches to 12 inches (100 mm to 305 mm ) dia. Pipe

4 feet to 7 feet-5 inches (1.22m to 2.66 m) depth with 18

inches (457 mm) dia. (inside) cast iron cover and frame

(weight=1 cwt. 3 Qrs.) (88.90 kg.) fixed in R.C.C. 1:2:4

slab 6 inches (152 mm) thick, 9 inches (229 mm) thick

burnt brick masonry walls set in 1:4 C.M., 6 inches (152

mm) thick 1:3:6 C.C. in foundation, 1:2:4 C.C. in

benching and 1/2 inch(13 mm) thick cement plaster in

1:3 C.M., to all inside wall surfaces, channels and

benching etc. and to top including providing and

fixing cast iron foot rest at every foot of depth and

making requisite number of main and branch channels

but excluding the cost of excavation, back filling,

disposal of excavated stuff, manhole cover and frame.

2              Nos 19,407.41     38,815             

313 -5 / Pg:73

Excavation in all kinds of soil, murum, hard, average or

soft including lift up to 5 feet (1.52m) and lead upto

one chain (30.48m)

126          CFT 599.70          756                  

315 -26 / 

Pg:84

providing & fixing C.I. Cover & Frame 18" dia (460mm)

weight 1 cwt. 3 Qtr (88.90 Kg.)
2              Nos 8,769.90       17,540             

2 u.P.V.C PIPE (EXTERNAL) "D" CLASS:

306 - 21 / Pg: 

57

Providing and fixing un plasticized polyvinyl chloride

pipe (P.V.C) "D" class and specials etc. including

cutting and fitting complete with and including the

cost of cutting trench up to 1-1/2 feet deep refilling,

watering, ramming, and disposal of surplus earth within

one chain and after cleaning the pipe and cartage

within 10 miles (16.09 km.) (working pressure 12 kg/cm2

) 1-1/4 inches (32 mm) dia.

306 - 27 / Pg: 

57
6" inches (150 mm) dia pipe 120          Rft 509.08          61,090             

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Amount Carried to Plumbing Summary 118,200          



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

PLUMBING FIXTURES:

1

Providing and fixing European type water closet with

(one piece) dual flush Tank with 6.0 liters main flush

tank and 3 liters secondary flush tank, build in S/P-Trap ,

Stop cock with flexible pipe as specified by architect

in Fixture schedule, per drawings, specifications and

Engineers Approval.

4              Nos -                   

2

Providing and fixing Eastern water closet with 6 liters

main flush tank, build in S-Trap, Stop cock with Drain

pipe till flush tank as per drawings, specifications and

Engineers Approval.

-           Nos -                   

3

Providing and fixing wash basin with mixer having flow

of 6.0 lpm or less with two (2) nos. Stop cocks, Flexible

Connection , flexible drain pipe to floor drain as

specified by architect in Fixture schedule, per

drawings, specifications and Engineers Approval.

4              Nos -                   

4

Providing and fixing of kitchen/Pantry Sink with mixer,

waste trap, Stop cocks with flexible pipes, Flexible drain

pipe as per drawings , specifications and engineers

approval.

1              Nos -                   

5

Providing and fixing of Shower head with shower mixer

having maximum flow of 9.5 lpm, as specified by

architect in Fixture schedule, per drawings,

specifications and Engineers Approval.

3              Nos -                   

6 Providing and fixing bath toilet accessories as under: -                   

a Toilet Paper Holder 4              Nos -                   

b Hand Spray / Muslim shower 4              Nos -                   

c Liquid Soap Dispenser/ Soap dish 4              Nos -                   

d WC Cleaning Brush 4              Nos -                   

e Robe Hooks 4              Nos -                   

f Towel Railing 4              Nos -                   

Sub Total of Plumbing Fixtures -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

WATER SUPPLY:

1 COLD & HOT WATER PIPING:

Supply, installation, testing and Commissioning of PPR

PN - 20 Cold/Hot water pipes as per DIN 8077-8078

with molded fittings PN - 25 as per DIN 16962, including

pipe supports, cutting, filling, testing/commissioning

and all accessories as indicated on the drawing, as

per specifications and Engineers approval.

i 3/4" dia 150          Rft -                   

ii 1" dia 230          Rft -                   

iii 1 1/4" dia 165          Rft -                   

iv 1 1/2" dia 30            Rft -                   

v 2" dia -           Rft -                   

2 ISOLATION VALVES:

Providing and fixing of PPR Coated PN-20 Gate valves

of bronze material for diameter 2" and smaller and

Cast Iron material for Diameter greater than 2" as per

specifications and Engineers approval.

i 3/4" dia 1              Nos -                   

ii 1" dia 4              Nos -                   

iii 1 1/4" dia 4              Nos -                   

iv 1 1/2" dia 1              Nos -                   

v 2" dia -           Nos -                   

3 PLUMBING SPECIALITIES:

Supply and installation of the following including all

fittings, fixings, accessories, etc., as indicated on the

drawing, as per Specifications and Engineers

approval.

i 1/2" dia. Bib Tap 4              Nos. -                   

ii 1" Air Relief Valve -           Nos. -                   

4 COLD & HOT WATER PIPE INSULATION:

Supply, installation, testing and Commissioning of

20mm thick closed cell rubber foam inculation (NBR)

for cold & hot water piping, as per specifications and

Engineers approval.

i 3/4" dia 150          Rft -                   

ii 1" dia 230          Rft -                   

iii 1 1/4" dia 165          Rft -                   

iv 1 1/2" dia 30            Rft -                   

v 2" dia -           Rft -                   

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 WATER COOLER:

Supply and installation of Stainless Steel Electric water

cooler of below mentioned capacity with two taps, R-

22 Refrigeration system, S.Steel Tank safety tested at

10kg/cm2 (142 p.s.i.) with recommended maximum

working pressure of 3kg/cm2 (42 p.s.i.) including all

accessories like Valves, interconnecting piping, Drain

tray and drain connection s as indicated in the

drawings, as per specifications and engineers

approval.

-           Nos -                   

i WC - 01 to 06 ( Capacity 32 GPH )

6 3 STAGE WATER FILTER:

Supply and installation of 3 stage filter having 5 Microns

Pre Filter, Active Carbon Filter and UV Water filter

having minimum flow rate of 200 Gallons per Day to be

installed with Water cooler , including valves, piping,

accessories, etc., as per specifications and Engineers

approval.

-           Nos -                   

7 CEILING HUNG ELECTRIC HEATER:

Providing and fixing of ceiling hung Electric Hot water

heater with all accessories like Clamps, isolation valves,

Air relief valves as indicated in the drawings, as per

specifications and engineers approval.

i EWH - ( Capacity 50 litre) 4              Nos -                   

ii EWH - ( Capacity 80 litre) -           Nos -                   

iii EWH - ( Capacity 100 litre) -           Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

8 WATER TANK CONNECTION:

Connection for water tank including with valves,

supports, excavation and Backfill, complete all in

accordance with the drawing and specifications.

i Connection to RCC water tanks -           Nos -                   

ii Connection to overhead water tanks using Float valve 1              Nos -                   

iii Cast Iron Medium Duty Cover For RCC water tanks 1              Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Sub Total of Water Supply Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

DRAINAGE WORKS:

1 SOIL, WASTE & VENT PIPING:

Providing and fixing, uPVC pipes and fittings as per BS

EN 1329 for above ground installations for Soil, Waste,

Vent pipes with Kite mark on pipes and fittings

including cleanout plug, clamps, hanger collars,

supports, specials (bend, tees, Y-tee etc.) as indicated

on the drawing, as per specifications and Engineers

approval.

i 2" dia 40            Rft -                   

ii 3" dia 110          Rft -                   

iii 4" dia 90            Rft -                   

-                   

2 DRAINAGE SPECIALITIES: -                   

Providing and fixing of Multi floor trap with multiple dia

inlet and Single outlet and cleanout plug of the

approved self cleaning design with S.Steel grating as

specified by the architect, as indicated on the

drawing, as per specifications, architectural finishing

schedule and Engineers approval.

10            Nos -                   

Providing and fixing UPVC cowl for vent pipe of the

following dia including all accessories complete in all

respects.

-                   

i 2" dia -           Nos -                   

ii 3" dia 1              Nos -                   

iii 4" dia 1              Nos -                   

-                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3 GULLY TRAPS:

Construction of 12" x 12" gully trap with 8" P- trap and

12" x 12" cover (min Weight =45 kg) as specified and

shown on the drawing, as per specifications and

Engineers approval.

2              Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Sub Total of Drainage Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

FIRE FIGHTING WORKS:

1 FIRE EXTINGUISHERS:

Supply and installation of below mentioned Portable

Fire extinguishers with Wall mount brackets as indicated 

on the drawings, as per specifications and Engineers

Recommendation

i 5 Kg C02 wall mounted fire extinguisher 1              Nos -                   

ii 6 Kg Dry powder wall mounted fire extinguisher 1              Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Professors Dean)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Sub Total of Fire Fighting Works -                  



HOUSE FOR ASSOCIATE & 

ASSISTANT PROFESSORS 
(6 No.)



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Houses for Assoct. Assist.Prof.)

S.NO: Amount

1 Structure

2 Architecture

3 Electrical Works

4 ELV Works

5 Plumbing Works

GRAND SUMMARY

TOTAL CARRIED TO MASTER SUMMARY



CIVIL WORKS
(STRUCTURE)



EA Consulting

(Pvt) Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Assoct. Assist.Prof.)

Building & External Works

Civil Works

S.NO: Amount

A SCHEDULE ITEMS

1 58,038                                  

2 1,498,211                             

3 2,357,805                             

4                                 695,308 

4,609,362                             

B NON-SCHEDULE ITEMS

1 -                                        

2 -                                        

3 -                                        

4 -                                        

-                                       

1 -                                       

6 -                                   

SUB STRUCTURE

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Schedule Items

EARTH WORKS

Add ______% Premium on Civil Works of PWD-2012

Total of Schedule Items with Premium - A

Civil SUMMARY

Description

EARTH WORKS

SUB STRUCTURE

TOTAL AMOUNT OF 06 NOS CARRIED TO GRAND SUMMARY 

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Non-Schedule Items - B

Total Amount of 01 House (A+B)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Assoct. Assist.Prof.)

Building & External Works (Structure)

1 2 4 5 6  7 = 4 x 6 

BUILDING

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 5300 Cft 100 Cft 613.14                32,496                      

Item # 2+28 From -5' - 0" to -8' - 0" 1320 Cft 100 Cft 690.49                9,114                        

1.2 Code -104

Item #4

2425 Cft 100 Cft 261.80                6,349                        

1.3 Code -117

Item #1

310 Cft 100 Cft 3,251.34             10,079                      

58,038                      

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc.

complete, including all lifts etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.

Providing and laying soling stones 6 inches to 9 inches

(152 mm to 229 mm) size under floors/foundations &

where required etc. including packing with sprawls and

chips and consolidating etc. complete in all respects as

per drawing, standard , specifications and as directed by

the Engineer.

Amount Carried to Civil Summary

3

A-SCHEDULE ITEMS

EARTH WORKS

Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full compaction,

dressing and disposal of surplus excavated stuff as

directed lead upto one chain (30.5 R.m) and lift upto 5

feet (1.52 m).

All items under this head (Structure work) to be

carried out as per relevant Section of PWD &

technical specifications (Volume-II), Drawings,

BSI/ASTM Standards, complete in all respect and to

the entire satisfaction of the Engineer.

Due to pitch roof second pera of clause No 1.9 of

General conditions of PWD schedule of rates-2022

will be applicable for the height of the higher side. 

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012  

Ref.No

S.No
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Assoct. Assist.Prof.)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012  

Ref.No

S.No

2

2.1 Code -106

Item # 11
650 Cft 100 Cft 14,411.43           93,674                      

2.2 Code -106

Item # 12 385 Cft 100 Cft 15,840.97           55,484                      

2.3 Code -114

Item # 1+134+137 1350 Cft 100 Cft 21,685.85           292,759                    

2.4 Code -114

Item # 4+135+138 300 Cft 100 Cft 26,704.50           80,114                      

2.5 Code -114

Item # 9+135+138 0 Cft 100 Cft 27,958.39           -                            

2.6  Code -114

Item # 8+134+137 500 Cft 100 Cft 22,344.09           111,720                    
Plinth Beams i/c nibs / projections 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N/mm2 at 28

days) with a mix not leaner than 1:1-1/2:3 in columns

footing of required shape including form work and its

removal, compacting, leveling and curing etc. complete

but excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

SUB STRUCTURE

CONCRETE WORKS

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls

more than 6 inches (152 mm) thick including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

Foundation for any type 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in foundation

basement and plinth. etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Columns upto plinth 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in plinth

beams of required shape and design including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Assoct. Assist.Prof.)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012  

Ref.No

S.No

2.7 Code -114

Item # 166 

6335 Kg Kg 123.02                779,332                    

2.8 Code -108

Item # 12

4180 Sft 100 Sft 648.08                27,090                      

1,498,211                 

2.9 Code -124

Item # 199

830            Sft -                            

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

TERMITE PROOFING
Providing and Carrying out termite proofing in foundation,

under floors and wood work surface with a solution using

of confront TC with water and spraying the solution of the

area to be treated as completed as per direction of

Engineer incharge.etc., complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

(Note: Plinth Area will be measured one time for payment 

where is the number of applications will be three times

on all horizontal & vertical surfaces of the excavation for

termite proofing)

Amount Carried to Civil Summary

B-NON-SCHEDULE ITEMS

SUB STRUCTURE
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Assoct. Assist.Prof.)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012  

Ref.No

S.No

3

3.1 Code -114

Item # 

24+135+138 280 Cft 100 Cft 30,389.36           85,090                      

Item # 

24+135+138+92 400 Cft 100 Cft 31,338.56           125,354                    

3.2 Code -114

Item # 

30+135+138 0 Cft 100 Cft 28,692.59           -                            

3.3  Code -114

Item # 

38+134+137 525 Cft 100 Cft 24,839.57           130,408                    

Item # 

38+134+137+92 550 Cft 100 Cft 25,788.77           141,838                    

3.4 Code -114

Item # 38+136 85 Cft 100 Cft 20,668.60           17,568                      

Item # 38+136+92 70 Cft 100 Cft 21,617.80           15,132                      

3.5 Code -114

Item # 

56+134+137 365 Cft 100 Cft 24,314.96           88,750                      

Item # 

56+134+137+92 565 Cft 100 Cft 25,264.16           142,743                    

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in the ground

floor etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

beams lintels cantilever beams of required shape or

section including form work and its removal, compacting

and curing etc. but excluding the cost of reinforcement,

in basement and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  
Beams and projections 

(Cylindrical Strength 3000 Psi)

Ground Floor 

SUPER STRUCTURE 

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls,

vertical fins etc. more than 6 inches (152 mm) thick

including form work and its removal, compacting and

curing etc. complete but excluding the cost of

reinforcement, in ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  
Rcc Wall (Cylindrical Strength 3750 Psi)

Ground Floor 

Columns  (Cylindrical Strength 3750 Psi)

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary

slab 5 inches (127 mm) to 6 inches (152mm) thick

including form work and its removal compacting and

curing etc. complete but excluding the cost of

reinforcement, in basement plinth and ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Ground Floor 

First Floor 

First Floor 

Ground Floor 

Ground Floor 

Ground Floor 

First Floor 

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3000 Ibs. per sq. inch (20.68 N /mm 2 at 28

days) with a mix not leaner than 1:2:4 in straight beams

lintels cantilever beams of required shape or section

including form work and its removal, compacting and

curing etc. but excluding the cost of reinforcement, in

basement and ground floor etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.  

Bracing beams / lintels / nibs / sills / bands /around 

opening (Cylindrical Strength 2500 Psi)
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Assoct. Assist.Prof.)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012  

Ref.No

S.No

3.6 Code -114

Item # 

57+134+137 0 Cft 100 Cft 23,691.64           -                            
Item # 

57+134+137+92 0 Cft 100 Cft 24,640.84           -                            

3.7 Code -114

Item # 

50+134+137 120 Cft 100 Cft 30,160.60           36,193                      

Item # 

50+134+137+92 0 Cft 100 Cft 31,109.80           -                            

3.8 Code -114

Item # 55 Cft 100 Cft 33,233.11           18,278                      

3.9 Code -114

Item # 75 Cft 100 Cft 33,808.88           25,357                      

3.10 Code -114

Item # 40 Cft 100 Cft 30,836.67           12,335                      

3.11 Code -114

Item # 166 5425 Kg Kg 123.02                667,384                    

Item # 166+174 6840 Kg Kg 124.47                851,375                    

2,357,805                 

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls in

over head water tank bins, bunkers, intze tanks and silo up

to a height of 30 feet (9 m) above ground including form

works and its removal, compacting and curing etc.

complete but excluding the cost of reinforcement etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

OH Water Tank  Walls 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary

slab more than 6 inches (152 mm) thick including form

work and its removal compacting and curing etc.

complete but excluding the cost of reinforcement, in

basement plinth and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  
Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

OH Water Tank  Top Slab 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in roof slab of over

head water tank up to a height of 30 feet (9 m) above

ground including form works and its removal, compacting

and curing etc. complete but excluding the cost of

reinforcement.etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

First Floor 

Ground Floor 

Ground Floor 

Ground Floor 

Amount Carried to Civil Summary

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in a square of

rectangular bottom slab of over head water tank up to a

height of 30 feet (9 m) above ground including form works

and its removal, compacting and curing etc. complete

but excluding the cost of reinforcement .etc. complete in

all respects as per drawing, standard , specifications and

as directed by the Engineer.  

OH Water Tank  Bottom  Slab 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight stairs

and landing of required section including form work and

its removal, compacting and curing etc. complete but

excluding the cost of reinforcement, in basement plinth

and ground floor.etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  
Stair Case / steps /seats (Steps, Landing 

& Waist slab)  (Cylindrical Strength 3000 Psi)
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Assoct. Assist.Prof.)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012  

Ref.No

S.No

EXTERNAL

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 1950 Cft 100 Cft 613.14                11,956                      

Item # 2+28 From -5' - 0" to -8' - 0" 465 Cft 100 Cft 690.49                3,211                        

1.2 Code -104

Item #4

0 Cft 100 Cft 261.80                -                            

1.3 Code -117

Item #1

0 Cft 100 Cft 3,251.34             -                            

2

2.1 Code -106

Item # 11
185 Cft 100 Cft 14,411.43           26,661                      

2.2 Code -106

Item # 12 50 Cft 100 Cft 15,840.97           7,920                        

2.3 Code -114

Item # 1+134+137 400 Cft 100 Cft 21,685.85           86,743                      

2.4 Code -114

Item # 4+135+138 180 Cft 100 Cft 26,704.50           48,068                      

2.5  Code -114

Item # 8+134+137 180 Cft 100 Cft 22,344.09           40,219                      

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

A-SCHEDULE ITEMS

EARTH WORKS
Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full compaction,

dressing and disposal of surplus excavated stuff as

directed lead upto one chain (30.5 R.m) and lift upto 5

feet (1.52 m).

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc.

complete, including all lifts etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.

Providing and laying soling stones 6 inches to 9 inches

(152 mm to 229 mm) size under floors/foundations &

where required etc. including packing with sprawls and

chips and consolidating etc. complete in all respects as

per drawing, standard , specifications and as directed by

the Engineer.

SUB STRUCTURE

CONCRETE WORKS

Foundation for any type 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in foundation

basement and plinth. etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  
Columns upto plinth 

(Cylindrical Strength 3750 Psi)
Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in plinth

beams of required shape and design including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  
Plinth Beams i/c nibs / projections 

(Cylindrical Strength 3000 Psi)

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N/mm2 at 28

days) with a mix not leaner than 1:1-1/2:3 in columns

footing of required shape including form work and its

removal, compacting, leveling and curing etc. complete

but excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  
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ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Assoct. Assist.Prof.)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012  

Ref.No

S.No

2.6 Code -114

Item # 166 

2500 Kg Kg 123.02                307,550                    

2.7 Code -108

Item # 12

1745 Sft 100 Sft 648.08                11,309                      

3

3.1 Code -114

Item # 

24+135+138 155 Cft 100 Cft 30,389.36           47,104                      

Item # 

24+135+138+92 0 Cft 100 Cft 31,338.56           -                            

3.2  Code -114

Item # 

38+134+137 0 Cft 100 Cft 24,839.57           -                            

Item # 

38+134+137+92 0 Cft 100 Cft 25,788.77           -                            

3.3 Code -114

Item # 166 850 Kg Kg 123.02                104,567                    

Item # 166+174 0 Kg Kg 124.47                -                            

695,308                    Amount Carried to Civil Summary

SUPER STRUCTURE 

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in the ground

floor etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

Columns  (Cylindrical Strength 3750 Psi)

Ground Floor 

First Floor 

Ground Floor 

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

beams lintels cantilever beams of required shape or

section including form work and its removal, compacting

and curing etc. but excluding the cost of reinforcement,

in basement and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  
Beams and projections 

(Cylindrical Strength 3000 Psi)

Ground Floor 

First Floor 

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).
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EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

 BILL OF QUANTITIES

House For Assoc/Assistant 

Professor & Management Staff

Architecture Works

S.NO: DESCRIPTION
  AMOUNT

A SCHEDULE ITEMS

4 MASONRY WORKS 471,663                    

5 THERMAL & MOISTURE PROTECTION N/A

6 METAL WORKS 193,633                    

7 WOOD WORKS 32,048                      

8 FLOOR FINISHES 100,302                    

9 WALL FINISHES 336,913                    

10 CEILING FINISHES 52,011                      

11 ROOF FINISHES & WATER PROOFING 55,206                      

12 EXTERNAL FINISHES (BUILDING) 158,489                    

13 EXTERNAL FINISHES OTHER THAN  BUILDING  (NON COVERED AREA) 192,341                    

Total of Schedule Items 1,592,606                 

Add _______% Suitable Premium on Civil works of PWD-2012

Total of Schedule Items with Premium - A

B NON-SCHEDULE ITEMS
4 MASONRY WORKS N/A

5 THERMAL & MOISTURE PROTECTION -                            

6 METAL WORKS -                            

7 WOOD WORKS -                            

8 FLOOR FINISHES -                            

9 WALL FINISHES N/A

10 CEILING FINISHES N/A

11 ROOF FINISHES & WATER PROOFING -                            

12 EXTERNAL FINISHES (BUILDING) -                            

12 EXTERNAL FINISHES OTHER THAN  BUILDING  (NON COVERED AREA) -                            

Total of Non-Schedule Items - B -                            

-                      

-                      

CIVIL SUMMARY

TOTAL AMOUNT FOR 1 UNIT

TOTAL AMOUNT FOR 6 UNIT CARRIED TO GRAND SUMMARY



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

 BILL OF QUANTITIES

House For Assoc/Assistant 

Professor & Management Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

All items under this head (Architectural work) to be

carried out as per relevant Section of PWD & technical

specifications (Volume-II), Drawings, BSI/ASTM Standards,

complete in all respect and to the entire satisfaction of the 

Engineer.

Due to pitch roof second pera of clause No 1.9 of General

conditions of PWD schedule of rates-2012 will be

applicable for the height of the higher side. 

4 DPC & MASONRY WORKS

Damp Proof Course (DPC) 

4.1 Code -108

Item # 3  

+

Code -109

Item # 123

Providing and laying 2 inches (51 mm) thick damp proof course

with cement concrete 1:2:4 cast in situ using graded crushed

boulders (instead of Screened bajri) of 3/4 inch (19 mm) and

down gauge mixed with any approved water proofing agent

including compacting, curing form work and its removal etc.

complete, but excluding the cost of water proofing agent .etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

2" thick DPC 150 Sft 100 Sft 2,812.71                4,219.07                    

4.2 Code -108

Item # 5

Extra for using water proofing agent pudlo in item Nos. 4.1

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.
4 Kg Kg 86.10                     344.40                       

Solid Block Masonry

4.3 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size 6"x8"x12"

cement concrete solid block 4 to 6 inches (102mm to 152 mm)

thick using graded crushed boulders (instead Screened bajri)

3/4 inch (19 mm) and down gauge set in cement mortar 1:6

including scaffolding, raking out joints and curing etc. complete

in all respects as per specifications & relevant drawings and all

works to the satisfaction of the Engineer.

Code-110

Item # 44+92+100+

Code-109

Item # 120  Ground Floor 1280 Cft 100 Cft 16897.84 216,292.35                

Code-110

Item # 44+70+92

+100

Code-109

Item # 120 First Floor & Above 1380 Cft 100 Cft 17721.61 244,552.40                

4.5 Code-110

Page # 

72, 80 & 81  

Providing and laying 1:3:6 machine made standard size 6"x8"x12"

cement concrete solid block masonry more than 6 inches (152

mm) thick in steps, stairs of approved design using graded

curshed boulders (instead of screened bajri) 3/4 inch (19 mm)

and down gauge set in cement mortar 1:4 including

scaffolding, raking out joints and curing etc. complete in ground

floor superstructure etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Code-110 

Item #2+68+74+92

code-109 

Item# 120 FOR BLOCK  MASONRY STEPS 35 Cft 100 Cft 17915.71 6,255.27                    

4.6 Code-112

Item #144

Providing and laying wall ties of mild steel flats of approved

section and design placed at horizontal and vertical spacing in

cavity wall of any description in any floor at any height..

0 Kg Kg 181.84 -                             

Amount Carried to Civil Summary 471,663.00               

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

 BILL OF QUANTITIES

House For Assoc/Assistant 

Professor & Management Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

6 METAL WORKS

6.1 Code -119

Item # 43

Providing and fixing M.S. moulded steel door frame of 4" x 2-1/2"

(102 mm x 64 mm) manufactured from mild steel sheet of 18

gauge (1.41 mm) conforming to BSS. 1245 having a single

rebate size 1-1/2" x 1/2" (38 mm x 13 mm) with provision of 3 Nos.

M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm), (2 Nos. 6 inch

long welded with frame at not less than 10 points and 1 No., 12

inch long welded with frame at not less than 20 points), with

holes and threads for fixing steel hinges, fitted with one locking

box of same sheet (point welded inside the frame), 6 Nos. 6

inches long flat iron fixing lugs, of 1-1/4" x 3/16" section, treated

with special red oxide primer coat all around including cutting

holes and filling the cavity with cement concrete 1:2:4 etc. in

any floor at any height. etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer. 160 Rft Rft 157.12                   25,139.20                  

6.2 Code -119

Item # 44

Providing and fixing M.S. moulded steel door frames of 5.73" x 2-

1/2" (146 mm x 63 mm) manufactured from mild steel sheet of 18

gauge (1.41 mm) conforming to B.S.S. 1245 having a double

rebate size 1-1/2" x 1/2" (38 mm x 12 mm) provision of 3 Nos. M.S.

plate, section 1-1/2" x 1/4" (38 mm x 6 mm) (2 Nos. 6 inch long

welded with frame at not less than 10 points and 1 Nos. 12 inch

long welded with frame at not less than 20 points), with holes

and threads for fixing steel hings, fitted with one locking box of

same sheet (point welded inside the frame), 6 Nos. 6 inches long

flat iron fixing lugs of 1-1/4" x 3/16" section, treated with special

red oxide primer coat all around including cutting holes and

filling the cavity with cement concrete 1:2:4 etc. in any floor at

any height complete as directed by the Engineer-in-Charge 
40 Rft Rft 185.34                   7,413.60                    

6.3

Code -122

Item #159

Painting Iron work with synthetic enamel paint of approved

make and shade two coats over and including the cost of one

priming coat at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.
200 Sft 100 Sft 2,776.62                5,553.24                    

6.4

Code -119

Item #102

Page # 251

Providing and fixing fully glazed Bronze anodized or powder

coated aluminium Sliding / fixed & openable /Top hung

windows & ventilators as per British standard manufactured by

Lucky, Alcop, Krudson, Pakistan cable and A.C.P. (fixing through

their approved fabricators) deluxe model box section 95mm x

30mm and 2mm thick including the cost of aluminium netting

,fittings, with all accessories cutting hole etc. and making good

damages to walls etc. complete as required in any floor as per

direction of engineer-in-charge, but excluding the cost of glass

pans. 200 Sft Sft 568.07                   113,614.00                

6.5

Code -119

Item #121

Providing and fixing Tinted glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For Doors, Windows & Fixed Glazing or where instructed)

395 Sft Sft 106.11                   41,913.45                  

6.6

Code -119

Item #120

Providing and fixing plain glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc. including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For vision panel of door shutters)

0 Sft Sft 88.91                     -                             

Amount Carried to Civil Summary 193,633.00               



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

 BILL OF QUANTITIES

House For Assoc/Assistant 

Professor & Management Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

7 WOOD WORKS

Door, windows & partitions Frame

7.1 Code-120

Item # 02

Providing and fixing best quality deodar frames for doors.

windows, ventilators, clerestory windows, shelves, partitions, trellis

work, etc., as required . Complete in all respect as per drawings,

specification and as directed by the Engineer.
5 Cft Cft                  4,595.14 22,975.70                  

Architrave / Beading

7.2 Code-120

Item # 284

Providing and fixing best quality deodar wood projected

beading upto one Sq. inch (6.45 Sqm.) in sections and required

design fixed around the panels of doors, windows etc., of any

description , complete in all respect as per drawings,

specification and as directed by the Engineer.
220 Rft Rft                       35.66 7,845.20                    

7.3 Code-122

Item # 189

Applying French or spirit polishing, two coat of approved make

on wood work at any height in any floor.

65 Sft 100 Sft                  1,878.96 1,226.68                    

Amount Carried to Civil Summary 32,048.00                 

8 INTERNAL FLOOR FINISHES

8.1 Code-117 Providing and laying 1:5:10 cement concrete bed under floors

using graded stone ballast 3/4 & down instead of 2 inches (51

mm) and down gauge with levelling, ramming, watering and

curing etc. complete. 

(under Mosaic & Porcelain tiles).

Code-117

Item # 3  Ground Floor 2 Cft 100 Cft 9,442.42                188.85                       

Code-117

Item # 3+26 First Floor & Above 1 Cft 100 Cft 9,684.38                96.84                         

Mosaic Floor

8.2 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 white cement

instead of grey cement (one grey cement 2 approved marble

chips No. 0 to 4) in ground floor over a base of 1:2:4 (one

cement, two sand and four screened graded bajri) cement

concrete 1 inch (25 mm) thick laid in panels or pattern including

form work, curing, cutting, rubbing and polishing etc. complete.

Code-117

Item # 12+17  Ground Floor 425 Sft 100 Sft 6,163.94                26,196.75                  

Code-117

Item # 12+17+26 First Floor & Above 360 Sft 100 Sft 6,405.90                23,061.24                  

8.3 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.

Code-117

Item # 12  Ground Floor 107 Sft 100 Sft 5,287.04                5,657.13                    

Code-117

Item # 12+26 First Floor & Above 88 Sft 100 Sft 5,529.00                4,865.52                    

8.4

Code-117

Item # 159

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.
225 Sft 100 Sft 17882.39 40,235.38                  

Amount Carried to Civil Summary 100,302.00               



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

 BILL OF QUANTITIES

House For Assoc/Assistant 

Professor & Management Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

9 INTERNAL WALL FINISHES

Internal Wall Plaster

9.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on wall columns etc. in

basement, plinth, mezzanine and ground floor including making

edges, corners, grooves as specified and curing etc., complete

in all respects as per specifications & relevant drawings and all

works to the satisfaction of the Engineer.

Code-122

Item # 6 Ground Floor 2760 Sft 100 Sft 1730.74 47,768.42                  

Code-122

Item # 6+87
First Floor & Above 2930 Sft 100 Sft 1884.61 55,219.07                  

Dado & Skirting 

9.2 Code-118

Item # 55 + 58

Providing and fixing marble mosaic tile 12" X 6" X 3/4" (305 mm X

152 X 19 mm) with chips No. 0 to 4 in dado and skirting of 

approved design in light shade over 1/2 inch (13 mm) thick

base of cement mortar 1:3 in ground floor setting of tiles in slurry

of grey cement over mortar base including filling of joints and

washing the tiles with cement slurry of matching colour curing,

grinding, rubbing and polishing etc. complete.

Code-118

Item # 54+56 Ground Floor 100 Sft 100 Sft 14,274.50              14,274.50                  

Code-118

Item # 54+56+58 First Floor & Above 110 Sft 100 Sft 14,567.19              16,023.91                  

9.3 Code-118 Providing and fixing cement tiles 6" X 6" X 3/4" (152 mm X 152 mm

X 19 mm) in dado and skirting in grey colour over 1/2 inch (13

mm) thick base in cement mortar 1:3 in ground floor setting of

tiles in slurry of grey cement over mortar base, including filling

joints and washing the tiles with cement slurry, curing, grinding,

rubbing and polishing etc. complete..

Code-118

Item # 60 Ground Floor 100 Sft 12,294.08              -                             

Code-118

Item # 60+67 First Floor 100 Sft 12,489.21              -                             

9.4 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including the

cost of one priming coat of lime wash including sand papering,

dusting, and filling the holes, cracks and inequalities, if any, at

any height in any floor.
5690 Sft 100 Sft                  1,053.54 59,946.43                  

Puddlo Plaster

9.5 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc,complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.
Item # 8 U.G.W.T Plaster 100 Sft 2367.12 -                             

Item # 8+88+

4 x 91 O.H.W.T Plaster 170 Sft 100 Sft                  3,268.04 5,555.67                    

9.6 Code-122 Providing and mixing water proofing agent pudlo in cement

mortar of any description in any floor etc., complete in all

respects as per specifications/2.50Kg per 100Sft). & relevant

drawings and all works to the satisfaction of the Engineer.

Item # 30 U.G.W.T Kg 86.15 -                             

Item # 30 O.H.W.T 5 Kg Kg 86.15 430.75                       
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9.7

Code-117

Item # 159

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.

770 Sft 100 Sft 17882.39 137,694.40                

Amount Carried to Civil Summary 336,913.00               

10 INTERNAL CEILING FINISHES

Internal Ceiling Plaster

10.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on ceilings cantilever

soffits others etc. in basement, plinth, mezzanine and ground

floor including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 6 Ground Floor 760 Sft 100 Sft                  1,730.74 13,153.62                  

Code-122

Item # 6+87 First Floor & Above 1050 Sft 100 Sft                  1,884.61 19,788.41                  

10.2 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including the

cost of one priming coat of lime wash including sand papering,

dusting, and filling the holes, cracks and inequalities, if any, at

any height in any floor.
1810 Sft 100 Sft                  1,053.54 19,069.07                  

Amount Carried to Civil Summary 52,011.00                 

11 ROOF FINISHES & WATER PROOFING

11.1 Code-117 

Item #7+25+26

Providing and laying floor of 3 inches (76 mm) thick 1:2:4

reinforced cement concrete using graded crushed bolders

instead of screened bajri 3/4" (19 mm) and down gauge in

ground floor including form work, consolidation, finishing and

curing etc. complete but excluding the cost of reinforcement.

Roof

Code-117 

Item #7+26 Lev (+10'-6" upto +14'-6") 0 Sft 100 Sft                  4,289.49 -                             

Code-117 

Item #7+26+27 Lev (+19-3" upto +33'-1") 1020 Sft 100 Sft                  4,726.58 48,211.12                  

11.2

Code-108 

Item #27

Water proofing of roof slab using Bituflex @ 10 Kg per % sft in

three coats, i/c cleaning /scraping the extra mortar etc. from

the roof surface,and washing the surface with water and filling

the depressions using Bituflex: sand mortar (1.2).Applyingone

one primer coal, over moist surface using a mix of 50 %Bituflex

and 50 % water blirded the surface with saul any floor in any

light. 1020 Sft 100 Sft 685.80                   6,995.16                    

Amount Carried to Civil Summary 55,206.00                 

12 EXTERNAL WALL FINISHES (BUILDING)

External Plaster

12.1 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.
Code-122

Item # 8  Ground Floor 1670 Sft 100 Sft                  2,367.12 39,530.90                  

Code-122

Item # 8+88 First Floor & Above 1930 Sft 100 Sft                  2,572.28 49,645.00                  

12.2 Code-122

Item # 83

Extra for providing horizontal or vertical joints or grooves 3/8" x

1/4" (9.5 mm x 6.4 mm) size of approved design over item No.

12.1 3600 Sft 100 Sft                     518.48 18,665.28                  
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12.3 Code-122 Painting three coats with weather shield paint deluxe (ICI) make 

of approved shade on plaster surface (External) and including

the cost of cleaning the surface, sand papering etc. complete

at any height in any floor etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Code-122

Item # 172 Ground Floor to Roof 3600 Sft 100 Sft                  1,406.88 50,647.68                  

Amount Carried to Civil Summary 158,489.00               

13 EXTERNAL WALL FINISHES (OTHER THAN BUILDING)

External Plaster

13.1 Code -108

Item # 3  

+

Code -109

Item # 123  

Providing and laying 2 inches (51 mm) thick damp proof course

with cement concrete 1:2:4 cast in situ using graded crushed

boulders (instead of Screened bajri) of 3/4 inch (19 mm) and

down gauge mixed with any approved water proofing agent

including compacting, curing form work and its removal etc.

complete, but excluding the cost of water proofing agent .etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

2" thick DPC 75 Sft 100 Sft 2,812.71                2,109.53                    

13.2 Code -108

Item # 5  

Extra for using water proofing agent pudlo in item Nos. 4.1

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. 2 Kg Kg 86.10                     161.44                       

Solid Block Masonry

13.3 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size 6"x8"x12"

cement concrete solid block masonry more than 6 inches (152

mm) thick using graded crushed boulders (instead Screened

bajri) 3/4 inch (19 mm) and down gauge set in cement mortar

1:6 including scaffolding, raking out joints and curing etc.

complete in ground floor superstructure etc, complete in all

respects as per drawing, standard , specifications and direction

of the Engineer.

Code-110

Item # 34+92+100

Code-109

Item # 120  Ground Floor 465 Cft 100 Cft 16040.34 74,587.58                  

13.4 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 8  Ground Floor 1650 Sft 100 Sft                  2,367.12 39,057.48                  

13.5 Code-122 Painting three coats with weather shield paint deluxe (ICI) make 

of approved shade on plaster surface (External) and including

the cost of cleaning the surface, sand papering etc. complete

at any height in any floor etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Code-122

Item # 172 Ground Floor to Roof 1650 Sft 100 Sft                  1,406.88 23,213.52                  

HORTICULTURE WORK
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 BILL OF QUANTITIES
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Professor & Management Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout
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A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

13.6 Code-126

Item # 1 

Rough dressing of the area for lawn including picking stones, 

pebbles, stubble, grass roots and other injurious matters and 

breaking of clods complete including disposal of rubbish within 3 

chains (92 m).
880 Sft 100 Sft                     103.32 909.22                       

13.7 Code-126

Item # 6

Supplying and stacking approved garden soil (sweet earth) free 

from salts, pebbles and grass roots etc. including all leads and 

lifts.
730 Cft 100 Cft                  4,003.42 29,224.97                  

13.8 Code-126

Item # 7

Spreading approved garden soil (sweet earth) in uniform 

thickness including mixing and breaking clods and dressing fine 

for grassing including disposal of rubbish within 3 chains (92 m) 

complete . 730 Cft 100 Cft                     193.38 1,411.67                    

13.9 Code-126

Item # 2

Supplying and stacking well decayed cowdung manure from 

approved source including all leads and lifts.
150 Cft 100 Cft                  2,578.40 3,867.60                    

14.0 Code-126

Item # 3

Spreading cowdung manure and mixing the same upto any 

depth in the prepared bed including breaking clods, dressing 

fine for grassing, including, disposal of rubbish within 3 chains (92 

m) complete.
150 Cft 100 Cft                     107.74 161.61                       

14.1 Code-126

Item # 11

Supply live (Dacca) grass in slabs with earth intact including all 

lead and lifts.

880 Sft Sft                       17.60 15,488.00                  

14.2 Code-126

Item # 13

Grassing fine by dribbling grass roots 3" apart including watering, 

weeding till such time the grass is set and becomes green and is 

fit for mowing 
880 Sft 100 Sft                     244.19 2,148.87                    

Amount Carried to Civil Summary 192,341.00               

5 THERMAL & MOISTURE PROTECTION

5.1 N.S.I Providing and applying three coats of 2 component flexible

polymer modified cementitious waterproof coating AQUAFIN-2C 

/BASF-Master seal-550/ SIKA top seal -107 or approved

equivalent over RCC slabs and walls of any wet area e.g.

Baths, Kitchens, Balcony's etc, at any height in any floor as per

manufacturer's specifications & recommendations complete in

all respects as per drawings, relevant specifications and as

directed by the Engineer. 

First Floor 85 Sft Sft -                             

Amount Carried to Civil Summary -                           

6 METAL WORKS

M.S Staircase Railing

6.1 N.S.I Providing, fabricating, welding & fixing in position MS Staircase

railing comprising of 50mm dia x 16 Swg MS pipe hand rail,

25mm dia x 16 Swg dia balustrade welded to handrail as shown

in the drawing including all required accessories & hardware

such as base plate, cap, nuts & bolts etc. fixing arrangement

(Drilling & grouting)etc including three coat of approved colour

enamel paint over one coat od primer (Paint will be paid in

seaprate item, refer BOQ Item) complete in all respects as per

drawing,  standard, specifications and direction of the Engineer. 

40 Rft -                             

B-NON SCHEDULE ITEMS
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 BILL OF QUANTITIES
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1 2 3 4 5 6 7=4 x 6
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A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

6.5 Monkey Ladder

N.S.I Providing, fabricating, welding, bolting & fixing in position MS

Access/Monkey ladder comprising MS Flat steel 2" x 3/8" thick (

Vertical member) weld with 8" x 8" x 3/8" thick steel plate bolt to

Rcc slab, 8" x 3" x 3/8" thick steel plate weld to vertical flat and

bolted to wall, 3/4" dia solid steel bar welded to flat @ 12" C/C,

as shown on drawing, three coat of approved colour enamel

paint over one coat od primer (Paint will be paid in seaprate

schedule item, refer BOQ Item # .....) etc, including required

hard ware complete in all respect as per drawing, standard,

specifications and direction of the Engineer.

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

35 Kg Kg -                             

6.6 N.S.I Providing and fixing Tinted glass panes 6mm thick to wooden

door, fixed glazing, windows, ventilators or where required etc

including the cost of wooden trim, rubber gasket packing and

screw etc,  in any floor at any height.
30 Sft Sft -                             

6.7 N.S.I Providing and fixing Anti-Oxidation Aluminum Spacer Bar for

Double Glazing Glass up to 10mm wide including slicon sealant

bead to door, fixed glazing, windows, ventilators or where

required etc. including the cost of rubber gasket packing and

screw etc.,  in any floor at any height.

130 Rft Rft -                             

6.3 Aluminium Louvered Window/Shutter

N.S.I Providing, fabricating and fixing of approved coloured

anodized aluminum louver window/shutter open able casement

using premium quality aluminum sections of Pakistan Cable / or

equivalent approved with fixed on Rcc & masonry surface,

including all required hardware, pivots heavy duty handles,

locks, stays etc.Including silicon sealant to all external junction

been structure and windows/Shutter to give water / wind proof

seal. Complete in all respect as per drawings, specifications and

to the entire satisfaction of the Engineer. (Note: minimum wall

thickness for all sections shall be 1.6mm or according to the

design)

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 
22Sft Sft -                             

Amount Carried to Civil Summary -                         

7 WOOD WORKS

DOOR SHUTTERS
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2012 Ref.No
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(Pak Rs.)

7.1 N.S.I Providing, Making & fixing in position 1-1/2" (38mm) thick solid

core approved colour Formica finish flush door shutters with &

without vision panel. Comprising of 6mm thick lamination sheet

(manufacturer pressed lamination sheet over lasani board) on

either side, over all around best quality Partal or approved

wood frame 50mm wide horizontal, vertical & cross /diagonal &

150mm wide lock rail in full length, hollow area except framing

to be filled with the approved rough wood, 1-1/2" x 1/2" thick

Golden teak wood edge lipping all around. The door shutter

mechanically pressed by standard manufacturers under power

driven hydraulic press as approved by the Engineer, with and

without vision glass panel (vision glass panel will be paid

seapreatly, in BOQ item # ....) including with and without vision

glass panel, nails, glue or any required hardware's and applying

solignum for termite treatment, at any height & any floor etc.,

complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.  

(Note: Cost of Ironmongery such as Hinges, Tower bolts, Locks,

Handles, kick & push plate etc.  paid in Separate item.)

230Sft Sft -                             

7.2 N.S.I Providing and fixing in position as per drawings & joinery

schedule all of "New ISE" Hong Kong, New Star Japan or

approved equivalent make as per relevant drawings,

contractor to submit the sample / shop drawings for approval

prior to execution etc, complete in all respects as per drawing,

standard , specifications and direction of the Engineer.

S.S Door hinges 4" long 48.Each Each -                             

SS Dead Lock complete set  1.Each Each -                             

SS Handle 36 inch long 0.Each Each -                             

SS Handle 12 inch long 1.Each Each -                             

Motorized Door Lock complete set (Lock body, Cylender 

& Liver handle) for rooms  11.Each Each -                             

SS Tower Bolt 24" long 0.Each Each -                             

SS Tower Bolt 8" long 12.Each Each -                             

Stainless Steel Kick plate 3mm thick  0 Sft Sft -                             

Wooden Cabinets

7.3 N.S.I Providing making and fixing in position floor mounted lower

cabinets (Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick coloured laminated (both face) Lasani

board shutter free from formaldehyde including all around OAK

wood lipping kitchen cabinet, 3" x 1-1/2" thick Partal wood

frame, complete with all accessories i.e. imported hinges, locks,

magnetic catchers, best quality handles etc., including any

termite treatment, providing & applying 03 coats of approved

colour shade lacquer polish by Jaffar Brothers or similar

approved as per manufacturer's instruction & specification

including all required hardware's for fixing etc,complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer. 

(Front face will be measured for payments)

0 Sft Sft -                             
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7.4 N.S.I Providing making and fixing in position wall mounted cabinets

for (Kitchen/Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick colored laminated (both side) Lasani board

shutter free from formaldehyde including all around Deodar

wood lipping 3/8" thick, 3" x 1-1/2" thick Partal wood frame, 6mm

one side laminated Lasani board back complete with all

accessories i.e. imported hinges, locks, magnetic catchers, best

quality handles etc., including any termite treatment, providing

& applying 03 coats of approved colour shade lacquer polish

by Jaffar Brothers or similar approved equivalent as per

manufacturer's instruction & specification including all required

hardware's for fixing etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer. (Front face will be measured for

payments)
0 Sft Sft -                             

Amount Carried to Civil Summary -                         

8 INTERNAL FLOOR FINISHES

8.1 N.S.I Providing, laying and fixing Per-Polished (Boticena) Marble

Counter Top of approved thickness as per drawing & finishing

schedule activities include 40mm thick RCC slab, 1:4 C.S mortar

with Dry Bond, fixing in wall, cutting/chiseling in RCC / CC

members etc, jointing, grouting, chamfering edging/half D gola

arround the counter top, finishing, maintaining proper level with

curing etc. where required complete in all respects as per

specifications and as directed by the Engineer.

0 Sft Sft -                             

8.3 N.S.I Providing and laying Terrazzo tiles 13" x 12" x 1" thick for Treads

with bull nosing & 3nos horizontal V- grooves at any floor

including 1:3 screed bedding with mortar including jointing with

grouting material of approved quality & grinding, polishing etc

(overall thickness as shown in the drawings) complete in all

respects, as per drawings, specifications and as directed by the

Engineer. 75 Sft Sft -                             

8.4 N.S.I Providing and laying Terrazzo tiles 12" x 6" x 1/2" thick for Risers at

any floor including 1:3 screed bedding with mortar including

jointing with grouting material of approved quality & grinding,

polishing etc (overall thickness as shown in the drawings)

complete in all respects, as per drawings, specifications and as

directed by the Engineer.
45 Sft Sft -                             

8.5 N.S.I Providing & Laying Natural stone 24" x12" & 12" x12", 1" & 1-1/2"

thick rough finished approved local stone on entrance steps &

floor (straight, curved, arches etc.) with cement sand mortar 1:2

and in any pattern in as per direction of the engineer-in-charge

including the cost of curing, making the stone surface rough flat

etc. complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer. (at

any height any floor)
60 Sft Sft -                             

8.6 N.S.I Providing & Laying Natural stone 24" x 12" & 12" x6" x 1/2" thick

rough finished approved local stone on Floor, wall/ Dado/

Skirting /coping with cement sand mortar 1:2 in ground floor

setting of stone tiles in slurry of grey cement over mortar base

including filling of joints with cement slurry of matching colour

curing etc. complete. 30.Sft Sft -                             

Amount Carried to Civil Summary -                         

11 ROOF FINISHES & WATER PROOFING

Providing & laying complete roof treatment at any floor and any

height as shown in the drawing, details consisting of following

items complete in all respects as per drawing, standards,

specifications and direction of the Engineer.
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11.1 N.S.I Providing & laying in position 1-1/2" (38mm) thick Diamond

jumbolon-Board from Diamond Foam or approved equivalent

having density 35kg/cum, over above Water Proofing

membrane with rebated edge as per manufacturer's

specifications, instruction & as shown in the drawing etc,

complete in all respects as per drawings, specification and as

directed by the Engineer. 1020 Sft Sft. -                             

11.2 N.S.I Providing and laying BRC mesh 4" x 4" x 10 swg from Al - Burhan

(Pvt) Ltd or approved equivalent including cutting, binding with

steel binding wire etc. complete in all respects as per drawings,

specifications and as directed by the Engineer.

1020 Sft Sft. -                             

Amount Carried to Civil Summary -                         

12 EXTERNAL WALL FINISHES (BUILDING)

12.1 N.S.I Providing & Laying free fom natural stone wall cladding random

stone 1" & 1-1/2" thick rough finished approved local stone on

wall (straight, curved, arches etc.) with cement sand mortar 1:2

and in any pattern in as per direction of the engineer-in-charge

including the cost of curing, making the stone surface smooth

etc. complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer. (at

any height any floor)
400 Sft Sft -                             

Amount Carried to Civil Summary -                         

13 EXTERNAL WALL FINISHES (OTHER THAN BUILDING)

13.1 N.S.I Providing & Laying free fom natural stone wall cladding random

stone 1" & 1-1/2" thick rough finished approved local stone on

wall (straight, curved, arches etc.) with cement sand mortar 1:2

and in any pattern in as per direction of the engineer-in-charge

including the cost of curing, making the stone surface smooth

etc. complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer. (at

any height any floor)
230 Sft Sft -                             

13.2 N.S.I Providing, fabricating, welding & fixing in position MS hallow

tube folding grill door comprising of 1-1/2" x 3" x 16 Swg hollow

tube & solid bar horizontal & vertical & 12 swg Ms sheet on

either side as shown on drawing (EA-01012-GGWT-A6-0030),

including hold fast (6 No), hinges, L-drop with lock & MS sheet

12 swg, heavy duty wheel up to 3" dia with cover, MS wheel

track with 2" x 2" x 1/4" thick " T " iron including 1:2:4 concrete

and all required fixing hardware including two coat of red oxide

paint and three coat of epoxy paint of approved color &

shades as per manufacturer's specification etc. complete in all

respects as per drawing, standard, specifications and direction

of the Engineer.
55Sft Sft -                             

Amount Carried to Civil Summary -                         



ELECTRICAL WORKS
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(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

ELEC & ELV Works

S.NO: AMOUNT

1 -                                    

2 -                                    

-                              

-                              

TOTAL AMOUNT OF 01 NO. BUILDING (Rs.)

TOTAL AMOUNT OF 06 NO. BUILDINGS (Rs.)

GRAND SUMMARY

DESCRIPTION

ELECTRICAL WORKS

EXTRA LOW VOLTAGE (ELV) WORKS
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(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

Electrical Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 3,656                                

2 266,910                            

3 23,975                              

4 14,562                              

5 1,225                                

6 267,000                            

7 46,745                              

8 15,075                              

639,148                          

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

5 -                                    

-                                 

-                              

Total of Non-Schedule Items - B

TOTAL AMOUNT OF BUILDING (A+B)

EARTHING SYSTEM

Total of Schedule Items

Add _______% Premium on Electrical Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

L.V DISTRIBUTION BOARD

WIRING ACCESSORIES

LIGHTING FIXTURES

PLASTIC BODY EXHAUST FANS

ELECTRICAL SUMMARY

DESCRIPTION

SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

3 WIRE IN PVC RECESSED CONDUIT

uPVC CONDUIT & DUCT

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ INDICATORS

FITTING & FIXTURE (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

CEILING FANS
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

Electrical Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-26 SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

a) 2-26-05 Supply & drawing of 10 mm², single core, PVC insulated

wire in all kinds of existing or given conduit/cable duct

as required.

8              P/Meter 457               3,656               

Amount Carried to Electrical Summary 3,656               

2 2-34 3 WIRE IN PVC RECESSED CONDUIT

a) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to switch board / Light including wiring between

switch on the same circuit)

80            P/Meter 510               40,800             

b) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point from switch board to point)

300          P/Meter 363               108,900           

c) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point to point)

70            P/Meter 363               25,410             

d) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 13A Outlet)

50            P/Meter 510               25,500             

e) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(13A Outlet to 13A Outlet)

40            P/Meter 510               20,400             

f) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 20A DP Switch for Electric Geyser)

40            P/Meter 510               20,400             

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

Electrical Works

 AMOUNT
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g) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(20A DP Switch to Flex Outlet for Electric Geyser)

15            P/Meter 510               7,650               

h) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 15A Outlet for Electric Heater)

35            P/Meter 510               17,850             

Amount Carried to Electrical Summary 266,910          

3 2-61 uPVC CONDUIT & DUCT

a) 2-61-03 Supply & fixing 30mm (1-1/4") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

5              P/Meter 241               1,205               

b) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

30            P/Meter 759               22,770             

Amount Carried to Electrical Summary 23,975            

4 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL 

BOARD

a) 2-66-01 Providing & fixing 10 Amps Polycarbonate flame

retardant S.P switch with fancy required gang plate

fixed on die fabricated, powder coated metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

5              Each. 471               2,355               

b) 2-66-02 Providing & fixing 10 Amps Polycarbonate flame

retardant Two way switch with fancy gang plate fixed

on die fabricated, powder coated, metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

2              Each. 531               1,062               

c) 2-66-06 Providing & fixing 15 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including connection

as required. (Schneider / Philips)

4              Each. 1,290            5,160               

d) 2-66-11 Providing & fixing Polycarbonate flame retardant, fan 

dimmer with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

5              Each. 1,197            5,985               
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Amount Carried to Electrical Summary 14,562            

5 2-67 BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ 

INDICATORS

a) 2-67-02 Providing & fixing 6 Amps Plastic ceiling rose on PVC

Round block/Round Cover fitted on surface including

connection as required.

5              Each. 245               1,225               

Amount Carried to Electrical Summary 1,225               

FITTING & FIXTURE

6 2-77 (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

a) 2-77-02 Providing, Installation, Testing & Commissioning of

recessed / surface mounted project / professional

series ceiling lights / downlights including driver having

warm / neutral white / cool white colour, 100-110

lm/watts efficiency, 0.9 or above power factor, 40000-

50000 hours life cycle, including connection, complete

in all respect as approved by the Engineer Incharge.

i e 16-18 Watts 3              Each. 14,650          43,950             

ii f 19-21 Watts 15            Each. 14,870          223,050           

Amount Carried to Electrical Summary 267,000          

7 2-80 CEILING FANS

a) 2-80-03 Providing & installing 140 Cm (56") sweep ceiling fan

with blades, canopy, strandard length of down rod

including connection with 14.0076" flexable wire

complete as required. (without regulator) Pak, Royal,

GFC, Younas, Millat.

5              Each. 9,349            46,745             

Amount Carried to Electrical Summary 46,745            

8 2-84 PLASTIC BODY EXHAUST FANS

a) 2-84-01 Providing & installing 20 Cm (8") sweep, Plastic body

Exhaust fan complete with blades, motor, etc fixed in

existing hole including connection with 14/.0076"

flexable wire complete as required. Pak, Royal, GFC,

Younas, Millat.

5              Each. 3,015            15,075             

Amount Carried to Electrical Summary 15,075            
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2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 50 mm dia PVC Conduit 5              Rm. -                   

b) Supply and installation of following size uPVC Pipe

Class-D for Power cables, bried in ground / under floor

as per specification, including excavation for laying of

pipe, bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Pipe (Class-D) 5              Rm. -                   

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No. -                   

d) Providing and Construction of Handhole Size 1'-6" x 1'-6"

x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2' round

heavy duty cast iron cover, 100% water proof, as per

specification and as shown on the drawing, complete

in all respect. (For Electrical cables)

1              No. -                   

e) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof, as

per specification and as shown on the drawing,

complete in all respect. (For Electrical cables)

1              No. -                   

Amount Carried to Electrical Summary -                  

2 L.V. DISTRIBUTION BOARD

a) Supply, installation, testing and commissioning of

following wall mounting / floor standing surface type

Distribution Board (DB) made with 16 SWG sheet metal,

dust protected, vermin proof housing coated with

approved color having all the necessary switching,

energy analyzer etc., protections, as per drawing and

specification, complete in all respect.

i DB-AP 1              No. -                   



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Amount Carried to Electrical Summary -                  

3 WIRING ACCESSORIES

a) Supply, installation, testing and commissioning of

following 10/15/20A, One/Two/Three/Four gang type

switches, Dimmer Switches, Sockets including 16 SWG

Sheet Steel powder coated back boxes with earth

terminal, recessed in wall, with all accessories as per

drawigs and specification, complete in all respects.

i Two Gang Switch 10A 4              No. -                   

ii Two Gang Switch 10A (Weatherproof type) 1              No. -                   

iii Three Gang Switch 10A 3              No. -                   

iv Three Gang Switch 10A (Weatherproof type) 1              No. -                   

v Four Gang Switch 10A 2              No. -                   

vi 13A, International Switch Socket Outlet 16            No. -                   

vii 20A, Double Pole Switch with neon indicator 4              No. -                   

viii 20A, Flex Outlet 4              No. -                   

Amount Carried to Electrical Summary -                  

4 LIGHTING FIXTURES

a) Supply, installation, testing and commissioning of

following Light fixtures complete with starters, Electronic

ballast (unless mention otherwise), lamps, lamp holders,

drivers, mounting accessories etc., as per drawings and

specifications, complete in all respects. Lighting fixtures

sample must be submitted to consultant for approval.

Note: Refer light fixtures drawings for complete light

fixtures details.

i Wall / Surface mounted LED Bi-Directional Light Fixture

(IP-54) with 2x12W LED lamp

13            No. -                   

ii Wall / Surface mounted LED Wall Light Fixture (IP-20)

with 1x20W LED lamp

15            No. -                   

b) Supply, installation, testing and commissioning of

following items including all connecting accessories as

per drawings, specifications, complete in all respects.

i Fan Hook M.S.Box with colour coated 5              No. -                   

Amount Carried to Electrical Summary -                  



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 EARTHING SYSTEM

Supply, installation, testing and commissioning of

following items for complete earthing system including

all connecting accessories as per drawings,

specifications and as mentioned in General Notes,

complete in all respects.

a) Supply, installation, testing and commissioning of

following items for complete Power Earthing system,

including Bentonite chemical, other all required

materials and connecting accessories, boring, labor,

tools, transportation etc., as per drawings and

specifications, complete in all respects with detailed

test reports.

i Earth pit with Rod type earth electrode, 3/4" dia and 9

Ft. long copper bonded rod.

1              No. -                   

Amount Carried to Electrical Summary -                  



ELV WORKS



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

ELV Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 22,770                              

2 4,544                                

27,314                            

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

-                                 

-                              

Total of Non-Schedule Items - B

TOTAL AMOUNT OF BUILDING (A+B)

SELF CONTAINED EMERGENCY LIGHTS

CABLE TELEVISION SYSTEM (CATV)

Total of Schedule Items

Add _______% Premium on ELV Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

VOICE COMMUNICATION SYSTEM (Passive Equipment Only)

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

ELV SUMMARY

DESCRIPTION

uPVC CONDUIT & DUCT



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

ELV Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-61 uPVC CONDUIT & DUCT

a) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

30            P/Meter 759               22,770             

Amount Carried to ELV Summary 22,770            

2 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL 

BOARD

a) 2-66-12 Providing & fixing Polycarbonate flame retardant T.V

Socket with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

4              Each. 1,136            4,544               

Amount Carried to ELV Summary 4,544               

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 25 mm dia PVC Conduit 80            Rm. -                   

ii 50 mm dia PVC Conduit 5              Rm. -                   

iii 25 mm dia Flexible PVC Conduit 5              Rm. -                   

b) Supply and installation of following size uPVC Pipe

Class-D for Telecommunication Cable (copper / optic

fiber). Buried in ground / under floor as per

specification, including excavation for laying of pipe,

bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Conduit (Class-D) 5              Rm. -                   

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No. -                   

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

d) Providing and Construction of Handhole Size 1'-6" x 1'-6"

x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2' round

heavy duty cast iron cover, 100% water proof, as per

specification and as shown on the drawing, complete

in all respect. (For ELV cables)

1              No. -                   

e) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof, as

per specification and as shown on the drawing,

complete in all respect. (For ELV cables)

1              No. -                   

Amount Carried to ELV Summary -                  

2 VOICE COMMUNICATION SYSTEM (Passive Equipment 

Only)

Supply, installation, testing and commissioning of

following items for Voice Communication System as it

may require to complete the entire passive and active

network including all accessories, as per the single line

diagram, drawings and specifications, complete in all

respect.

a) Supply, installation, testing and commissioning of Single

RJ-45, Cat-6 outlet for Voice with shutter type and 16

SWG back box including tagging, as per drawing and

specification, complete in all respect.

5              No. -                   

b) Supply, laying, termination, testing and commissioning

of CAT 6 - 4 pair cable for Single RJ-45 outlet (for Voice)

in already laid 25mm dia PVC conduit concealed /

surface from each outlet to TJB, including tagging and

piping with all necessary accessories, complete in all

respect.

60            Rm. -                   

c) Supply, installation, testing and commissioning of CAT-6

UTP (RJ-45 to RJ-45) for the above Patch Panels

including with all necessary accessories, as per

drawing and specification, complete in all respect.

i CAT-6 (2m)  Long Patch Cord 5              No. -                   

d) Supply, installing, testing and commissioning of

following 19" Tag blocks in Telephone Junction Box

(TJB), as per drawing and specification, complete in all

respect.

i TJB with 2x10 Pair IDC Block 19" type 1              No. -                   



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Houses for Assoc. &

Assist. Prof. (BPS 18-19)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

e) Installation, testing and commissioning by

Manufacturer Authorized Agent / Dealer and handing

over complete Voice & Data System to Owner with

Providing Training voice data fuke & OTDR Testing, as

build drawing, Rack layouts and certification's

Principal, complete equipment's Manual and Warranty

Documents to Owners representative.

1              Job. -                   

Amount Carried to ELV Summary -                  

3 CABLE TELEVISION SYSTEM (CATV)

a) Supply and installation of TVJB Splitter Box with 1x6 Way

Splitter, complete in all respects.

1              No. -                   

b) Supply and installation of CATV RG-06 Co-axial 75 ohms

shielded cable in already laid 25mm dia PVC conduit

from box to TV outlet, complete in all respects.

45            Rm. -                   

Amount Carried to ELV Summary -                  

4 SELF CONTAINED EMERGENCY LIGHTS

Supply, installation, testing and commissioning of

following items for self contained emergency lights with

all fixing accessories, as per drawing and specification,

complete in all respect.

a) 3W, Emergency light with self contained Battery,

Ceiling / Wall mounted IP-20 rated, UL 924 Listed, as per

specification and drawing, complete in all respect.

(non-maintained)

2              No. -                   

b) 3W, Exit light with self contained Battery, 24m viewing,

Directional Pandent, IP-65 rated, UL 924 Listed, as per

specification and drawing, complete in all respect.

(non-maintained)

1              No. -                   

Note: Selection of Exit Light is as per Architect's

approval.

Amount Carried to ELV Summary -                  



PLUMBING WORKS



EA Consulting

(Pvt) Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Houses for Associates & 

Assistant Professor)

Plumbing Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 58,222                            

2 61,090                            

119,312                          

B NON-SCHEDULE ITEMS

1 -                                  

2 -                                  

3 -                                  

4 -                                  

-                           

-                           

-                           

Total of Non-Schedule Items - B

TOTAL AMOUNT FOR 1 UNIT

TOTAL AMOUNT CARRIED TO GRAND SUMMARY FOR 6 UNITS

FIRE FIGHTING WORKS

Total of Schedule Items

Add _______% Premium on Plumbing Works of PWD-2012

Total of Schedule Items with Premium - A

PLUMBING FIXTURES

WATER SUPPLY WORKS

DRAINAGE WORKS

PLUMBING SUMMARY

DESCRIPTION

MAN HOLES

u.P.V.C PIPE (EXTERNAL) "D" CLASS



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Associates & 

Assistant Professor)

Plumbing Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 MAN HOLES:

315 -15 / 

Pg:82

Providing manhole type 'B' size 3 feet x 2-1/2 feet (914

mm x 762 mm) (inside dimensions) 4 feet (1219 m)

deep as per approved design and specifications

complete for 4 inches to 12 inches (100 mm to 305 mm

) dia. Pipe 4 feet to 7 feet-5 inches (1.22m to 2.66 m)

depth with 18 inches (457 mm) dia. (inside) cast iron

cover and frame (weight=1 cwt. 3 Qrs.) (88.90 kg.)

fixed in R.C.C. 1:2:4 slab 6 inches (152 mm) thick, 9

inches (229 mm) thick burnt brick masonry walls set in

1:4 C.M., 6 inches (152 mm) thick 1:3:6 C.C. in

foundation, 1:2:4 C.C. in benching and 1/2 inch(13

mm) thick cement plaster in 1:3 C.M., to all inside wall

surfaces, channels and benching etc. and to top

including providing and fixing cast iron foot rest at

every foot of depth and making requisite number of

main and branch channels but excluding the cost of

excavation, back filling, disposal of excavated stuff,

manhole cover and frame.

3              Nos 19,407.41            58,222             

313 -5 / Pg:73

Excavation in all kinds of soil, murum, hard, average or

soft including lift up to 5 feet (1.52m) and lead upto

one chain (30.48m)

189          CFT 599.70                 1,133               

315 -26 / 

Pg:84

providing & fixing C.I. Cover & Frame 18" dia (460mm)

weight 1 cwt. 3 Qtr (88.90 Kg.)
3              Nos 8,769.90              26,310             

2 u.P.V.C PIPE (EXTERNAL) "D" CLASS:

306 - 21 / Pg: 

57

Providing and fixing un plasticized polyvinyl chloride

pipe (P.V.C) "D" class and specials etc. including

cutting and fitting complete with and including the

cost of cutting trench up to 1-1/2 feet deep refilling,

watering, ramming, and disposal of surplus earth

within one chain and after cleaning the pipe and

cartage within 10 miles (16.09 km.) (working pressure

12 kg/cm2 ) 1-1/4 inches (32 mm) dia.

306 - 27 / Pg: 

57
6" inches (150 mm) dia pipe 120          Rft 509.08                 61,090             

Amount Carried to Plumbing Summary 146,755          

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Associates & 

Assistant Professor)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

PLUMBING FIXTURES:

1

Providing and fixing European type water closet with

(one piece) dual flush Tank with 6.0 liters main flush

tank and 3 liters secondary flush tank, build in S/P-Trap

, Stop cock with flexible pipe as specified by architect

in Fixture schedule, per drawings, specifications and

Engineers Approval.

3              Nos -                  

2

Providing and fixing Eastern water closet with 6 liters

main flush tank, build in S-Trap, Stop cock with Drain

pipe till flush tank as per drawings, specifications and

Engineers Approval.

-           Nos -                  

3

Providing and fixing wash basin with mixer having flow

of 6.0 lpm or less with two (2) nos. Stop cocks, Flexible

Connection , flexible drain pipe to floor drain as

specified by architect in Fixture schedule, per

drawings, specifications and Engineers Approval.

4              Nos -                  

4

Providing and fixing of kitchen/Pantry Sink with mixer,

waste trap, Stop cocks with flexible pipes, Flexible

drain pipe as per drawings , specifications and

engineers approval.

1              Nos -                  

5

Providing and fixing of Shower head with shower mixer

having maximum flow of 9.5 lpm, as specified by

architect in Fixture schedule, per drawings,

specifications and Engineers Approval.

3              Nos -                  

6 Providing and fixing bath toilet accessories as under: -                  

a Toilet Paper Holder 3              Nos -                  

b Hand Spray / Muslim shower 3              Nos -                  

c Liquid Soap Dispenser/ Soap dish 3              Nos -                  

d WC Cleaning Brush 3              Nos -                  

e Robe Hooks 3              Nos -                  

f Towel Railing 3              Nos -                  

Sub Total of Plumbing Fixtures -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Associates & 

Assistant Professor)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

WATER SUPPLY:

1 COLD & HOT WATER PIPING:

Supply, installation, testing and Commissioning of PPR

PN - 20 Cold/Hot water pipes as per DIN 8077-8078

with molded fittings PN - 25 as per DIN 16962, including

pipe supports, cutting, filling, testing/commissioning

and all accessories as indicated on the drawing, as

per specifications and Engineers approval.

i 3/4" dia 110          Rft -                  

ii 1" dia 200          Rft -                  

iii 1 1/4" dia 80            Rft -                  

iv 1 1/2" dia 20            Rft -                  

v 2" dia -           Rft -                  

2 ISOLATION VALVES:

Providing and fixing of PPR Coated PN-20 Gate valves

of bronze material for diameter 2" and smaller and

Cast Iron material for Diameter greater than 2" as per

specifications and Engineers approval.

i 3/4" dia 1              Nos -                  

ii 1" dia 3              Nos -                  

iii 1 1/4" dia 4              Nos -                  

iv 1 1/2" dia 1              Nos -                  

v 2" dia -           Nos -                  

3 PLUMBING SPECIALITIES:

Supply and installation of the following including all

fittings, fixings, accessories, etc., as indicated on the

drawing, as per Specifications and Engineers

approval.

i 1/2" dia. Bib Tap 2              Nos. -                  

ii 1" Air Relief Valve -           Nos. -                  

4 COLD & HOT WATER PIPE INSULATION:

Supply, installation, testing and Commissioning of

20mm thick closed cell rubber foam inculation (NBR)

for cold & hot water piping, as per specifications and

Engineers approval.

i 3/4" dia 110          Rft -                  

ii 1" dia 200          Rft -                  

iii 1 1/4" dia 80            Rft -                  

iv 1 1/2" dia 20            Rft -                  

v 2" dia -           Rft -                  

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Associates & 

Assistant Professor)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 WATER COOLER:

Supply and installation of Stainless Steel Electric water

cooler of below mentioned capacity with two taps, R-

22 Refrigeration system, S.Steel Tank safety tested at

10kg/cm2 (142 p.s.i.) with recommended maximum

working pressure of 3kg/cm2 (42 p.s.i.) including all

accessories like Valves, interconnecting piping, Drain

tray and drain connection s as indicated in the

drawings, as per specifications and engineers

approval.

-           Nos -                  

i WC - 01 to 06 ( Capacity 32 GPH )

6 3 STAGE WATER FILTER:

Supply and installation of 3 stage filter having 5

Microns Pre Filter, Active Carbon Filter and UV Water

filter having minimum flow rate of 200 Gallons per Day

to be installed with Water cooler , including valves,

piping, accessories, etc., as per specifications and

Engineers approval.

-           Nos -                  

7 CEILING HUNG ELECTRIC HEATER:

Providing and fixing of ceiling hung Electric Hot water

heater with all accessories like Clamps, isolation

valves, Air relief valves as indicated in the drawings, as

per specifications and engineers approval.

i EWH - ( Capacity 50 litre) 4              Nos -                  

ii EWH - ( Capacity 80 litre) -           Nos -                  

iii EWH - ( Capacity 100 litre) -           Nos -                  

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Associates & 

Assistant Professor)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

8 WATER TANK CONNECTION:

Connection for water tank including with valves,

supports, excavation and Backfill, complete all in

accordance with the drawing and specifications.

i Connection to RCC water tanks -           Nos -                  

ii Connection to overhead water tanks using Float valve 1              Nos -                  

iii Cast Iron Medium Duty Cover For RCC water tanks 1              Nos -                  

Sub Total of Water Supply Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Associates & 

Assistant Professor)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

DRAINAGE WORKS:

1 SOIL, WASTE & VENT PIPING:

Providing and fixing, uPVC pipes and fittings as per BS

EN 1329 for above ground installations for Soil, Waste,

Vent pipes with Kite mark on pipes and fittings

including cleanout plug, clamps, hanger collars,

supports, specials (bend, tees, Y-tee etc.) as indicated

on the drawing, as per specifications and Engineers

approval.

i 2" dia 40            Rft -                  

ii 3" dia 160          Rft -                  

iii 4" dia 90            Rft -                  

-                  

2 DRAINAGE SPECIALITIES: -                  

Providing and fixing of Multi floor trap with multiple

dia inlet and Single outlet and cleanout plug of the

approved self cleaning design with S.Steel grating as

specified by the architect, as indicated on the

drawing, as per specifications, architectural finishing

schedule and Engineers approval.

8              Nos -                  

Providing and fixing UPVC cowl for vent pipe of the

following dia including all accessories complete in all

respects.

-                  

i 2" dia -           Nos -                  

ii 3" dia 1              Nos -                  

iii 4" dia 1              Nos -                  

-                  

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Associates & 

Assistant Professor)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3 GULLY TRAPS:

Construction of 12" x 12" gully trap with 8" P- trap and

12" x 12" cover (min Weight =45 kg) as specified and

shown on the drawing, as per specifications and

Engineers approval.

3              Nos -                  

Sub Total of Drainage Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Houses for Associates & 

Assistant Professor)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

FIRE FIGHTING WORKS:

1 FIRE EXTINGUISHERS:

Supply and installation of below mentioned Portable

Fire extinguishers with Wall mount brackets as

indicated on the drawings, as per specifications and

Engineers Recommendation

i 5 Kg C02 wall mounted fire extinguisher 2              Nos -                  

ii 6 Kg Dry powder wall mounted fire extinguisher 2              Nos -                  

Sub Total of Fire Fighting Works -                  



FLATS FOR LECTURERS



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Lecturer's)

S.NO: Amount

1 Structure

2 Architecture

3 Electrical Works

4 ELV Works

5 Plumbing Works

GRAND SUMMARY

TOTAL CARRIED TO MASTER SUMMARY



CIVIL WORKS
(STRUCTURE WORKS)



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Lecturer's)

Building & External Works

Civil Works

S.NO: Amount

A SCHEDULE ITEMS

1 205,559                                

2 4,132,503                             

3 7,464,223                             

4                                    95,668 

11,897,953                          

B NON-SCHEDULE ITEMS

1 -                                        

2 -                                        

3 -                                        

4 -                                        

-                                      

-                                   

SUB STRUCTURE

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Schedule Items

EARTH WORKS

Add _______% Premium on Civil Works of PWD-2012

Total of Schedule Items with Premium - A

Civil SUMMARY

Description

EARTH WORKS

SUB STRUCTURE

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Non-Schedule Items - B



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Lecturer's)

Building & External Works (Structure)

1 2 4 5 6  7 = 4 x 6 

BUILDING

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 18070 Cft 100 Cft 613.14          110,794                

Item # 2+28 From -5' - 0" to -8' - 0" 4410 Cft 100 Cft 690.49          30,451                  

1.2 Code -104

Item #4

9415 Cft 100 Cft 261.80          24,648                  

1.3 Code -117

Item #1

1220 Cft 100 Cft 3,251.34       39,666                  

205,559                

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc. complete,

including all lifts etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

Providing and laying soling stones 6 inches to 9 inches (152

mm to 229 mm) size under floors/foundations & where

required etc. including packing with sprawls and chips and

consolidating etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Amount Carried to Civil Summary

3

A-SCHEDULE ITEMS

EARTH WORKS

Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full compaction,

dressing and disposal of surplus excavated stuff as

directed lead upto one chain (30.5 R.m) and lift upto 5 feet

(1.52 m).

All items under this head (Structure work) to be

carried out as per relevant Section of PWD &

technical specifications (Volume-II), Drawings,

BSI/ASTM Standards, complete in all respect and to

the entire satisfaction of the Engineer.

Due to pitch roof second pera of clause No 1.9 of

General conditions of PWD schedule of rates-2022

will be applicable for the height of the higher side. 

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Lecturer's)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

2

2.1 Code -106

Item # 11
2205 Cft 100 Cft 14,411.43     317,772                

2.2 Code -106

Item # 12 535 Cft 100 Cft 15,840.97     84,749                  

2.3 Code -114

Item # 1+134+137 4495 Cft 100 Cft 21,685.85     974,779                

2.4 Code -114

Item # 4+135+138 780 Cft 100 Cft 26,704.50     208,295                

2.5 Code -114

Item # 9+135+138 0 Cft 100 Cft 27,958.39     -                        

2.6  Code -114

Item # 8+134+137 1200 Cft 100 Cft 22,344.09     268,129                
Plinth Beams i/c nibs / projections 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N/mm2 at 28 days)

with a mix not leaner than 1:1-1/2:3 in columns footing of

required shape including form work and its removal,

compacting, leveling and curing etc. complete but

excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

SUB STRUCTURE

CONCRETE WORKS

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28 days)

with a mix not leaner than 1:1:2 in straight walls more than 6

inches (152 mm) thick including form work and its removal,

compacting and curing etc. but excluding the cost of

reinforcement, in foundation basement and plinth etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

Foundation for any type 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28 days)

with a mix not leaner than 1:1:2 in columns of square or

rectangular shape of regular section including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, in foundation

basement and plinth. etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Columns upto plinth 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in plinth beams

of required shape and design including form work and its

removal, compacting and curing etc. but excluding the

cost of reinforcement, foundation basement and plinth

etc. complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Lecturer's)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

2.7 Code -114

Item # 166 

18000 Kg Kg 123.02          2,214,360             

2.8 Code -108

Item # 12

9940 Sft 100 Sft 648.08          64,419                  

4,132,503             

2.9 Code -124

Item # 199

3,115          Sft -                        

-                        

3

3.1 Code -114

Item # 

24+135+138 715 Cft 100 Cft 30,389.36     217,284                

Item # 

24+135+138+92 645 Cft 100 Cft 31,338.56     202,134                

Item # 

24+135+138+92+

93 975 Cft 100 Cft 32,090.01     312,878                

3.2 Code -114

Item # 

30+135+138 0 Cft 100 Cft 28,692.59     -                        

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa) reinforcement 

bars with & including the cost of straightening, cutting,

bending, binding, wastage, and such overlaps as are not

shown in the drawings, placing in position on cement

concrete 1:2:4 precast or Ms. chairs, tying with binding wire,

cost of chairs and wires etc. in all kinds of RCC work in

foundation, basement, plinth and ground floor of building

including septic tanks and under ground tanks and in

projections for future extension.etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Amount Carried to Civil Summary

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28 days)

with a mix not leaner than 1:1:2 in columns of square or

rectangular shape of regular section including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, in the ground floor

etc. complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Ground Floor

Second Floor 

SUPER STRUCTURE 

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28 days)

with a mix not leaner than 1:1:2 in straight walls, vertical fins

etc. more than 6 inches (152 mm) thick including form work

and its removal, compacting and curing etc. complete

but excluding the cost of reinforcement, in ground floor

etc. complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

Ground Floor

Columns  (Cylindrical Strength 3750 Psi)

First Floor 

TERMITE PROOFING

Providing and Carrying out termite proofing in foundation,

under floors and wood work surface with a solution using of

confront TC with water and spraying the solution of the

area to be treated as completed as per direction of

Engineer incharge.etc., complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

(Note: Plinth Area will be measured one time for payment

where is the number of applications will be three times on

all horizontal & vertical surfaces of the excavation for

termite proofing)

B-NON-SCHEDULE ITEMS

SUB STRUCTURE

Amount Carried to Civil Summary
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Lecturer's)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

3.3  Code -114

Item # 

38+134+137 925 Cft 100 Cft 24,839.57     229,766                

Item # 

38+134+137+92 810 Cft 100 Cft 25,788.77     208,889                

Item # 

38+134+137+92

+93 960 Cft 100 Cft 26,540.22     254,786                

3.4 Code -114

Item # 38+136 110 Cft 100 Cft 20,668.60     22,735                  

Item # 38+136+92 105 Cft 100 Cft 21,617.80     22,699                  

Item # 

38+136+92+93x2 125 Cft 100 Cft 22,369.25     27,962                  

3.5 Code -114

Item # 

56+134+137 1235 Cft 100 Cft 24,314.96     300,290                

Item # 

56+134+137+92 1265 Cft 100 Cft 25,264.16     319,592                

Item # 

56+134+137+92

+93 1733 Cft 100 Cft 26,015.61     450,851                

3.6 Code -114

Item # 

57+134+137 0 Cft 100 Cft 23,691.64     -                        

Item # 

57+134+137+92 0 Cft 100 Cft 24,640.84     -                        

Item # 

57+134+137+92

+93 0 Cft 100 Cft 25,392.29     -                        

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

beams lintels cantilever beams of required shape or

section including form work and its removal, compacting

and curing etc. but excluding the cost of reinforcement, in

basement and ground floor etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.  

Beams and projections 

(Cylindrical Strength 3000 Psi)

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3000 Ibs. per sq. inch (20.68 N /mm 2 at 28

days) with a mix not leaner than 1:2:4 in straight beams

lintels cantilever beams of required shape or section

including form work and its removal, compacting and

curing etc. but excluding the cost of reinforcement, in

basement and ground floor etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.  

Second Floor 

Bracing beams / lintels / nibs / sills / bands /around 

opening (Cylindrical Strength 2500 Psi)

Ground Floor

First Floor 

Second Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary slab

5 inches (127 mm) to 6 inches (152mm) thick including form

work and its removal compacting and curing etc.

complete but excluding the cost of reinforcement, in

basement plinth and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Ground Floor

Second Floor 

Ground Floor

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary slab

more than 6 inches (152 mm) thick including form work and

its removal compacting and curing etc. complete but

excluding the cost of reinforcement, in basement plinth

and ground floor etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Ground Floor

First Floor 

First Floor 

Second Floor 
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Lecturer's)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

3.7 Code -114

Item # 

50+134+137 105 Cft 100 Cft 30,160.60     31,669                  

Item # 

50+134+137+92 105 Cft 100 Cft 31,109.80     32,665                  

Item # 

50+134+137+92

+93 105 Cft 100 Cft 31,861.25     33,454                  

3.8 Code -114

Item # 

114+135+138+127 

x 2 75 Cft 100 Cft 34,550.73     25,913                  

3.9 Code -114

Item # 

112+135+138+127 

x 2 115 Cft 100 Cft 35,126.50     40,395                  

3.10 Code -114

Item # 

118+135+138+127x 

2 55 Cft 100 Cft 32,154.29     17,685                  

3.11 Code -114

Item # 166 11665 Kg Kg 123.02          1,435,028             

Item # 166+174 10785 Kg Kg 124.47          1,342,409             

Item # 

166+174+175 15368 Kg Kg 125.92          1,935,139             

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa) reinforcement 

bars with & including the cost of straightening, cutting,

bending, binding, wastage, and such overlaps as are not

shown in the drawings, placing in position on cement

concrete 1:2:4 precast or Ms. chairs, tying with binding wire,

cost of chairs and wires etc. in all kinds of RCC work in

foundation, basement, plinth and ground floor of building

including septic tanks and under ground tanks and in

projections for future extension.etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Ground Floor

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28 days)

with a mix not leaner than 1:1:2 in a square of rectangular

bottom slab of over head water tank up to a height of 30

feet (9 m) above ground including form works and its

removal, compacting and curing etc. complete but

excluding the cost of reinforcement .etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

OH Water Tank  Bottom  Slab 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight stairs

and landing of required section including form work and its

removal, compacting and curing etc. complete but

excluding the cost of reinforcement, in basement plinth

and ground floor.etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Stair Case / steps /seats (Steps, Landing 

& Waist slab)  (Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28 days)

with a mix not leaner than 1:1:2 in straight walls in over

head water tank bins, bunkers, intze tanks and silo up to a

height of 30 feet (9 m) above ground including form works

and its removal, compacting and curing etc. complete

but excluding the cost of reinforcement etc. complete in

all respects as per drawing, standard , specifications and

as directed by the Engineer.  

OH Water Tank  Walls 

(Cylindrical Strength 3750 Psi)

Ground Floor

OH Water Tank  Top Slab 

(Cylindrical Strength 3750 Psi)

First Floor 

Second Floor 

Second Floor 

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28 days)

with a mix not leaner than 1:1:2 in roof slab of over head

water tank up to a height of 30 feet (9 m) above ground

including form works and its removal, compacting and

curing etc. complete but excluding the cost of

reinforcement.etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  
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ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Lecturer's)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

7,464,223             

EXTERNAL

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 515 Cft 100 Cft 613.14          3,158                    

Item # 2+28 From -5' - 0" to -8' - 0" 0 Cft 100 Cft 690.49          -                        

1.2 Code -104

Item #4

1490 Cft 100 Cft 261.80          3,901                    

1.3 Code -117

Item #1

310 Cft 100 Cft 3,251.34       10,079                  

2

2.1 Code -106

Item # 11
230 Cft 100 Cft 14,411.43     33,146                  

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

A-SCHEDULE ITEMS

EARTH WORKS

Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full compaction,

dressing and disposal of surplus excavated stuff as

directed lead upto one chain (30.5 R.m) and lift upto 5 feet

(1.52 m).

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc. complete,

including all lifts etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

Providing and laying soling stones 6 inches to 9 inches (152

mm to 229 mm) size under floors/foundations & where

required etc. including packing with sprawls and chips and

consolidating etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

SUB STRUCTURE

CONCRETE WORKS

Amount Carried to Civil Summary
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ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Lecturer's)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

2.2 Code -106

Item # 12 255 Cft 100 Cft 15,840.97     40,394                  

2.3 Code -108

Item # 12

770 Sft 100 Sft 648.08          4,990                    

95,668                  Amount Carried to Civil Summary

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  
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Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Lecturers

Architecture Works

S.NO:   AMOUNT 

A SCHEDULE ITEMS

4 MASONRY WORKS 2,044,495                 

5 THERMAL & MOISTURE PROTECTION N/A

6 METAL WORKS 724,611                    

7 WOOD WORKS 62,699                      

8 FLOOR FINISHES 582,071                    

9 WALL FINISHES 1,277,738                 

10 CEILING FINISHES 204,068                    

11 ROOF FINISHES & WATER PROOFING 179,691                    

12 EXTERNAL FINISHES (BUILDING) 571,269                    

13 EXTERNAL FINISHES OTHER THAN  BUILDING  (NON COVERED AREA) 3,632                        

Total of Schedule Items 5,650,274                

Add ________% Premium on Civil Works of PWD-2012

Total of Schedule Items with Premium - A

B NON-SCHEDULE ITEMS
4 MASONRY WORKS N/A

5 THERMAL & MOISTURE PROTECTION -                           

6 METAL WORKS -                           

7 WOOD WORKS -                           

8 FLOOR FINISHES -                           

9 WALL FINISHES N/A

10 CEILING FINISHES N/A

11 ROOF FINISHES & WATER PROOFING -                           

12 EXTERNAL FINISHES (BUILDING) -                           

Total of Non-Schedule Items - B -                           

-                     

CIVIL SUMMARY

DESCRIPTION

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Lecturers

Architecture Works

1 2 3 4 5 6 7=4 x 6

All items under this head (Architectural work) to be

carried out as per relevant Section of PWD & technical

specifications (Volume-II), Drawings, BSI/ASTM Standards,

complete in all respect and to the entire satisfaction of the

Engineer.

Due to pitch roof second pera of clause No 1.9 of General

conditions of PWD schedule of rates-2012 will be

applicable for the height of the higher side. 

4 DPC & MASONRY WORKS

Damp Proof Course (DPC) 

4.1 Code -108

Item # 3  

+

Code -109

Item # 123  

Providing and laying 2 inches (51 mm) thick damp proof course

with cement concrete 1:2:4 cast in situ using graded crushed

boulders (instead of Screened bajri) of 3/4 inch (19 mm) and

down gauge mixed with any approved water proofing agent

including compacting, curing form work and its removal etc.

complete, but excluding the cost of water proofing agent .etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

2" thick DPC 440 Sft 100 Sft 2,812.71                12,375.93                  

4.2 Code -108

Item # 5  

Extra for using water proofing agent pudlo in item Nos. 4.1

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.
11 Kg Kg 86.10                     947.10                      

Solid Block Masonry

4.3 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in ground floor superstructure etc,

complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.

Code-110

Item # 34+92+100

Code-109

Item # 120  Ground Floor 0 Cft 100 Cft 16040.34 -                            

Code-110

Item # 

34+92+100+70

Code-109

Item # 120 First Floor 0 Cft 100 Cft 16864.11 -                            

Code-110

Item # 

34+92+100+70

+71

Code-109

Item # 120 Second Floor 0 Cft 100 Cft 17543.59 -                            

Code-110

Item # 

34+92+100+70

+71x2

Code-109

Item # 120 Second Floor (+31'-0" to Above) 0 Cft 100 Cft 18223.07 -                            

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)
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4.4 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block 4 to 6 inches (102mm to

152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-110

Item # 44+92+100+

Code-109

Item # 120  Ground Floor 2715 Cft 100 Cft 16897.84 458,827.05                

Code-110

Item # 44+70+92

+100

Code-109

Item # 120 First Floor 2715 Cft 100 Cft 17721.61 481,194.88                

Code-110

Item # 44+70+92

+100+71

Code-109

Item # 120 Second Floor 4365 Cft 100 Cft 18401.09 803,152.38                

Code-110

Item # 44+70+92

+100+2x71

Code-109

Item # 120 Second Floor (+31'-0" to Above) 460 Cft 100 Cft 19080.57 87,770.62                  

4.5 Code-110

Page # 

72,  80 & 81  

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick in steps, stairs of approved design using

graded curshed boulders (instead of screened bajri) 3/4 inch

(19 mm) and down gauge set in cement mortar 1:4 including

scaffolding, raking out joints and curing etc. complete in

ground floor superstructure etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Code-110 

Item #2+68+74+92

code-109 

Item# 120 FOR BLOCK  MASONRY STEPS 700 Cft 100 Cft 17915.71 125,490.59                

4.6 Code-112

Item #144

Providing and laying wall ties of mild steel flats of approved

section and design placed at horizontal and vertical spacing in

cavity wall of any description in any floor at any height..

411 Kg Kg 181.84 74,736.24                  

Amount Carried to Civil Summary 2,044,495.00            

5 THERMAL & MOISTURE PROTECTION

Amount Carried to Civil Summary
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6 METAL WORKS

6.1 Code -119

Item # 43

Providing and fixing M.S. moulded steel door frame of 4" x 2-

1/2" (102 mm x 64 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to BSS. 1245 having a single

rebate size 1-1/2" x 1/2" (38 mm x 13 mm) with provision of 3 Nos.

M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm), (2 Nos. 6 inch

long welded with frame at not less than 10 points and 1 No., 12

inch long welded with frame at not less than 20 points), with

holes and threads for fixing steel hinges, fitted with one locking

box of same sheet (point welded inside the frame), 6 Nos. 6

inches long flat iron fixing lugs, of 1-1/4" x 3/16" section, treated

with special red oxide primer coat all around including cutting

holes and filling the cavity with cement concrete 1:2:4 etc. in

any floor at any height. etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

636 Rft Rft 157.12                   99,928.32                  

6.2 Code -119

Item # 44

Providing and fixing M.S. moulded steel door frames of 5.73" x 2-

1/2" (146 mm x 63 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to B.S.S. 1245 having a double

rebate size 1-1/2" x 1/2" (38 mm x 12 mm) provision of 3 Nos. M.S.

plate, section 1-1/2" x 1/4" (38 mm x 6 mm) (2 Nos. 6 inch long

welded with frame at not less than 10 points and 1 Nos. 12 inch

long welded with frame at not less than 20 points), with holes

and threads for fixing steel hings, fitted with one locking box of

same sheet (point welded inside the frame), 6 Nos. 6 inches

long flat iron fixing lugs of 1-1/4" x 3/16" section, treated with

special red oxide primer coat all around including cutting holes

and filling the cavity with cement concrete 1:2:4 etc. in any

floor at any height complete as directed by the Engineer-in-

Charge 

159 Rft Rft 185.34                   29,469.06                  

6.3

Code -122

Item #159

Painting Iron work with synthetic enamel paint of approved

make and shade two coats over and including the cost of one

priming coat at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

630 Sft 100 Sft 2,776.62                17,492.71                  

6.4

Code -119

Item #102

Providing and fixing fully glazed Bronze anodized or powder

coated aluminium Sliding / fixed & openable /Top hung

windows & ventilators as per British standard manufactured by

Lucky, Alcop, Krudson, Pakistan cable and A.C.P. (fixing through

their approved fabricators) deluxe model box section 95mm x

30mm and 2mm thick including the cost of aluminium netting

,fittings, with all accessories cutting hole etc. and making good

damages to walls etc. complete as required in any floor as per

direction of engineer-in-charge, but excluding the cost of glass

pans.

750 Sft Sft 568.07                   426,052.50                

6.5

Code -119

Item #121

Providing and fixing Tinted glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For Doors, Windows & Fixed Glazing or where instructed)

1410 Sft Sft 106.11                   149,615.10                

6.6

Code -119

Item #120

Providing and fixing plain glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc. including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For vision panel of door shutters)

23 Sft Sft 88.91                     2,052.90                   

Amount Carried to Civil Summary 724,611.00               
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7 WOOD WORKS

Door, windows & partitions Frame

7.1 Code-120

Item # 02

Providing and fixing best quality deodar frames for doors.

windows, ventilators, clerestory windows, shelves, partitions,

trellis work, etc., as required . Complete in all respect as per

drawings, specification and as directed by the Engineer.

10 Cft Cft                 4,595.14 459.51                      

Architrave / Beading

7.2 Code-120

Item # 278

Providing and fixing best quality deodar wood projected

beading upto one Sq. inch (6.45 Sqm.) in sections and required

design fixed around the panels of doors, windows etc., of any

description , complete in all respect as per drawings,

specification and as directed by the Engineer.
1440 Rft Rft                      35.66 51,350.40                  

7.3 Code-122

Item # 189

Applying French or spirit polishing, two coat of approved make

on wood work at any height in any floor.

580 Sft 100 Sft                 1,878.96 10,889.51                  

Amount Carried to Civil Summary 62,699.00                 

8 INTERNAL FLOOR FINISHES

8.1 Code-117 Providing and laying 1:5:10 cement concrete bed under floors

using graded stone ballast 3/4 & down instead of 2 inches (51

mm) and down gauge with levelling, ramming, watering and

curing etc. complete. 

(under Mosaic & Porcelain tiles).

Code-117

Item # 3  Ground Floor 194 Cft 100 Cft 9,442.42                18,318.29                  

Code-117

Item # 3+26
First Floor 

175 Cft 100 Cft 9,684.38                16,947.67                  

Code-117

Item # 3+26+27
Second Floor 

175 Cft 100 Cft 9,879.51                17,289.14                  

Mosaic Floor

8.2 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.

Code-117

Item # 12+17  Ground Floor 1540 Sft 100 Sft 6,163.94                94,924.68                  

Code-117

Item # 12+17+26 First Floor 
1295 Sft 100 Sft 6,405.90                82,956.41                  

Code-117

Item # 

12+17+26+27
Second Floor 

1295 Sft 100 Sft 6,601.03                85,483.34                  

8.3 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Lecturers

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

Code-117

Item # 12  Ground Floor 385 Sft 100 Sft 5,287.04                20,355.10                  

Code-117

Item # 12+26
First Floor 

325 Sft 100 Sft 5,529.00                17,969.25                  

Code-117

Item # 12+26+27
Second Floor 

325 Sft 100 Sft 5,724.13                18,603.42                  

8.4 Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.

1170 Sft 100 Sft 17882.39 209,223.96                

Amount Carried to Civil Summary 582,071.00               

9 INTERNAL WALL FINISHES

Internal Wall Plaster

9.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on wall columns etc. in

basement, plinth, mezzanine and ground floor including

making edges, corners, grooves as specified and curing etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

Code-122

Item # 6 Ground Floor 6890 Sft 100 Sft 1730.74 119,247.99                

Code-122

Item # 6+87
First Floor 6920 Sft 100 Sft 1884.61 130,415.01                

Code-122

Item # 6+87+90 Second Floor 9560 Sft 100 Sft 2015.07 192,640.69                

Code-122

Item # 6+87+2x90 Second Floor (+35'-1" to Above) 480 Sft 100 Sft                 2,145.53 10,298.54                  

Dado & Skirting 

9.2 Code-118

Item # 55 + 58

Providing and fixing marble mosaic tile 12" X 6" X 3/4" (305 mm X

152 X 19 mm) with chips No. 0 to 4 in dado and skirting of 

approved design in light shade over 1/2 inch (13 mm) thick

base of cement mortar 1:3 in ground floor setting of tiles in slurry

of grey cement over mortar base including filling of joints and

washing the tiles with cement slurry of matching colour curing,

grinding, rubbing and polishing etc. complete.

Code-118

Item # 54 + 56 Ground Floor 270 Sft 100 Sft 14,274.50              38,541.15                  

Code-118

Item # 54 + 56 + 58
First Floor 265 Sft 100 Sft 14,567.19              38,603.05                  

Code-118

Item # 54 + 56 + 58 

+ 59 Second Floor 270 Sft 100 Sft 14,813.05              39,995.24                  
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9.3 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor.
23850 Sft 100 Sft                 1,053.54 251,269.29                

Puddlo Plaster

9.4 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc,complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Item # 8 U.G.W.T Plaster 100 Sft 2367.12 -                            

Item # 8+88+

4 x 91 O.H.W.T Plaster 250 Sft 100 Sft                 3,268.04 8,170.10                   

9.5 Code-122 Providing and mixing water proofing agent pudlo in cement

mortar of any description in any floor etc., complete in all

respects as per specifications/2.50Kg per 100Sft). & relevant

drawings and all works to the satisfaction of the Engineer.

Item # 30 U.G.W.T Kg 86.15 -                            

Item # 30 O.H.W.T 7 Kg Kg 86.15 603.05                      

9.6 Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.

2505 Sft 100 Sft 17882.39 447,953.87                

Amount Carried to Civil Summary 1,277,738.00            

10 INTERNAL CEILING FINISHES

Internal Ceiling Plaster

10.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on ceilings cantilever

soffits others etc. in basement, plinth, mezzanine and ground

floor including making edges, corners, grooves as specified

and curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 6 Ground Floor 2125 Sft 100 Sft                 1,730.74 36,778.23                  

Code-122

Item # 6+87 First Floor 2170 Sft 100 Sft                 1,884.61 40,896.04                  

Code-122

Item # 6+87+90 Second Floor 2170 Sft 100 Sft                 2,015.07 43,727.02                  

Code-122

Item # 6+87+2x90 Second Floor (+35'-1" to Above) 455 Sft 100 Sft                 2,145.53 9,762.16                   

10.2 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor.
6920 Sft 100 Sft                 1,053.54 72,904.97                  

Amount Carried to Civil Summary 204,068.00               
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11 ROOF FINISHES & WATER PROOFING

11.1 Code-117 Providing and laying floor of 3 inches (76 mm) thick 1:2:4

reinforced cement concrete using graded crushed bolders

instead of screened bajri 3/4" (19 mm) and down gauge in

ground floor including form work, consolidation, finishing and

curing etc. complete but excluding the cost of reinforcement.

Roof

Code-117 

Item #7+26 Lev (+14-4" upto +17'-0") 0 Sft 100 Sft                 4,531.45 -                            

Code-117 

Item #7+26+27 Lev (+31-6" upto +46'-6") 3320 Sft 100 Sft                 4,726.58 156,922.46                

11.2

Code-108 

Item #27

Water proofing of roof slab using Bituflex @ 10 Kg per % sft in

three coats, i/c cleaning /scraping the extra mortar etc. from

the roof surface,and washing the surface with water and filling

the depressions using Bituflex: sand mortar (1.2).Applyingone

one primer coal, over moist surface using a mix of 50 %Bituflex

and 50 % water blirded the surface with saul any floor in any

light.

3320 Sft 100 Sft 685.80                   22,768.56                  

Amount Carried to Civil Summary 179,691.00               

12 EXTERNAL WALL FINISHES (BUILDING)

External Plaster

12.1 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 8  Ground Floor 4405 Sft 100 Sft                 2,367.12 104,271.64                

Code-122

Item # 8+88 First Floor 3005 Sft 100 Sft                 2,572.28 77,297.01                  

Code-122

Item # 8+88+91 Second Floor 4370 Sft 100 Sft                 2,746.22 120,009.81                

Code-122

Item # 8+88+2x91 Second Floor (+31'-6" to Above) 885 Sft 100 Sft                 2,920.16 25,843.42                  

12.2 Code-122

Item # 83

Extra for providing horizontal or vertical joints or grooves 3/8" x

1/4" (9.5 mm x 6.4 mm) size of approved design over item No.

12.1 12665 Sft 100 Sft                    518.48 65,665.49                  

12.3 Code-122 Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

Code-122

Item # 172 Ground Floor to Roof 12665 Sft 100 Sft                 1,406.88 178,181.35                

Amount Carried to Civil Summary 571,269.00               
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13
EXTERNAL FINISHES OTHER THAN  BUILDING  

(NON COVERED AREA)

13.1 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Item # 8+37 Ground Floor

0 Sft 100 Sft                 3,100.23 -                            

13.2 Code -108

Item # 5  

Extra for using water proofing agent pudlo in item No. 13.4

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

0 Kg Kg                      86.15 -                            

13.3 Code -117

Item # 33 

Providing and laying floor of 3/4 inch (19 mm) thick white

marble tiles upto 36 Sq. inch (232 sq.cm) size fine dressed on the

surface without windings in ground fioor and laid over 1 inch (25

mm) thick lime mortar 1:2 (one lime, two sand) setting the tiles

with grey cement slurry over lime mortar, jointing & washing the

tiles with white cement slurry including curing, rubbing and

polishing etc. complete, including the cost of mortar.

100 Sft               15,685.68 -                            

HORTICULTURE WORK

13.4 Code-126

Item # 1 

Rough dressing of the area for lawn including picking stones, 

pebbles, stubble, grass roots and other injurious matters and 

breaking of clods complete including disposal of rubbish within 

3 chains (92 m).
60 Sft 100 Sft                    103.32 61.99                        

13.5 Code-126

Item # 6

Supplying and stacking approved garden soil (sweet earth) free 

from salts, pebbles and grass roots etc. including all leads and 

lifts.
50 Cft 100 Cft                 4,003.42 2,001.71                   

13.6 Code-126

Item # 7

Spreading approved garden soil (sweet earth) in uniform 

thickness including mixing and breaking clods and dressing fine 

for grassing including disposal of rubbish within 3 chains (92 m) 

complete .
50 Cft 100 Cft                    193.38 96.69                        

13.7 Code-126

Item # 2

Supplying and stacking well decayed cowdung manure from 

approved source including all leads and lifts.

10 Cft 100 Cft                 2,578.40 257.84                      

13.8 Code-126

Item # 3

Spreading cowdung manure and mixing the same upto any 

depth in the prepared bed including breaking clods, dressing 

fine for grassing, including, disposal of rubbish within 3 chains (92 

m) complete.
10 Cft 100 Cft                    107.74 10.77                        

13.9 Code-126

Item # 11

Supply live (Dacca) grass in slabs with earth intact including all 

lead and lifts.

60 Sft Sft                      17.60 1,056.00                   

13.10 Code-126

Item # 13

Grassing fine by dribbling grass roots 3" apart including 

watering, weeding till such time the grass is set and becomes 

green and is fit for mowing 

60 Sft 100 Sft                    244.19 146.51                      

13.11 Code-122

Item # 172 

Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

0 Sft 100 Sft                 1,406.88 -                            

Amount Carried to Civil Summary 3,632.00                   
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4 DPC & MASONRY WORKS

40mm thick Master Thermoshield sheet.

4.1 N.S.I Providing & laying in position 1-1/2"(40mm) thick Master

Thermoshield sheet or approved equivalent having density

35kg/cum, complete in all respect as per drawing, standard,

specifications and direction of the Engineer.

Sft -                            

Amount Carried to Civil Summary -                           

5 THERMAL & MOISTURE PROTECTION

5.1 N.S.I Providing and applying three coats of 2 component flexible

polymer modified cementitious waterproof coating AQUAFIN-

2C /BASF-Master seal-550/ SIKA top seal -107 or approved

equivalent over RCC slabs and walls of any wet area e.g.

Baths, Kitchens, Balcony's etc, at any height in any floor as per

manufacturer's specifications & recommendations complete in

all respects as per drawings, relevant specifications and as

directed by the Engineer. 

Ground Floor 380 Sft Sft -                            

First Floor 380 Sft Sft -                            

Second Floor 380 Sft Sft -                            

Amount Carried to Civil Summary
-                           

6 METAL WORKS

M.S Staircase Railing

6.1 N.S.I Providing, fabricating, welding & fixing in position MS Staircase

railing comprising of 50mm dia x 16 Swg MS pipe hand rail,

25mm dia x 16 Swg dia balustrade welded to handrail as

shown in the drawing including all required accessories &

hardware such as base plate, cap, nuts & bolts etc. fixing

arrangement (Drilling & grouting)etc including three coat of

approved colour enamel paint over one coat od primer (Paint

will be paid in seaprate item, refer BOQ Item) complete in all

respects as per drawing, standard, specifications and direction

of the Engineer. 

20 Rft -                            

Aluminium Louvered Window/Shutter

6.2 N.S.I Providing, fabricating and fixing of approved coloured

anodized aluminum louver window/shutter open able

casement using premium quality aluminum sections of Pakistan

Cable / or equivalent approved with fixed on Rcc & masonry

surface, including all required hardware, pivots heavy duty

handles, locks, stays etc.Including silicon sealant to all external

junction been structure and windows/Shutter to give water /

wind proof seal. Complete in all respect as per drawings,

specifications and to the entire satisfaction of the Engineer.

(Note: minimum wall thickness for all sections shall be 1.6mm or

according to the design)

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

130Sft Sft -                            

B-NON SCHEDULE ITEMS
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MS Grill Door

6.3 N.S.I Providing, fabricating, welding & fixing in position MS hallow

tube folding grill door comprising of 1-1/2" x 3" x 16 Swg hollow

tube & solid bar horizontal & vertical & 12 swg Ms sheet on

either side as shown on drawing (EA-01012-GGWT-A6-0030),

including hold fast (6 No), hinges, L-drop with lock & MS sheet

12 swg, heavy duty wheel up to 3" dia with cover, MS wheel

track with 2" x 2" x 1/4" thick " T " iron including 1:2:4 concrete

and all required fixing hardware including two coat of red

oxide paint and three coat of epoxy paint of approved color

& shades as per manufacturer's specification etc. complete in

all respects as per drawing, standard, specifications and

direction of the Engineer. 65Sft Sft -                            

6.4 N.S.I Providing and fixing Tinted glass panes 6mm thick to wooden

door, fixed glazing, windows, ventilators or where required etc

including the cost of wooden trim, rubber gasket packing and

screw etc,  in any floor at any height.

0 Sft Sft -                            

6.5 N.S.I Providing and fixing Anti-Oxidation Aluminum Spacer Bar for

Double Glazing Glass up to 10mm wide including slicon sealant

bead to door, fixed glazing, windows, ventilators or where

required etc. including the cost of rubber gasket packing and

screw etc.,  in any floor at any height.

130 Rft Rft -                            

Amount Carried to Civil Summary -                         

7 WOOD WORKS

DOOR SHUTTERS

7.1 N.S.I Providing, Making & fixing in position 1-1/2" (38mm) thick solid

core approved colour Formica finish flush door shutters with &

without vision panel. Comprising of 6mm thick lamination sheet

(manufacturer pressed lamination sheet over lasani board) on

either side, over all around best quality Partal or approved

wood frame 50mm wide horizontal, vertical & cross /diagonal

& 150mm wide lock rail in full length, hollow area except

framing to be filled with the approved rough wood, 1-1/2" x

1/2" thick Golden teak wood edge lipping all around. The door

shutter mechanically pressed by standard manufacturers under

power driven hydraulic press as approved by the Engineer, with

and without vision glass panel (vision glass panel will be paid

seapreatly, in BOQ item # ....) including with and without vision

glass panel, nails, glue or any required hardware's and

applying solignum for termite treatment, at any height & any

floor etc., complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.  

(Note: Cost of Ironmongery such as Hinges, Tower bolts, Locks,

Handles, kick & push plate etc.  paid in Separate item.)

1010Sft Sft -                            
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7.2 N.S.I Providing and fixing in position as per drawings & joinery

schedule all of "New ISE" Hong Kong, New Star Japan or

approved equivalent make as per relevant drawings,

contractor to submit the sample / shop drawings for approval

prior to execution etc, complete in all respects as per drawing,

standard , specifications and direction of the Engineer.

S.S Door hinges 4" long 204.Each Each -                            

SS Dead Lock complete set  0.Each Each -                            

SS Handle 36 inch long 0.Each Each -                            

SS Handle 12 inch long 0.Each Each -                            

Motorized Door Lock complete set (Lock body, Cylender 

& Liver handle) for rooms  

54.Each Each -                            

SS Tower Bolt 24" long 0.Each Each -                            

SS Tower Bolt 8" long 54.Each Each -                            

Stainless Steel Kick plate 3mm thick  0 Sft Sft -                            

Stainless Steel Kick Door Stopper 54.Each Each -                            

Wooden Cabinets

7.5 N.S.I Providing making and fixing in position floor mounted lower

cabinets (Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick coloured laminated (both face) Lasani

board shutter free from formaldehyde including all around OAK

wood lipping kitchen cabinet, 3" x 1-1/2" thick Partal wood

frame, complete with all accessories i.e. imported hinges, locks,

magnetic catchers, best quality handles etc., including any

termite treatment, providing & applying 03 coats of approved

colour shade lacquer polish by Jaffar Brothers or similar

approved as per manufacturer's instruction & specification

including all required hardware's for fixing etc,complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer. 

(Front face will be measured for payments)

156 Sft Sft -                            

7.6 N.S.I Providing making and fixing in position wall mounted cabinets

for (Kitchen/Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick colored laminated (both side) Lasani board

shutter free from formaldehyde including all around Deodar

wood lipping 3/8" thick, 3" x 1-1/2" thick Partal wood frame,

6mm one side laminated Lasani board back complete with all

accessories i.e. imported hinges, locks, magnetic catchers,

best quality handles etc., including any termite treatment,

providing & applying 03 coats of approved colour shade

lacquer polish by Jaffar Brothers or similar approved equivalent

as per manufacturer's instruction & specification including all

required hardware's for fixing etc., complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer. (Front face will be measured for

payments)

100 Sft Sft -                            

Amount Carried to Civil Summary -                         
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8 INTERNAL FLOOR FINISHES

8.1 N.S.I Providing and laying light colour, glazed/non skid vitrified

porcelean tiles 12" x 24" (imported but not made od china/Pak

made) on floors, in any floor, laid with dry bond (stile bond)

over a base of 1" thick cement mortar (1:3) including jointing to

tiles with joint filler of approved quality as per direction of the

Engineer in charge..complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Base price of tile 1800/Sqm.

Sft -                            

8.2 N.S.I Providing, laying and fixing Per-Polished (Boticena) Marble

Counter Top of approved thickness as per drawing & finishing

schedule activities include 40mm thick RCC slab, 1:4 C.S mortar

with Dry Bond, fixing in wall, cutting/chiseling in RCC / CC

members etc, jointing, grouting, chamfering edging/half D

gola arround the counter top, finishing, maintaining proper

level with curing etc. where required complete in all respects

as per specifications and as directed by the Engineer.

160 Sft Sft -                            

8.3 N.S.I Providing and laying Terrazzo tiles 13" x 12" x 1" thick for Treads

with bull nosing & 3nos horizontal V- grooves at any floor

including 1:3 screed bedding with mortar including jointing with

grouting material of approved quality & grinding, polishing etc

(overall thickness as shown in the drawings) complete in all

respects, as per drawings, specifications and as directed by the

Engineer.

200 Sft Sft -                            

8.4 N.S.I Providing and laying Terrazzo tiles 12" x 6" x 1/2" thick for Risers

at any floor including 1:3 screed bedding with mortar including

jointing with grouting material of approved quality & grinding,

polishing etc (overall thickness as shown in the drawings)

complete in all respects, as per drawings, specifications and as

directed by the Engineer.
130 Sft Sft -                            

8.5 N.S.I Providing & Laying Natural stone 24" x12" & 12" x12", 1" & 1-1/2"

thick rough finished approved local stone on entrance steps &

floor (straight, curved, arches etc.) with cement sand mortar 1:2

and in any pattern in as per direction of the engineer-in-charge

including the cost of curing, making the stone surface rough

flat etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. (at any height any floor)
300 Sft Sft -                            

8.6 N.S.I Providing & Laying Natural stone 24" x 12" & 12" x6" x 1/2" thick

rough finished approved local stone on Floor, wall/ Dado/

Skirting /coping with cement sand mortar 1:2 in ground floor

setting of stone tiles in slurry of grey cement over mortar base

including filling of joints with cement slurry of matching colour

curing etc. complete.
100.Sft Sft -                            

Amount Carried to Civil Summary -                         

9 INTERNAL WALL FINISHES

Porcelain Tiles

9.1 N.S.I Providing and laying light colour, glazed/non skid vitrified

porcelean tiles 12" x 24" (Polished), (imported but not made od

china/Pak made) on walls, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer in charge..complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Base price of tile 1800/Sqm.
Sft -                            
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10 CEILING FINISHES

N.S.I Providing, fabricating and fixing Gypsum board (4'-0" x 8'-0" x

1/2" (12mm) thick false ceiling including adjustable metal

framing suspension system, MS flashgap and required hard

wares jointing tap etc, all cutting for light fixtures & other design

feature with providing & applying three coat of matte enamel

paint of approved make & color shade over one coat of

primer coat, filling putty etc complete in all respects as per

drawings, relevant specifications and as directed by the

Engineer. (Rates for False Ceiling shall include Bulkheads, Light

Pelmets etc.)

0 Sft -                            

Amount Carried to Civil Summary

11 ROOF FINISHES & WATER PROOFING

Providing & laying complete roof treatment at any floor and any

height as shown in the drawing, details consisting of following

items complete in all respects as per drawing, standards,

specifications and direction of the Engineer.

11.1 N.S.I Providing and laying 1" thick average levelling CC screed over

Rcc slab for achieving leveled surface with (1:4) cement sand

mortar, complete in all respect and as per drawing &

specification and to the entire satisfaction of the Engineer. 

Cft -                            

11.2 N.S.I Providing and laying in position Water proofing membrane Hi

Grip Elastomer SUNTAN PP4000 4mm thick from Pak Hy-Oils

limited or approved equivalent over above leveled surface

including primer coating, overlapping (horizontal & vertical)

complete as per manufacturer's specifications, instruction & as

shown in the drawing etc, complete in all respects as per

drawings, specification and as directed by the Engineer.

Sft. -                            

11.3 N.S.I Providing & laying in position 1-1/2"(40mm) thick Diamond

jumbolon-Board from Diamond Foam or approved equivalent

having density 35kg/cum, over above Water Proofing

membrane with rebated edge as per manufacturer's

specifications, instruction & as shown in the drawing etc,

complete in all respects as per drawings, specification and as

directed by the Engineer. 

3320 Sft Sft. -                            

11.4 N.S.I Providing and laying BRC mesh 4" x 4" x 10 swg from Al - Burhan

(Pvt) Ltd or approved equivalent including cutting, binding

with steel binding wire etc. complete in all respects as per

drawings, specifications and as directed by the Engineer.

3320 Sft Sft. -                            

Amount Carried to Civil Summary -                         

12 EXTERNAL WALL FINISHES (BUILDING)

12.1 N.S.I Providing & Laying free fom natural stone wall cladding

random stone 1" & 1-1/2" thick rough finished approved local

stone on wall (straight, curved, arches etc.) with cement sand

mortar 1:2 and in any pattern in as per direction of the engineer-

in-charge including the cost of curing, making the stone

surface smooth etc. complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer. (at any height any floor)

935 Sft Sft -                            
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12.2 N.S.I Providing and making screen wall 6" thick (with 2" thick double

screen) comprising of 1:2 precast reinforced cement concrete

jali 6"x6"x3" (Square shape Jali 3"depth with approved wall

thickness, outer size of jali) ingrey colour & required

shape/Pattern including 1/4" dia steel reinforcement mesh as

per design center to center, formworks and its removal,

compacting and curingetc. in any floor & any height,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of theEngineer.
410 Sft Sft -                            

Amount Carried to Civil Summary -                         
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(BPS-16-17)

Electrical & ELV Works

S.NO: AMOUNT

1 -                                    

2 -                                    

-                              

GRAND SUMMARY

DESCRIPTION

ELECTRICAL WORKS

EXTRA LOW VOLTAGE (ELV) WORKS

TOTAL AMOUNT (Rs.)
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ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Lecturers

(BPS-16-17)

Electrical Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 15,007                              

2 1,027,545                         

3 13,927                              

4 79,803                              

5 7,350                                

6 1,720,960                         

7 280,470                            

8 72,360                              

3,217,422                       

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

5 -                                    

6 -                                    

-                                 

-                              

PLASTIC BODY EXHAUST FANS

ELECTRICAL SUMMARY

DESCRIPTION

SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

3 WIRE IN PVC RECESSED CONDUIT

uPVC CONDUIT & DUCT

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ INDICATORS

FITTING & FIXTURE (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

CEILING FANS

LIGHTING FIXTURES

Total of Schedule Items

Add _______% Premium on Electrical Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

L.V DISTRIBUTION BOARDS

LOW VOLTAGE CABLES AND WIRES

WIRING ACCESSORIES

TOTAL AMOUNT OF BUILDING (A+B)

EARTHING SYSTEM

Total of Non-Schedule Items - B
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Electrical Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-26 SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

a) 2-26-05 Supply & drawing of 10 mm², single core, PVC

insulated wire in all kinds of existing or given

conduit/cable duct as required.

15            P/Meter 457               6,855               

b) 2-26-07 Supply & drawing of 25 mm², single core, PVC

insulated wire in all kinds of existing or given

conduit/cable duct as required.

8              P/Meter 1,019            8,152               

Amount Carried to Electrical Summary 15,007            

2 2-34 3 WIRE IN PVC RECESSED CONDUIT

a) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to switch board / Light including wiring between

switch on the same circuit)

275          P/Meter 510               140,250           

b) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point from switch board to point)

1,030       P/Meter 363               373,890           

c) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point to point)

185          P/Meter 363               67,155             

d) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 13A Outlet)

180          P/Meter 510               91,800             

e) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(13A Outlet to 13A Outlet)

170          P/Meter 510               86,700             

f) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 20A DP Switch for Electric Geyser)

235          P/Meter 510               119,850           

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)
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g) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(20A DP Switch to Flex Outlet for Electric Geyser)

75            P/Meter 510               38,250             

h) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 15A Outlet for Electric Heater)

215          P/Meter 510               109,650           

Amount Carried to Electrical Summary 1,027,545       

3 2-61 uPVC CONDUIT & DUCT

a) 2-61-03 Supply & fixing 30mm (1-1/4") dia uPVC conduit with all 

especial such as bends, sockets, Junction etc fitted on

surface as required.

7              P/Meter 241               1,687               

b) 2-61-04 Supply & fixing 40mm (1-1/2") dia uPVC conduit with all 

especial such as bends, sockets, Junction etc fitted on

surface as required.

15            P/Meter 310               4,650               

c) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

10            P/Meter 759               7,590               

Amount Carried to Electrical Summary 13,927            

4 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED 

METAL BOARD

a) 2-66-01 Providing & fixing 10 Amps Polycarbonate flame

retardant S.P switch with fancy required gang plate

fixed on die fabricated, powder coated metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

36            Each. 471               16,956             

b) 2-66-02 Providing & fixing 10 Amps Polycarbonate flame

retardant Two way switch with fancy gang plate fixed

on die fabricated, powder coated, metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

7              Each. 531               3,717               

c) 2-66-06 Providing & fixing 15 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including

connection as required. (Schneider / Philips)

18            Each. 1,290            23,220             

d) 2-66-11 Providing & fixing Polycarbonate flame retardant, fan 

dimmer with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

30            Each. 1,197            35,910             

Amount Carried to Electrical Summary 79,803            

5 2-67 BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ 

INDICATORS
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a) 2-67-02 Providing & fixing 6 Amps Plastic ceiling rose on PVC

Round block/Round Cover fitted on surface including

connection as required.

30            Each. 245               7,350               

Amount Carried to Electrical Summary 7,350              

FITTING & FIXTURE

6 2-77 (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

a) 2-77-02 Providing, Installation, Testing & Commissioning of

recessed / surface mounted project / professional

series ceiling lights / downlights including driver having

warm / neutral white / cool white colour, 100-110

lm/watts efficiency, 0.9 or above power factor, 40000-

50000 hours life cycle, including connection, complete

in all respect as approved by the Engineer Incharge.

i e 16-18 Watts 18            Each. 14,650          263,700           

ii f 19-21 Watts 98            Each. 14,870          1,457,260        

Amount Carried to Electrical Summary 1,720,960       

7 2-80 CEILING FANS

a) 2-80-03 Providing & installing 140 Cm (56") sweep ceiling fan

with blades, canopy, strandard length of down rod

including connection with 14.0076" flexable wire

complete as required. (without regulator) Pak, Royal,

GFC, Younas, Millat.

30            Each. 9,349            280,470           

Amount Carried to Electrical Summary 280,470          

8 2-84 PLASTIC BODY EXHAUST FANS

a) 2-84-01 Providing & installing 20 Cm (8") sweep, Plastic body

Exhaust fan complete with blades, motor, etc fixed in

existing hole including connection with 14/.0076"

flexable wire complete as required. Pak, Royal, GFC,

Younas, Millat.

24            Each. 3,015            72,360             

Amount Carried to Electrical Summary 72,360            

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Lecturers

(BPS-16-17)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 50 mm dia PVC Conduit 5              Rm. -                  

b) Supply and installation of following size uPVC Pipe

Class-D for Power cables, bried in ground / under floor

as per specification, including excavation for laying of

pipe, bricks and backfilling with new and fresh sand

(6" under and 6" above pipe) etc., (whereever

required), as shown on the specifications and

drawings, complete in all respect.

i 50mm dia uPVC Pipe (Class-D) 5              Rm. -                  

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No. -                  

d) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof,

as per specification and as shown on the drawing,

complete in all respect. (For Electrical cables)

1              No. -                  

Amount Carried to Electrical Summary -                  

2 L.V. DISTRIBUTION BOARDS

a) Supply, installation, testing and commissioning of

following wall mounting / floor standing surface type

Main Distribution Board (MDB), Sub Main Distribution

Boards (SMDB's) and Distribution Board (DB's) made

with 16 SWG sheet metal, dust protected, vermin proof

housing coated with approved color having all the

necessary switching, energy analyzer etc., protections,

as per drawing and specification, complete in all

respect.

i SMDB-FL 1              No. -                  

ii DB-GF 1              No. -                  

iii DB-1F 1              No. -                  

iv DB-2F 1              No. -                  

Amount Carried to Electrical Summary -                  

3 LOW VOLTAGE CABLES AND WIRES



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Lecturers

(BPS-16-17)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3.1 Supply, laying, termination, tagging, testing and

commissioning of following size copper conductor

multi core / single core, Cu/PVC, Cu/PVC/PVC,

unarmoured, 0.6 kV/1 kV, 450/750V or 300/500V

voltage grade copper cable in already laid PVC

conduit / cable tray / trench including all accessories

lugs, cable gland etc. as per drawings and

specification, complete in all respect.

a) 4 Core, Cu./PVC/PVC Cable (600/1000V)

i 4C, 10 Sqmm Cu/PVC/PVC 15            Rm. -                  

Amount Carried to Electrical Summary -                  

4 WIRING ACCESSORIES

a) Supply, installation, testing and commissioning of

following 10/13/15/20A, One/Two/Three/Four gang

type switches, Dimmer Switches, Sockets including 16

SWG Sheet Steel powder coated back boxes with

earth terminal, recessed in wall, with all accessories as

per drawigs and specification, complete in all

respects.

i Two Gang Switch 10A 15            No. -                  

ii Three Gang Switch 10A 18            No. -                  

iii Four Gang Switch 10A (Weatherproof type) 2              No. -                  

iv 13A, International Switch Socket Outlet 60            No. -                  

v 20A, Double Pole Switch with neon indicator 18            No. -                  

vi 20A, Flex Outlet 18            No. -                  

Amount Carried to Electrical Summary -                  

5 LIGHTING FIXTURES

a) Supply, installation, testing and commissioning of

following Light fixtures complete with starters,

Electronic ballast (unless mention otherwise), lamps,

lamp holders, drivers, mounting accessories etc., as

per drawings and specifications, complete in all

respects. Lighting fixtures sample must be submitted to

consultant for approval.

Note: Refer light fixtures drawings for complete light

fixtures details.

i Wall / Surface mounted LED Bi-Directional Light Fixture

(IP-54) with 2x12W LED lamp

16            No. -                  

ii Suspended mounted LED Chandelier Light Fixture with

50W LED lamp

6              No. -                  

iii Wall / Surface mounted LED Wall Light Fixture (IP-20)

with 1x20W LED lamp

36            No. -                  

b) Supply, installation, testing and commissioning of

following items including all connecting accessories

as per drawings, specifications, complete in all

respects.

i Fan Hook M.S.Box with colour coated 30            No. -                  

Amount Carried to Electrical Summary -                  



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Lecturers

(BPS-16-17)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

6 EARTHING SYSTEM

Supply, installation, testing and commissioning of

following items for complete earthing system including

all connecting accessories as per drawings,

specifications and as mentioned in General Notes,

complete in all respects.

a) Supply, installation, testing and commissioning of

following items for complete Power Earthing system,

including Bentonite chemical, other all required

materials and connecting accessories, boring, labor,

tools, transportation etc., as per drawings and

specifications, complete in all respects with detailed

test reports.

i Earth pit with Rod type earth electrode, 3/4" dia and 9

Ft. long copper bonded rod.

1              No. -                  

Amount Carried to Electrical Summary -                  



ELV WORKS



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Lecturers

(BPS-16-17)

ELV Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 15,180                              

2 13,632                              

28,812                            

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

-                                 

-                              

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

ELV SUMMARY

DESCRIPTION

uPVC CONDUIT & DUCT

CABLE TELEVISION SYSTEM (CATV)

Total of Schedule Items

Add _______% Premium on ELV Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

VOICE COMMUNICATION SYSTEM (Passive Equipment Only)

Total of Non-Schedule Items - B

TOTAL AMOUNT OF BUILDING (A+B)

SELF CONTAINED EMERGENCY LIGHTS



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Lecturers

(BPS-16-17)

ELV Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-61 uPVC CONDUIT & DUCT

a) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

20            P/Meter 759               15,180             

Amount Carried to ELV Summary 15,180            

2 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL 

BOARD

a) 2-66-12 Providing & fixing Polycarbonate flame retardant T.V

Socket with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

12            Each. 1,136            13,632             

Amount Carried to ELV Summary 13,632            

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 25 mm dia PVC Conduit 320          Rm. -                   

ii 50 mm dia PVC Conduit 5              Rm. -                   

iii 25 mm dia Flexible PVC Conduit 5              Rm. -                   

b) Supply and installation of following size uPVC Pipe

Class-D for Telecommunication Cable (copper / optic

fiber). Buried in ground / under floor as per

specification, including excavation for laying of pipe,

bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Conduit (Class-D) 5              Rm. -                   

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No. -                   

d) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof,

as per specification and as shown on the drawing,

complete in all respect. (For ELV cables)

1              No. -                   

Amount Carried to ELV Summary -                  

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Lecturers

(BPS-16-17)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

2 VOICE COMMUNICATION SYSTEM (Passive Equipment 

Only)

a) Supply, installation, testing and commissioning of

Single RJ-45, Cat-6 outlet for Voice with shutter type

and 16 SWG back box including tagging, as per

drawing and specification, complete in all respect.

18            No. -                   

b) Supply, laying, termination, testing and commissioning

of CAT 6 - 4 pair cable for Single RJ-45 outlet (for

Voice) in already laid 25mm dia PVC conduit

concealed / surface from each outlet to TJB, including

tagging and piping with all necessary accessories,

complete in all respect.

250          Rm. -                   

c) Supply, laying, termination, testing and commissioning

of Cat-5e, 10 pair cable from MTJB / TJB to TJB in

already laid conduit / cable tray including with all the

necessary accessories as per drawing and

specifications, complete in all respect.

10            Rm. -                   

d) Supply, installation, testing and commissioning of CAT-

6 UTP (RJ-45 to RJ-45) for the above Patch Panels

including with all necessary accessories, as per

drawing and specification, complete in all respect.

i CAT-6 (2m)  Long Patch Cord 18            No. -                   

e) Supply, installing, testing and commissioning of

following 19" Tag blocks in Data racks, as per drawing

and specification, complete in all respect.

i MTJB with 2x10 Pair IDC Block 19" type 1              No. -                   

ii TJB with 1x10 Pair IDC Block 19" type 2              No. -                   

f) Installation, testing and commissioning by

Manufacturer Authorized Agent / Dealer and handing

over complete Voice & Data System to Owner with

Providing Training voice data fuke & OTDR Testing, as

build drawing, Rack layouts and certification's

Principal, complete equipment's Manual and

Warranty Documents to Owners representative.

1              Job. -                   

Amount Carried to ELV Summary -                  

3 CABLE TELEVISION SYSTEM (CATV)

a) Supply and installation of MTVJB Splitter Box with 1x6

Way Splitter, complete in all respects.

1              No. -                   

b) Supply and installation of TVJB Splitter Box with 1x6

Way Splitter, complete in all respects.

2              No. -                   

c) Supply and installation of CATV RG-06 Co-axial 75

ohms shielded cable in already laid 25mm dia PVC

conduit from box to TV outlet, complete in all respects.

185          Rm. -                   

Amount Carried to ELV Summary -                  

4 SELF CONTAINED EMERGENCY LIGHTS



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Lecturers

(BPS-16-17)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Supply, installation, testing and commissioning of

following items for self contained emergency lights

with all fixing accessories, as per drawing and

specification, complete in all respect.

a) 3W, Emergency light with self contained Battery,

Ceiling / Wall mounted IP-20 rated, UL 924 Listed, as

per specification and drawing, complete in all

respect. (non-maintained)

5              No. -                   

b) 3W, Emergency light with self contained Battery,

Ceiling / Wall mounted IP-65 rated, UL 924 Listed, as

per specification and drawing, complete in all

respect. (non-maintained)

1              No. -                   

c) 3W, Exit light with self contained Battery, 24m viewing,

Directional Pandent, IP-65 rated, UL 924 Listed, as per

specification and drawing, complete in all respect.

(non-maintained)

3              No. -                   

Note: Selection of Exit Light is as per Architect's

approval.

Amount Carried to ELV Summary -                  



PLUMBING WORKS



EA Consulting

(Pvt) Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 155,259                            

2 178,178                            

333,437                          

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

-                           

-                           

PLUMBING SUMMARY

DESCRIPTION

MAN HOLES

u.P.V.C PIPE (EXTERNAL) "D" CLASS

FIRE FIGHTING WORKS

Total of Schedule Items

Add ______% Premium on Plumbing Works of PWD-2012

Total of Schedule Items with Premium - A

PLUMBING FIXTURES

WATER SUPPLY WORKS

DRAINAGE WORKS

Total of Non-Schedule Items - B

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 MAN HOLES:

315 -15 / 

Pg:82

Providing manhole type 'B' size 3 feet x 2-1/2 feet (914

mm x 762 mm) (inside dimensions) 4 feet (1219 m) deep

as per approved design and specifications complete

for 4 inches to 12 inches (100 mm to 305 mm ) dia. Pipe

4 feet to 7 feet-5 inches (1.22m to 2.66 m) depth with 18

inches (457 mm) dia. (inside) cast iron cover and frame

(weight=1 cwt. 3 Qrs.) (88.90 kg.) fixed in R.C.C. 1:2:4

slab 6 inches (152 mm) thick, 9 inches (229 mm) thick

burnt brick masonry walls set in 1:4 C.M., 6 inches (152

mm) thick 1:3:6 C.C. in foundation, 1:2:4 C.C. in

benching and 1/2 inch(13 mm) thick cement plaster in

1:3 C.M., to all inside wall surfaces, channels and

benching etc. and to top including providing and

fixing cast iron foot rest at every foot of depth and

making requisite number of main and branch channels

but excluding the cost of excavation, back filling,

disposal of excavated stuff, manhole cover and frame.

8              Nos 19,407.41     155,259           

313 -5 / Pg:73

Excavation in all kinds of soil, murum, hard, average or

soft including lift up to 5 feet (1.52m) and lead upto

one chain (30.48m)

504          CFT 599.70          3,022               

315 -26 / 

Pg:84

providing & fixing C.I. Cover & Frame 18" dia (460mm)

weight 1 cwt. 3 Qtr (88.90 Kg.)
8              Nos 8,769.90       70,159             

2 u.P.V.C PIPE (EXTERNAL) "D" CLASS:

306 - 21 / Pg: 

57

Providing and fixing un plasticized polyvinyl chloride

pipe (P.V.C) "D" class and specials etc. including

cutting and fitting complete with and including the

cost of cutting trench up to 1-1/2 feet deep refilling,

watering, ramming, and disposal of surplus earth within

one chain and after cleaning the pipe and cartage

within 10 miles (16.09 km.) (working pressure 12 kg/cm2

) 1-1/4 inches (32 mm) dia.

306 - 27 / Pg: 

57
6" inches (150 mm) dia pipe 350          Rft 509.08          178,178           

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Amount Carried to Plumbing Summary 406,619          



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

PLUMBING FIXTURES:

1

Providing and fixing European type water closet with

(one piece) dual flush Tank with 6.0 liters main flush

tank and 3 liters secondary flush tank, build in S/P-Trap ,

Stop cock with flexible pipe as specified by architect

in Fixture schedule, per drawings, specifications and

Engineers Approval.

6              Nos -                   

2

Providing and fixing Eastern water closet with 6 liters

main flush tank, build in S-Trap, Stop cock with Drain

pipe till flush tank as per drawings, specifications and

Engineers Approval.

12            Nos -                   

3

Providing and fixing wash basin with mixer having flow

of 6.0 lpm or less with two (2) nos. Stop cocks, Flexible

Connection , flexible drain pipe to floor drain as

specified by architect in Fixture schedule, per

drawings, specifications and Engineers Approval.

16            Nos -                   

4

Providing and fixing of kitchen/Pantry Sink with mixer,

waste trap, Stop cocks with flexible pipes, Flexible drain

pipe as per drawings , specifications and engineers

approval.

6              Nos -                   

5

Providing and fixing of Shower head with shower mixer

having maximum flow of 9.5 lpm, as specified by

architect in Fixture schedule, per drawings,

specifications and Engineers Approval.

12            Nos -                   

6 Providing and fixing bath toilet accessories as under: -                   

a Toilet Paper Holder 12            Nos -                   

b Hand Spray / Muslim shower 12            Nos -                   

c Liquid Soap Dispenser/ Soap dish 12            Nos -                   

d WC Cleaning Brush 12            Nos -                   

e Robe Hooks 12            Nos -                   

f Towel Railing 12            Nos -                   

Sub Total of Plumbing Fixtures -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

WATER SUPPLY:

1 COLD & HOT WATER PIPING:

Supply, installation, testing and Commissioning of PPR

PN - 20 Cold/Hot water pipes as per DIN 8077-8078

with molded fittings PN - 25 as per DIN 16962, including

pipe supports, cutting, filling, testing/commissioning

and all accessories as indicated on the drawing, as

per specifications and Engineers approval.

i 3/4" dia 900          Rft -                   

ii 1" dia 160          Rft -                   

iii 1 1/4" dia 180          Rft -                   

iv 1 1/2" dia 200          Rft -                   

v 2" dia 140          Rft -                   

2 ISOLATION VALVES:

Providing and fixing of PPR Coated PN-20 Gate valves

of bronze material for diameter 2" and smaller and

Cast Iron material for Diameter greater than 2" as per

specifications and Engineers approval.

i 3/4" dia 2              Nos -                   

ii 1" dia 6              Nos -                   

iii 1 1/4" dia 2              Nos -                   

iv 1 1/2" dia 8              Nos -                   

v 2" dia 2              Nos -                   

3 PLUMBING SPECIALITIES:

Supply and installation of the following including all

fittings, fixings, accessories, etc., as indicated on the

drawing, as per Specifications and Engineers

approval.

i 1/2" dia. Bib Tap 4              Nos. -                   

ii 1" Air Relief Valve -           Nos. -                   

4 COLD & HOT WATER PIPE INSULATION:

Supply, installation, testing and Commissioning of

20mm thick closed cell rubber foam inculation (NBR)

for cold & hot water piping, as per specifications and

Engineers approval.

i 3/4" dia 900          Rft -                   

ii 1" dia 160          Rft -                   

iii 1 1/4" dia 180          Rft -                   

iv 1 1/2" dia 200          Rft -                   

v 2" dia 140          Rft -                   

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 WATER COOLER:

Supply and installation of Stainless Steel Electric water

cooler of below mentioned capacity with two taps, R-

22 Refrigeration system, S.Steel Tank safety tested at

10kg/cm2 (142 p.s.i.) with recommended maximum

working pressure of 3kg/cm2 (42 p.s.i.) including all

accessories like Valves, interconnecting piping, Drain

tray and drain connection s as indicated in the

drawings, as per specifications and engineers

approval.

-           Nos -                   

i WC - 01 to 06 ( Capacity 32 GPH )

6 3 STAGE WATER FILTER:

Supply and installation of 3 stage filter having 5 Microns

Pre Filter, Active Carbon Filter and UV Water filter

having minimum flow rate of 200 Gallons per Day to be

installed with Water cooler , including valves, piping,

accessories, etc., as per specifications and Engineers

approval.

-           Nos -                   

7 CEILING HUNG ELECTRIC HEATER:

Providing and fixing of ceiling hung Electric Hot water

heater with all accessories like Clamps, isolation valves,

Air relief valves as indicated in the drawings, as per

specifications and engineers approval.

i EWH - ( Capacity 50 litre) 12            Nos -                   

ii EWH - ( Capacity 80 litre) -           Nos -                   

iii EWH - ( Capacity 100 litre) -           Nos -                   

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

8 WATER TANK CONNECTION:

Connection for water tank including with valves,

supports, excavation and Backfill, complete all in

accordance with the drawing and specifications.

i Connection to RCC water tanks -           Nos -                   

ii Connection to overhead water tanks using Float valve 1              Nos -                   

iii Cast Iron Medium Duty Cover For RCC water tanks 1              Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Sub Total of Water Supply Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

DRAINAGE WORKS:

1 SOIL, WASTE & VENT PIPING:

Providing and fixing, uPVC pipes and fittings as per BS

EN 1329 for above ground installations for Soil, Waste,

Vent pipes with Kite mark on pipes and fittings

including cleanout plug, clamps, hanger collars,

supports, specials (bend, tees, Y-tee etc.) as indicated

on the drawing, as per specifications and Engineers

approval.

i 2" dia 180          Rft -                   

ii 3" dia 380          Rft -                   

iii 4" dia 180          Rft -                   

-                   

2 DRAINAGE SPECIALITIES: -                   

Providing and fixing of Multi floor trap with multiple dia

inlet and Single outlet and cleanout plug of the

approved self cleaning design with S.Steel grating as

specified by the architect, as indicated on the

drawing, as per specifications, architectural finishing

schedule and Engineers approval.

48            Nos -                   

Providing and fixing UPVC cowl for vent pipe of the

following dia including all accessories complete in all

respects.

-                   

i 2" dia -           Nos -                   

ii 3" dia 6              Nos -                   

iii 4" dia 6              Nos -                   

-                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3 GULLY TRAPS:

Construction of 12" x 12" gully trap with 8" P- trap and

12" x 12" cover (min Weight =45 kg) as specified and

shown on the drawing, as per specifications and

Engineers approval.

6              Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Sub Total of Drainage Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

FIRE FIGHTING WORKS:

1 FIRE EXTINGUISHERS:

Supply and installation of below mentioned Portable

Fire extinguishers with Wall mount brackets as indicated 

on the drawings, as per specifications and Engineers

Recommendation

i 5 Kg C02 wall mounted fire extinguisher 6              Nos -                   

ii 6 Kg Dry powder wall mounted fire extinguisher 6              Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Lecturars)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Sub Total of Fire Fighting Works -                  



FLATS FOR ADMIN & SUPPORT 

STAFF



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Admin

 &Support Staff)

S.NO: Amount

1 Structure

2 Architecture

3 Electrical Works

4 ELV Works

5 Plumbing Works

GRAND SUMMARY

TOTAL CARRIED TO MASTER SUMMARY



CIVIL WORKS
(STRUCTURE WORKS)



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Admin & Support Staff)

Building & External Works

Civil Works

S.NO: Amount

A SCHEDULE ITEMS

1 135,719                                

2 2,800,785                             

3 5,277,677                             

4                                  115,662 

8,329,843                            

B NON-SCHEDULE ITEMS

1 -                                        

2 -                                        

3 -                                        

4 -                                        

-                                      

-                                   

Add _______% Premium on Civil Works of PWD-2012

SUB STRUCTURE

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Schedule Items with Premium - A

EARTH WORKS

Total of Schedule Items

Civil SUMMARY

Description

EARTH WORKS

SUB STRUCTURE

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Non-Schedule Items - B



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Admin & Support Staff)

Building & External Works (Structure)

1 2 4 5 6  7 = 4 x 6 

BUILDING

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 11500 Cft 100 Cft 613.14              70,511                  

Item # 2+28 From -5' - 0" to -8' - 0" 2900 Cft 100 Cft 690.49              20,024                  

1.2 Code -104

Item #4

6330 Cft 100 Cft 261.80              16,572                  

1.3 Code -117

Item #1

880 Cft 100 Cft 3,251.34           28,612                  

135,719               

EARTH WORKS

Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full compaction,

dressing and disposal of surplus excavated stuff as

directed lead upto one chain (30.5 R.m) and lift upto 5

feet (1.52 m).

All items under this head (Structure work) to be

carried out as per relevant Section of PWD &

technical specifications (Volume-II), Drawings,

BSI/ASTM Standards, complete in all respect and to

the entire satisfaction of the Engineer.

Due to pitch roof second pera of clause No 1.9 of

General conditions of PWD schedule of rates-2022

will be applicable for the height of the higher side. 

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc.

complete, including all lifts etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.

Providing and laying soling stones 6 inches to 9 inches (152

mm to 229 mm) size under floors/foundations & where

required etc. including packing with sprawls and chips

and consolidating etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

Amount Carried to Civil Summary

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

3

A-SCHEDULE ITEMS
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Admin & Support Staff)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

32

2.1 Code -106

Item # 11
1600 Cft 100 Cft 14,411.43         230,583                

2.2 Code -106

Item # 12 660 Cft 100 Cft 15,840.97         104,550                

2.3 Code -114

Item # 1+134+137 2840 Cft 100 Cft 21,685.85         615,878                

2.4 Code -114

Item # 4+135+138 560 Cft 100 Cft 26,704.50         149,545                

2.5 Code -114

Item # 9+135+138 0 Cft 100 Cft 27,958.39         -                        

2.6  Code -114

Item # 8+134+137 800 Cft 100 Cft 22,344.09         178,753                

Foundation for any type 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in foundation

basement and plinth. etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Columns upto plinth 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in plinth

beams of required shape and design including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Plinth Beams i/c nibs / projections 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N/mm2 at 28

days) with a mix not leaner than 1:1-1/2:3 in columns

footing of required shape including form work and its

removal, compacting, leveling and curing etc. complete

but excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

SUB STRUCTURE

CONCRETE WORKS

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls

more than 6 inches (152 mm) thick including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Admin & Support Staff)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

32.7 Code -114

Item # 166 

12000 Kg Kg 123.02              1,476,240             

2.8 Code -108

Item # 12

6980 Sft 100 Sft 648.08              45,236                  

2,800,785            

2.9 Code -124

Item # 199

2,230          Sft -                        

-                      

3

3.1 Code -114

Item # 

24+135+138 520 Cft 100 Cft 30,389.36         158,025                

Item # 

24+135+138+92 455 Cft 100 Cft 31,338.56         142,590                

Item # 

24+135+138+92+

93 715 Cft 100 Cft 32,090.01         229,444                

3.2 Code -114

Item # 

30+135+138 15 Cft 100 Cft 28,692.59         4,304                    

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Amount Carried to Civil Summary

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in the ground

floor etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

Ground Floor

Second Floor 

SUPER STRUCTURE 

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls,

vertical fins etc. more than 6 inches (152 mm) thick

including form work and its removal, compacting and

curing etc. complete but excluding the cost of

reinforcement, in ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

Ground Floor

Columns  (Cylindrical Strength 3750 Psi)

First Floor 

TERMITE PROOFING

Providing and Carrying out termite proofing in foundation,

under floors and wood work surface with a solution using

of confront TC with water and spraying the solution of the

area to be treated as completed as per direction of

Engineer incharge.etc., complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

(Note: Plinth Area will be measured one time for payment

where is the number of applications will be three times on

all horizontal & vertical surfaces of the excavation for

termite proofing)

B-NON-SCHEDULE ITEMS

SUB STRUCTURE

Amount Carried to Civil Summary
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Admin & Support Staff)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

33.3  Code -114

Item # 

38+134+137 690 Cft 100 Cft 24,839.57         171,393                

Item # 

38+134+137+92 620 Cft 100 Cft 25,788.77         159,890                

Item # 

38+134+137+92

+93 750 Cft 100 Cft 26,540.22         199,052                

3.4 Code -114

Item # 38+136 110 Cft 100 Cft 20,668.60         22,735                  

Item # 38+136+92 110 Cft 100 Cft 21,617.80         23,780                  

Item # 

38+136+92+93x2 110 Cft 100 Cft 22,369.25         24,606                  

3.5 Code -114

Item # 

56+134+137 605 Cft 100 Cft 24,314.96         147,106                

Item # 

56+134+137+92 664 Cft 100 Cft 25,264.16         167,754                

Item # 

56+134+137+92

+93 1155 Cft 100 Cft 26,015.61         300,480                

3.6 Code -114

Item # 

57+134+137 0 Cft 100 Cft 23,691.64         -                        

Item # 

57+134+137+92 0 Cft 100 Cft 24,640.84         -                        

Item # 

57+134+137+92

+93 0 Cft 100 Cft 25,392.29         -                        

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

beams lintels cantilever beams of required shape or

section including form work and its removal, compacting

and curing etc. but excluding the cost of reinforcement, in

basement and ground floor etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.  

Beams and projections 

(Cylindrical Strength 3000 Psi)

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3000 Ibs. per sq. inch (20.68 N /mm 2 at 28

days) with a mix not leaner than 1:2:4 in straight beams

lintels cantilever beams of required shape or section

including form work and its removal, compacting and

curing etc. but excluding the cost of reinforcement, in

basement and ground floor etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.  

Second Floor 

Bracing beams / lintels / nibs / sills / bands /around 

opening (Cylindrical Strength 2500 Psi)

Ground Floor

First Floor 

Second Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary slab

5 inches (127 mm) to 6 inches (152mm) thick including

form work and its removal compacting and curing etc.

complete but excluding the cost of reinforcement, in

basement plinth and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Ground Floor

First Floor 

Second Floor 

Second Floor 

Ground Floor

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary slab

more than 6 inches (152 mm) thick including form work

and its removal compacting and curing etc. complete

but excluding the cost of reinforcement, in basement

plinth and ground floor etc. complete in all respects as

per drawing, standard , specifications and as directed by

the Engineer.  

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Ground Floor

First Floor 
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Admin & Support Staff)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

33.7 Code -114

Item # 

50+134+137 80 Cft 100 Cft 30,160.60         24,128                  

Item # 

50+134+137+92 80 Cft 100 Cft 31,109.80         24,888                  

Item # 

50+134+137+92

+93 80 Cft 100 Cft 31,861.25         25,489                  

3.8 Code -114

Item # 

114+135+138+127 

x 2 60 Cft 100 Cft 34,550.73         20,730                  

3.9 Code -114

Item # 

112+135+138+127 

x 2 130 Cft 100 Cft 35,126.50         45,664                  

3.10 Code -114

Item # 

118+135+138+127

x 2

50 Cft 100 Cft 32,154.29         16,077                  

3.11 Code -114

Item # 166 8020 Kg Kg 123.02              986,620                

Item # 166+174 7460 Kg Kg 124.47              928,546                

Item # 

166+174+175 11550 Kg Kg 125.92              1,454,376             

5,277,677            Amount Carried to Civil Summary

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in roof slab of over

head water tank up to a height of 30 feet (9 m) above

ground including form works and its removal, compacting

and curing etc. complete but excluding the cost of

reinforcement.etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing in

position on cement concrete 1:2:4 precast or Ms. chairs,

tying with binding wire, cost of chairs and wires etc. in all

kinds of RCC work in foundation, basement, plinth and

ground floor of building including septic tanks and under

ground tanks and in projections for future extension.etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Ground Floor

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in a square of

rectangular bottom slab of over head water tank up to a

height of 30 feet (9 m) above ground including form works

and its removal, compacting and curing etc. complete

but excluding the cost of reinforcement .etc. complete in

all respects as per drawing, standard , specifications and

as directed by the Engineer.  

OH Water Tank  Bottom  Slab 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight stairs

and landing of required section including form work and

its removal, compacting and curing etc. complete but

excluding the cost of reinforcement, in basement plinth

and ground floor.etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.  

Stair Case / steps /seats (Steps, Landing 

& Waist slab)  (Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls in

over head water tank bins, bunkers, intze tanks and silo up

to a height of 30 feet (9 m) above ground including form

works and its removal, compacting and curing etc.

complete but excluding the cost of reinforcement etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

OH Water Tank  Walls 

(Cylindrical Strength 3750 Psi)

Ground Floor

OH Water Tank  Top Slab 

(Cylindrical Strength 3750 Psi)

First Floor 

Second Floor 

Second Floor 

First Floor 
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Admin & Support Staff)

Building & External Works (Structure)

 Amount

(Pak Rs.) 

 Sched. Rate

(Pak Rs.) 
Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

3EXTERNAL

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 715 Cft 100 Cft 613.14              4,384                    

Item # 2+28 From -5' - 0" to -8' - 0" 100 Cft 690.49              -                        

1.2 Code -104

Item #4

2075 Cft 100 Cft 261.80              5,432                    

1.3 Code -117

Item #1

345 Cft 100 Cft 3,251.34           11,217                  

2

2.1 Code -106

Item # 11
280 Cft 100 Cft 14,411.43         40,352                  

2.2 Code -106

Item # 12 305 Cft 100 Cft 15,840.97         48,315                  

2.3 Code -108

Item # 12

920 Sft 100 Sft 648.08              5,962                    

115,662               Amount Carried to Civil Summary

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52 m)

depth and plinth up to 4 feet (1.2 m) height from ground

level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

A-SCHEDULE ITEMS

EARTH WORKS
Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full compaction,

dressing and disposal of surplus excavated stuff as

directed lead upto one chain (30.5 R.m) and lift upto 5

feet (1.52 m).

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc.

complete, including all lifts etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.

Providing and laying soling stones 6 inches to 9 inches (152

mm to 229 mm) size under floors/foundations & where

required etc. including packing with sprawls and chips

and consolidating etc. complete in all respects as per

drawing, standard , specifications and as directed by the

Engineer.

SUB STRUCTURE

CONCRETE WORKS

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Admin Support Staff

Architecture Works

S.NO: DESCRIPTION   AMOUNT 

A SCHEDULE ITEMS

4 MASONRY WORKS 1,120,916           

5 THERMAL & MOISTURE PROTECTION -                      

6 METAL WORKS 735,818              

7 WOOD WORKS 37,158                

8 FLOOR FINISHES 426,345              

9 WALL FINISHES 1,020,406           

10 CEILING FINISHES 156,608              

11 ROOF FINISHES & WATER PROOFING 113,138              

12 EXTERNAL FINISHES (BUILDING) 342,342              

13 EXTERNAL FINISHES OTHER THAN  BUILDING  (NON COVERED AREA) 44,615                

Total of Schedule Items 3,997,346           

Add ______% Suitable Premium on Civil Works of PWD-2012

Total of Schedule Items with Premium - A

B NON-SCHEDULE ITEMS
4 MASONRY WORKS -

5 THERMAL & MOISTURE PROTECTION -                      

6 METAL WORKS -                      

7 WOOD WORKS -                      

8 FLOOR FINISHES -                      

9 WALL FINISHES -                      

10 CEILING FINISHES -                      

11 ROOF FINISHES & WATER PROOFING -                      

12 EXTERNAL FINISHES (BUILDING) -                      

Total of Non-Schedule Items - B -                      

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B) -                

CIVIL SUMMARY



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Admin Support Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

All items under this head (Architectural work) to be

carried out as per relevant Section of PWD & technical

specifications (Volume-II), Drawings, BSI/ASTM Standards,

complete in all respect and to the entire satisfaction of the

Engineer.

Due to pitch roof second pera of clause No 1.9 of General

conditions of PWD schedule of rates-2012 will be

applicable for the height of the higher side. 

4 DPC & MASONRY WORKS

Damp Proof Course (DPC) 

4.1 Code -108

Item # 3  

+

Code -109

Item # 123  

Providing and laying 2 inches (51 mm) thick damp proof course

with cement concrete 1:2:4 cast in situ using graded crushed

boulders (instead of Screened bajri) of 3/4 inch (19 mm) and

down gauge mixed with any approved water proofing agent

including compacting, curing form work and its removal etc.

complete, but excluding the cost of water proofing agent .etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

2" thick DPC 391 Sft 100 Sft 2,812.71                10,997.70                  

4.2 Code -108

Item # 5  

Extra for using water proofing agent pudlo in item Nos. 4.1

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.
10 Kg Kg 86.10                     841.63                      

Solid Block Masonry

4.3 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in ground floor superstructure etc,

complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.

Code-110

Item # 34+92+100

Code-109

Item # 120  Ground Floor 0 Cft 100 Cft 16040.34 -                            

Code-110

Item # 

34+92+100+70

Code-109

Item # 120 First Floor 0 Cft 100 Cft 16864.11 -                            

Code-110

Item # 

34+92+100+70

+71

Code-109

Item # 120 Second Floor 0 Cft 100 Cft 17543.59 -                            

Code-110

Item # 

34+92+100+70

+71x2

Code-109

Item # 120 Second Floor (+31'-0" to Above) 0 Cft 100 Cft 18223.07 -                            

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)
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4.4 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block 4 to 6 inches (102mm to

152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-110

Item # 44+92+100+

Code-109

Item # 120  Ground Floor 1681 Cft 100 Cft 16897.84 284,052.69                

Code-110

Item # 44+70+92

+100

Code-109

Item # 120 First Floor 1558 Cft 100 Cft 17721.61 276,102.68                

Code-110

Item # 44+70+92

+100+71

Code-109

Item # 120 Second Floor 1668 Cft 100 Cft 18401.09 306,930.18                

Code-110

Item # 44+70+92

+100+2x71

Code-109

Item # 120 Second Floor (+31'-0" to Above) 591 Cft 100 Cft 19080.57 112,766.17                

4.5 Code-110 Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick in steps, stairs of approved design using

graded curshed boulders (instead of screened bajri) 3/4 inch

(19 mm) and down gauge set in cement mortar 1:4 including

scaffolding, raking out joints and curing etc. complete in

ground floor superstructure etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Code-110 

Item #2+68+74+92

code-109 

Item# 120 FOR BLOCK  MASONRY STEPS 498 Cft 100 Cft 17915.71 89,220.24                  

4.6 Code-112

Item #144

Providing and laying wall ties of mild steel flats of approved

section and design placed at horizontal and vertical spacing in

cavity wall of any description in any floor at any height..

220 Kg Kg 181.84 40,004.80                  

Amount Carried to Civil Summary 1,120,916.00            

5 THERMAL & MOISTURE PROTECTION

Amount Carried to Civil Summary
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6 METAL WORKS

6.1 Code -119

Item # 43

Providing and fixing M.S. moulded steel door frame of 4" x 2-

1/2" (102 mm x 64 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to BSS. 1245 having a single

rebate size 1-1/2" x 1/2" (38 mm x 13 mm) with provision of 3 Nos.

M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm), (2 Nos. 6 inch

long welded with frame at not less than 10 points and 1 No., 12

inch long welded with frame at not less than 20 points), with

holes and threads for fixing steel hinges, fitted with one locking

box of same sheet (point welded inside the frame), 6 Nos. 6

inches long flat iron fixing lugs, of 1-1/4" x 3/16" section, treated

with special red oxide primer coat all around including cutting

holes and filling the cavity with cement concrete 1:2:4 etc. in

any floor at any height. etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

111 Rft Rft 157.12                   17,440.32                  

6.2 Code -119

Item # 44

Providing and fixing M.S. moulded steel door frames of 5.73" x 2-

1/2" (146 mm x 63 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to B.S.S. 1245 having a double

rebate size 1-1/2" x 1/2" (38 mm x 12 mm) provision of 3 Nos. M.S.

plate, section 1-1/2" x 1/4" (38 mm x 6 mm) (2 Nos. 6 inch long

welded with frame at not less than 10 points and 1 Nos. 12 inch

long welded with frame at not less than 20 points), with holes

and threads for fixing steel hings, fitted with one locking box of

same sheet (point welded inside the frame), 6 Nos. 6 inches

long flat iron fixing lugs of 1-1/4" x 3/16" section, treated with

special red oxide primer coat all around including cutting holes

and filling the cavity with cement concrete 1:2:4 etc. in any

floor at any height complete as directed by the Engineer-in-

Charge 

528 Rft Rft 185.34                   97,859.52                  

6.3

Code -122

Item #159

Painting Iron work with synthetic enamel paint of approved

make and shade two coats over and including the cost of one

priming coat at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.
453 Sft 100 Sft 2,776.62                12,578.09                  

6.4

Code -119

Item #102

Providing and fixing fully glazed Bronze anodized or powder

coated aluminium Sliding / fixed & openable /Top hung

windows & ventilators as per British standard manufactured by

Lucky, Alcop, Krudson, Pakistan cable and A.C.P. (fixing through

their approved fabricators) deluxe model box section 95mm x

30mm and 2mm thick including the cost of aluminium netting

,fittings, with all accessories cutting hole etc. and making good

damages to walls etc. complete as required in any floor as per

direction of engineer-in-charge, but excluding the cost of glass

pans.

790 Sft Sft 568.07                   448,775.30                

6.5

Code -119

Item #121

Providing and fixing Tinted glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For Doors, Windows & Fixed Glazing or where instructed)

1500 Sft Sft 106.11                   159,165.00                

6.6

Code -119

Item #120

Providing and fixing plain glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc. including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For vision panel of door shutters)

0 Sft Sft 88.91                     -                            

Amount Carried to Civil Summary 735,818.00               
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7 WOOD WORKS

Door, windows & partitions Frame

7.1 Code-120

Item # 02

Providing and fixing best quality deodar frames for doors.

windows, ventilators, clerestory windows, shelves, partitions,

trellis work, etc., as required . Complete in all respect as per

drawings, specification and as directed by the Engineer.

0 Cft Cft                 4,595.14 -                            

Architrave / Beading

7.2 Code-120

Item # 278

Providing and fixing best quality deodar wood projected

beading upto one Sq. inch (6.45 Sqm.) in sections and required

design fixed around the panels of doors, windows etc., of any

description , complete in all respect as per drawings,

specification and as directed by the Engineer.
1042 Rft Rft                      35.66 37,157.72                  

7.3 Code-122

Item # 189

Applying French or spirit polishing, two coat of approved make

on wood work at any height in any floor.
0 Sft 100 Sft                 1,878.96 -                            

Amount Carried to Civil Summary 37,158.00                 

8 INTERNAL FLOOR FINISHES

8.1 Code-117 Providing and laying 1:5:10 cement concrete bed under floors

using graded stone ballast 3/4 & down instead of 2 inches (51

mm) and down gauge with levelling, ramming, watering and

curing etc. complete. 

(under Mosaic & Porcelain tiles).

Code-117

Item # 3 Ground Floor 139 Cft 100 Cft 9,442.42                13,124.96                  

Code-117

Item # 3+26
First Floor 

119 Cft 100 Cft 9,684.38                11,524.41                  

Code-117

Item # 3+26+27
Second Floor 

141 Cft 100 Cft 9,879.51                13,930.11                  

Mosaic Floor

8.2 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.

Code-117

Item # 12+17  Ground Floor 1022 Sft 100 Sft 6,163.94                62,995.47                  

Code-117

Item # 12+17+26 First Floor 
824 Sft 100 Sft 6,405.90                52,784.62                  

-                            
Code-117

Item # 

12+17+26+27
Second Floor 

1082 Sft 100 Sft 6,601.03                71,423.14                  

-                            

8.3 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.

Code-117

Item # 12  Ground Floor 320 Sft 100 Sft 5,287.04                16,918.53                  
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Code-117

Item # 12+26
First Floor 

206 Sft 100 Sft 5,529.00                11,389.74                  

Code-117

Item # 12+26+27
Second Floor 

207 Sft 100 Sft 5,724.13                11,848.95                  

8.4 Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.

897 Sft 100 Sft 17882.39 160,405.04                

Amount Carried to Civil Summary 426,345.00               

9 INTERNAL WALL FINISHES

Internal Wall Plaster

9.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on wall columns etc. in

basement, plinth, mezzanine and ground floor including

making edges, corners, grooves as specified and curing etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

Code-122

Item # 6 Ground Floor 5109 Sft 100 Sft 1730.74 88,423.51                  

Code-122

Item # 6+87
First Floor 1187 Sft 100 Sft 1884.61 22,370.32                  

Code-122

Item # 6+87+90
Second Floor 6714 Sft 100 Sft 2015.07 135,291.80                

Code-122

Item # 6+87+2x90 Second Floor (+35'-1" to Above) 718 Sft 100 Sft                 2,145.53 15,404.91                  

Dado & Skirting -                            

9.2 Code-118 Providing and fixing marble mosaic tile 12" X 6" X 3/4" (305 mm X

152 X 19 mm) with chips No. 0 to 4 in dado and skirting of 

approved design in light shade over 1/2 inch (13 mm) thick

base of cement mortar 1:3 in ground floor setting of tiles in slurry

of grey cement over mortar base including filling of joints and

washing the tiles with cement slurry of matching colour curing,

grinding, rubbing and polishing etc. complete.

Code-118

Item # 54 + 56 Ground Floor 161 Sft 100 Sft 14,274.50              22,981.95                  

Code-118

Item # 54 + 56 + 58
First Floor 128 Sft 100 Sft 14,567.19              18,646.00                  

Code-118

Item # 54 + 56 + 58 

+ 59 Second Floor 128 Sft 100 Sft 14,813.05              18,960.70                  

9.3 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor.
13728 Sft 100 Sft                 1,053.54 144,629.97                

Puddlo Plaster -                            
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9.4 Code-122

Page # 320

3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc,complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Item # 8 U.G.W.T Plaster 100 Sft 2367.12 -                            

Item # 8+88+

4 x 91 O.H.W.T Plaster 416 Sft 100 Sft                 3,268.04 13,595.05                  

9.5 Code-122 Providing and mixing water proofing agent pudlo in cement

mortar of any description in any floor etc., complete in all

respects as per specifications/2.50Kg per 100Sft). & relevant

drawings and all works to the satisfaction of the Engineer.

Item # 30 U.G.W.T Kg 86.15 -                            

Item # 30 O.H.W.T 11 Kg Kg 86.15 947.65                      

9.6 Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.
3015 Sft 100 Sft 17882.39 539,154.06                

Amount Carried to Civil Summary 1,020,406.00            

10 INTERNAL CEILING FINISHES

Internal Ceiling Plaster

10.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on ceilings cantilever

soffits others etc. in basement, plinth, mezzanine and ground

floor including making edges, corners, grooves as specified

and curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 6 Ground Floor 1542 Sft 100 Sft                 1,730.74 26,688.01                  

Code-122

Item # 6+87 First Floor 1542 Sft 100 Sft                 1,884.61 29,060.69                  

Code-122

Item # 6+87+90 Second Floor 1542 Sft 100 Sft                 2,015.07 31,072.38                  

Code-122

Item # 6+87+2x90 Second Floor (+35'-1" to Above) 658 Sft 100 Sft                 2,145.53 14,117.59                  

10.2 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor.

5284 Sft 100 Sft                 1,053.54 55,669.05                  

Amount Carried to Civil Summary 156,608.00               

11 ROOF FINISHES & WATER PROOFING
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11.1 Code-117 

Item #7+25+26

Page# 190 &192

Providing and laying floor of 3 inches (76 mm) thick 1:2:4

reinforced cement concrete using graded crushed bolders

instead of screened bajri 3/4" (19 mm) and down gauge in

ground floor including form work, consolidation, finishing and

curing etc. complete but excluding the cost of reinforcement.

Roof

Code-117 

Item #7+26 Lev (+32-6" ) 1599 Sft 100 Sft                 4,531.45 72,457.89                  

Code-117 

Item #7+26+27 Lev (+42-6" ) 549 Sft 100 Sft                 4,726.58 25,948.92                  

11.2

Code-108 

Item #27

Water proofing of roof slab using Bituflex @ 10 Kg per % sft in

three coats, i/c cleaning /scraping the extra mortar etc. from

the roof surface,and washing the surface with water and filling

the depressions using Bituflex: sand mortar (1.2).Applyingone

one primer coal, over moist surface using a mix of 50 %Bituflex

and 50 % water blirded the surface with saul any floor in any

light.
2148 Sft 100 Sft 685.80                   14,730.98                  

Amount Carried to Civil Summary 113,138.00               

12 EXTERNAL WALL FINISHES (BUILDING)

External Plaster

12.1 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 8  Ground Floor 2556 Sft 100 Sft                 2,367.12 60,503.59                  

Code-122

Item # 8+88 First Floor 1965 Sft 100 Sft                 2,572.28 50,545.30                  

Code-122

Item # 8+88+91 Second Floor 2147 Sft 100 Sft                 2,746.22 58,961.34                  

Code-122

Item # 8+88+2x91 Second Floor (+31'-6" to Above) 907 Sft 100 Sft                 2,920.16 26,485.85                  

12.2 Code-122

Item # 83

Extra for providing horizontal or vertical joints or grooves 3/8" x

1/4" (9.5 mm x 6.4 mm) size of approved design over item No.

12.1 7575 Sft 100 Sft                    518.48 39,274.86                  

12.3 Code-122 Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

Code-122

Item # 172 Ground Floor to Roof 7575 Sft 100 Sft                 1,406.88 106,571.16                

Amount Carried to Civil Summary 342,342.00               
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13
EXTERNAL FINISHES OTHER THAN  BUILDING  

(NON COVERED AREA)

13.1 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Item # 8+37 Ground Floor

1100 Sft 100 Sft                 3,100.23 34,102.53                  

13.2 Code -108

Item # 5  

Extra for using water proofing agent pudlo in item No. 13.4

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.
28 Kg Kg                      86.15 2,412.20                   

13.3 Code -117

Item # 33 

Providing and laying floor of 3/4 inch (19 mm) thick white

marble tiles upto 36 Sq. inch (232 sq.cm) size fine dressed on the

surface without windings in ground fioor and laid over 1 inch (25

mm) thick lime mortar 1:2 (one lime, two sand) setting the tiles

with grey cement slurry over lime mortar, jointing & washing the

tiles with white cement slurry including curing, rubbing and

polishing etc. complete, including the cost of mortar.

100 Sft               15,685.68 -                            

HORTICULTURE WORK

13.4 Code-126

Item # 1 

Rough dressing of the area for lawn including picking stones, 

pebbles, stubble, grass roots and other injurious matters and 

breaking of clods complete including disposal of rubbish within 

3 chains (92 m).
134 Sft 100 Sft                    103.32 138.45                      

13.5 Code-126

Item # 6

Supplying and stacking approved garden soil (sweet earth) free 

from salts, pebbles and grass roots etc. including all leads and 

lifts.
111 Cft 100 Cft                 4,003.42 4,443.80                   

13.6 Code-126

Item # 7

Spreading approved garden soil (sweet earth) in uniform 

thickness including mixing and breaking clods and dressing fine 

for grassing including disposal of rubbish within 3 chains (92 m) 

complete .
111 Cft 100 Cft                    193.38 214.65                      

13.7 Code-126

Item # 2

Supplying and stacking well decayed cowdung manure from 

approved source including all leads and lifts.
23 Cft 100 Cft                 2,578.40 593.03                      

13.8 Code-126

Item # 3

Spreading cowdung manure and mixing the same upto any 

depth in the prepared bed including breaking clods, dressing 

fine for grassing, including, disposal of rubbish within 3 chains (92 

m) complete.
23 Cft 100 Cft                    107.74 24.78                        

13.9 Code-126

Item # 11

Supply live (Dacca) grass in slabs with earth intact including all 

lead and lifts.

134 Sft Sft                      17.60 2,358.40                   

13.10 Code-126

Item # 13

Grassing fine by dribbling grass roots 3" apart including 

watering, weeding till such time the grass is set and becomes 

green and is fit for mowing 
134 Sft 100 Sft                    244.19 327.21                      

13.11 Code-122

Item # 172 

Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.
100 Sft                 1,406.88 -                            

Amount Carried to Civil Summary 44,615.00                 
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4 DPC & MASONRY WORKS

40mm thick Master Thermoshield sheet.

4.1 N.S.I Providing & laying in position 1-1/2"(40mm) thick Master

Thermoshield sheet or approved equivalent having density

35kg/cum, complete in all respect as per drawing, standard,

specifications and direction of the Engineer.

Sft -                            

Amount Carried to Civil Summary -                           

5 THERMAL & MOISTURE PROTECTION

5.1 N.S.I Providing and applying three coats of 2 component flexible

polymer modified cementitious waterproof coating AQUAFIN-

2C /BASF-Master seal-550/ SIKA top seal -107 or approved

equivalent over RCC slabs and walls of any wet area e.g.

Baths, Kitchens, Balcony's etc, at any height in any floor as per

manufacturer's specifications & recommendations complete in

all respects as per drawings, relevant specifications and as

directed by the Engineer. 

First Floor 299 Sft Sft -                            

Second Floor 299 Sft Sft -                            

Amount Carried to Civil Summary -                           

6 METAL WORKS

MS Screen

6.1 N.S.I Providing, fabricating, welding & fixing in position decorative MS

screen comprising of MS tube 75mm x 50mm x 2.5mm main

outer frame fixed with 50mm x 50mm x 6mm thick MS angle,

design pattern with MS tube100mm x 50mm x 2.5mm as shown

on drawing including all required hard ware & arrangement for

fixing. providing & applying epoxy paint not less than 300

micron of approved colour & shades as per manufacturer's

specification etc, complete in all respect as per drawing,

standard, specifications and direction of the Engineer.

NOTE: The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

Each -                            

M.S Staircase Railing

6.2 N.S.I Providing, fabricating, welding & fixing in position MS Staircase

railing comprising of 50mm dia x 16 Swg MS pipe hand rail,

25mm dia x 16 Swg dia balustrade welded to handrail as

shown in the drawing including all required accessories &

hardware such as base plate, cap, nuts & bolts etc. fixing

arrangement (Drilling & grouting)etc including three coat of

approved colour enamel paint over one coat od primer (Paint

will be paid in seaprate item, refer BOQ Item) complete in all

respects as per drawing, standard, specifications and direction

of the Engineer. 

102 Rft -                            

6.3 Aluminium Louvered Window/Shutter

N.S.I Providing, fabricating and fixing of approved coloured

anodized aluminum louver window/shutter open able

casement using premium quality aluminum sections of Pakistan

Cable / or equivalent approved with fixed on Rcc & masonry

surface, including all required hardware, pivots heavy duty

handles, locks, stays etc.Including silicon sealant to all external

junction been structure and windows/Shutter to give water /

wind proof seal. Complete in all respect as per drawings,

specifications and to the entire satisfaction of the Engineer.

(Note: minimum wall thickness for all sections shall be 1.6mm or

according to the design)

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

131Sft Sft -                            

B-NON SCHEDULE ITEMS
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MS Grill Door

6.4 N.S.I Providing, fabricating, welding & fixing in position MS hallow

tube folding grill door comprising of 1-1/2" x 3" x 16 Swg hollow

tube & solid bar horizontal & vertical & 12 swg Ms sheet on

either side as shown on drawing (EA-01012-GGWT-A6-0030),

including hold fast (6 No), hinges, L-drop with lock & MS sheet

12 swg, heavy duty wheel up to 3" dia with cover, MS wheel

track with 2" x 2" x 1/4" thick " T " iron including 1:2:4 concrete

and all required fixing hardware including two coat of red

oxide paint and three coat of epoxy paint of approved color

& shades as per manufacturer's specification etc. complete in

all respects as per drawing, standard, specifications and

direction of the Engineer.

0Sft Sft -                            

6.5 Monkey Ladder

N.S.I Providing, fabricating, welding, bolting & fixing in position MS

Access / Monkey ladder comprising MS Flat steel 2" x 3/8" thick (

Vertical member) weld with 8" x 8" x 3/8" thick steel plate bolt to

Rcc slab, 8" x 3" x 3/8" thick steel plate weld to vertical flat and

bolted to wall, 3/4" dia solid steel bar welded to flat @ 12" C/C,

as shown on drawing, three coat of approved colour enamel

paint over one coat od primer (Paint will be paid in seaprate

schedule item, refer BOQ Item # .....) etc, including required

hard ware complete in all respect as per drawing, standard,

specifications and direction of the Engineer.

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

40 Kg Kg -                            

6.6 N.S.I Providing and fixing Tinted glass panes 6mm thick to wooden

door, fixed glazing, windows, ventilators or where required etc

including the cost of wooden trim, rubber gasket packing and

screw etc,  in any floor at any height. 0 Sft Sft -                            

6.7 N.S.I Providing and fixing Anti-Oxidation Aluminum Spacer Bar for

Double Glazing Glass up to 10mm wide including slicon sealant

bead to door, fixed glazing, windows, ventilators or where

required etc. including the cost of rubber gasket packing and

screw etc.,  in any floor at any height.
863 Rft Rft -                            

Amount Carried to Civil Summary -                         

7 WOOD WORKS

DOOR SHUTTERS

7.1 N.S.I Providing, Making & fixing in position 1-1/2" (38mm) thick solid

core approved colour Formica finish flush door shutters with &

without vision panel. Comprising of 6mm thick lamination sheet

(manufacturer pressed lamination sheet over lasani board) on

either side, over all around best quality Partal or approved

wood frame 50mm wide horizontal, vertical & cross /diagonal

& 150mm wide lock rail in full length, hollow area except

framing to be filled with the approved rough wood, 1-1/2" x

1/2" thick Golden teak wood edge lipping all around. The door

shutter mechanically pressed by standard manufacturers under

power driven hydraulic press as approved by the Engineer, with

and without vision glass panel (vision glass panel will be paid

seapreatly, in BOQ item # ....) including with and without vision

glass panel, nails, glue or any required hardware's and

applying solignum for termite treatment, at any height & any

floor etc., complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.  

(Note: Cost of Ironmongery such as Hinges, Tower bolts, Locks,

Handles, kick & push plate etc.  paid in Separate item.)

662Sft Sft -                            
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7.2 N.S.I Providing, Making & fixing in position Solid Phenolic Core frame

less door shutter of approved colour & thickness, equivalent

approved manufacturer, including door hardware's such as

corner fasteners, Auto return Hinges, Latch, indicator door

Locks, Stay, Handle, etc., in any floor & any heifght as shown in

drawings, complete in all respect as per drawing, specifications

and entire satisfaction of the Engineer

Sft -                            

7.3 N.S.I Providing, fabricating and fixing Aluminum frame door

comprising of 17mm thick water proof laminated board

(lamination should be on both side of board) , premium quality

aluminum sections Frame of Pakistan Cable/ Krudson or

equivalent approved manufacturers fixed on Rcc & masonry

surface , fitted in Neoprene Gaskets including all required

Hardware (all hardware should be in stainless steel ) hinges,

handles, latch,locks, stays etc. Including silicon sealant to all

external junction between structure and door to give

water/wind proof seal . complete in all respect as per drawing,

standard specifications and direction of the

Engineer.(Contractor to submit the shop drawing for approval

before start of work)

0 Sft Sft -                            

7.4 N.S.I Providing and fixing in position as per drawings & joinery

schedule all of "New ISE" Hong Kong, New Star Japan or

approved equivalent make as per relevant drawings,

contractor to submit the sample / shop drawings for approval

prior to execution etc, complete in all respects as per drawing,

standard , specifications and direction of the Engineer.

S.S Door hinges 4" long 120 Each -                            

SS Dead Lock complete set  0.Each Each -                            

SS Handle 36 inch long 0.Each Each -                            

SS Handle 12 inch long 0.Each Each -                            

Motorized Door Lock complete set (Lock body, Cylender 

& Liver handle) for rooms  

30.Each Each -                            

SS Tower Bolt 24" long 0.Each Each -                            

SS Tower Bolt 8" long 30.Each Each -                            

Stainless Steel Kick plate 3mm thick  0 Sft Sft -                            

Stainless Steel Kick Door Stopper 30.Each Each -                            

Wooden Cabinets

7.5 N.S.I Providing making and fixing in position floor mounted lower

cabinets (Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick coloured laminated (both face) Lasani

board shutter free from formaldehyde including all around OAK

wood lipping kitchen cabinet, 3" x 1-1/2" thick Partal wood

frame, complete with all accessories i.e. imported hinges, locks,

magnetic catchers, best quality handles etc., including any

termite treatment, providing & applying 03 coats of approved

colour shade lacquer polish by Jaffar Brothers or similar

approved as per manufacturer's instruction & specification

including all required hardware's for fixing etc,complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer. 

(Front face will be measured for payments)

227 Sft Sft -                            



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Admin Support Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

7.6 N.S.I Providing making and fixing in position wall mounted cabinets

for (Kitchen/Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick colored laminated (both side) Lasani board

shutter free from formaldehyde including all around Deodar

wood lipping 3/8" thick, 3" x 1-1/2" thick Partal wood frame,

6mm one side laminated Lasani board back complete with all

accessories i.e. imported hinges, locks, magnetic catchers,

best quality handles etc., including any termite treatment,

providing & applying 03 coats of approved colour shade

lacquer polish by Jaffar Brothers or similar approved equivalent

as per manufacturer's instruction & specification including all

required hardware's for fixing etc., complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer. (Front face will be measured for

payments)

189 Sft Sft -                            

Amount Carried to Civil Summary -                         

8 INTERNAL FLOOR FINISHES

Porcelain Tiles

8.1 N.S.I Providing and laying light colour, glazed/non skid vitrified

porcelean tiles 12" x 24" (imported but not made od china/Pak

made) on floors, in any floor, laid with dry bond (stile bond)

over a base of 1" thick cement mortar (1:3) including jointing to

tiles with joint filler of approved quality as per direction of the

Engineer in charge..complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Base price of tile 1800/Sqm.
Sft                            -   -                            

8.2 N.S.I Providing, laying and fixing Per-Polished (Boticena) Marble

Counter Top of approved thickness as per drawing & finishing

schedule activities include 40mm thick RCC slab, 1:4 C.S mortar

with Dry Bond, fixing in wall, cutting/chiseling in RCC / CC

members etc, jointing, grouting, chamfering edging/half D

gola arround the counter top, finishing, maintaining proper

level with curing etc. where required complete in all respects

as per specifications and as directed by the Engineer.

198 Sft Sft -                            

8.3 N.S.I Providing and laying Terrazzo tiles 13" x 12" x 1" thick for Treads

with bull nosing & 3nos horizontal V- grooves at any floor

including 1:3 screed bedding with mortar including jointing with

grouting material of approved quality & grinding, polishing etc

(overall thickness as shown in the drawings) complete in all

respects, as per drawings, specifications and as directed by the

Engineer.
227 Sft Sft -                            

8.4 N.S.I Providing and laying Terrazzo tiles 12" x 6" x 1/2" thick for Risers

at any floor including 1:3 screed bedding with mortar including

jointing with grouting material of approved quality & grinding,

polishing etc (overall thickness as shown in the drawings)

complete in all respects, as per drawings, specifications and as

directed by the Engineer.
93 Sft Sft -                            

8.5 N.S.I Providing and laying C.C tiles 13" x 12" x 1" thick for Treads with

bull nosing & 3nos horizontal V- grooves at any floor including

1:3 screed bedding with mortar including jointing with grouting

material of approved quality & grinding, polishing etc (overall

thickness as shown in the drawings) complete in all respects, as

per drawings, specifications and as directed by the Engineer.

Sft -                            



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Admin Support Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

8.6 N.S.I Providing and laying C.C tiles 12" x 6" x 1/2" thick for Risers at

any floor including 1:3 screed bedding with mortar including

jointing with grouting material of approved quality & grinding,

polishing etc (overall thickness as shown in the drawings)

complete in all respects, as per drawings, specifications and as

directed by the Engineer.
Sft -                            

8.7 N.S.I Providing & Laying Natural stone 24" x12" & 12" x12", 1" & 1-1/2"

thick rough finished approved local stone on entrance steps &

floor (straight, curved, arches etc.) with cement sand mortar 1:2

and in any pattern in as per direction of the engineer-in-charge

including the cost of curing, making the stone surface rough

flat etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. (at any height any floor)
290 Sft Sft -                            

8.8 N.S.I Providing & Laying Natural stone 24" x 12" & 12" x6" x 1/2" thick

rough finished approved local stone on Floor, wall/ Dado/

Skirting /coping with cement sand mortar 1:2 in ground floor

setting of stone tiles in slurry of grey cement over mortar base

including filling of joints with cement slurry of matching colour

curing etc. complete.
305 Sft Sft -                            

Amount Carried to Civil Summary -                         

9 INTERNAL WALL FINISHES

Porcelain Tiles

9.1 N.S.I Providing and laying light colour, glazed/non skid vitrified

porcelean tiles 12" x 24" (Polished), (imported but not made od

china/Pak made) on walls, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer in charge..complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Base price of tile 1800/Sqm.
Sft                            -   -                            

Amount Carried to Civil Summary -                         

10 CEILING FINISHES

N.S.I Providing, fabricating and fixing Gypsum board (4'-0" x 8'-0" x

1/2" (12mm) thick false ceiling including adjustable metal

framing suspension system, MS flashgap and required hard

wares jointing tap etc, all cutting for light fixtures & other design

feature with providing & applying three coat of matte enamel

paint of approved make & color shade over one coat of

primer coat, filling putty etc complete in all respects as per

drawings, relevant specifications and as directed by the

Engineer. (Rates for False Ceiling shall include Bulkheads, Light

Pelmets etc.)
0 Sft -                            

Amount Carried to Civil Summary -                         

11 ROOF FINISHES & WATER PROOFING

Providing & laying complete roof treatment at any floor and any

height as shown in the drawing, details consisting of following

items complete in all respects as per drawing, standards,

specifications and direction of the Engineer.

11.1 N.S.I Providing and laying 1" thick average levelling CC screed over

Rcc slab for achieving leveled surface with (1:4) cement sand

mortar, complete in all respect and as per drawing &

specification and to the entire satisfaction of the Engineer. 

Cft -                            
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11.2 N.S.I Providing and laying in position Water proofing membrane Hi

Grip Elastomer SUNTAN PP4000 4mm thick from Pak Hy-Oils

limited or approved equivalent over above leveled surface

including primer coating, overlapping (horizontal & vertical)

complete as per manufacturer's specifications, instruction & as

shown in the drawing etc, complete in all respects as per

drawings, specification and as directed by the Engineer.

Sft.                            -   -                            

11.3 N.S.I Providing & laying in position 1-1/2"(40mm) thick Diamond

jumbolon-Board from Diamond Foam or approved equivalent

having density 35kg/cum, over above Water Proofing

membrane with rebated edge as per manufacturer's

specifications, instruction & as shown in the drawing etc,

complete in all respects as per drawings, specification and as

directed by the Engineer. 
2148 Sft Sft. -                            

11.4 N.S.I Providing and laying BRC mesh 4" x 4" x 10 swg from Al - Burhan

(Pvt) Ltd or approved equivalent including cutting, binding

with steel binding wire etc. complete in all respects as per

drawings, specifications and as directed by the Engineer.

2148 Sft Sft. -                            

Amount Carried to Civil Summary -                         

12 EXTERNAL WALL FINISHES (BUILDING)

12.1 N.S.I Providing & Laying free fom natural stone wall cladding

random stone 1" & 1-1/2" thick rough finished approved local

stone on wall (straight, curved, arches etc.) with cement sand

mortar 1:2 and in any pattern in as per direction of the engineer-

in-charge including the cost of curing, making the stone

surface smooth etc. complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer. (at any height any floor)

856 Sft Sft -                            

12.2 N.S.I Providing and making screen wall 6" thick (with 2" thick double

screen) comprising of 1:2 precast reinforced cement concrete

jali 6"x6"x3" (Square shape Jali 3"depth with approved wall

thickness, outer size of jali) ingrey colour & required

shape/Pattern including 1/4" dia steel reinforcement mesh as

per design center to center, formworks and its removal,

compacting and curingetc. in any floor & any height,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of theEngineer.
250 Sft Sft -                            

Fair Faced Plaster
12.3 N.S.I Providing and applying Ressi Plastorend-110 (6mm thick) with

sealer Silblock of approved grey & beige colour over rough

cast cement sand plaster on external walls, columns or where

required including chamfered edges, round off corner,

scaffolding, curing etc at any height & any floor etc, complete

in all respects as per drawing, specifications and or as directed

by the consultant / Engineer. (excluding cost of rough cast

plaster)

i) Grey colour Sft -                            

ii) Beige colour Sft -                            

LOGO
12.3 N.S.I Providing, making, finishing and fixing in position of university

LOGO, IMAGE & LETTERING. 10'-0" dia LOGO made of 12 swg

MS Sheet with the university symbolic image & letter

"UNIVERSITY OF BALTISTAN SKARDU" (In English & Urdu), fixed to

walls 3" projected with 1" dia & 6" long steel hilti/rawal bolts

including three coats of approved colour enamal paint over a

one coat of red oxide primer paint etc. complete in all respects

as per specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Each -                            

Amount Carried to Civil Summary -                         
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Electrical & ELV Works

S.NO: AMOUNT

1 -                                    

2 -                                    

-                              

GRAND SUMMARY

DESCRIPTION

ELECTRICAL WORKS

EXTRA LOW VOLTAGE (ELV) WORKS

TOTAL AMOUNT (Rs.)



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Admin &

Support Staff (BPS 11-15)

Electrical Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 15,007                              

2 741,705                            

3 13,927                              

4 57,492                              

5 4,410                                

6 993,650                            

7 168,282                            

8 54,270                              

2,048,743                       

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

5 -                                    

6 -                                    

-                                 

-                              

PLASTIC BODY EXHAUST FANS

ELECTRICAL SUMMARY

DESCRIPTION

SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

3 WIRE IN PVC RECESSED CONDUIT

uPVC CONDUIT & DUCT

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ INDICATORS

FITTING & FIXTURE (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

CEILING FANS

LIGHTING FIXTURES

Total of Schedule Items

Add _______% Premium on Electrical Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

L.V DISTRIBUTION BOARDS

LOW VOLTAGE CABLES AND WIRES

WIRING ACCESSORIES

TOTAL AMOUNT OF BUILDING (A+B)

EARTHING SYSTEM

Total of Non-Schedule Items - B
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1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-26 SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

a) 2-26-05 Supply & drawing of 10 mm², single core, PVC insulated

wire in all kinds of existing or given conduit/cable duct

as required.

15            P/Meter 457               6,855               

b) 2-26-07 Supply & drawing of 25 mm², single core, PVC insulated

wire in all kinds of existing or given conduit/cable duct

as required.

8              P/Meter 1,019            8,152               

Amount Carried to Electrical Summary 15,007            

2 2-34 3 WIRE IN PVC RECESSED CONDUIT

a) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to switch board / Light including wiring between

switch on the same circuit)

185          P/Meter 510               94,350             

b) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point from switch board to point)

710          P/Meter 363               257,730           

c) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point to point)

125          P/Meter 363               45,375             

d) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 13A Outlet)

120          P/Meter 510               61,200             

e) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(13A Outlet to 13A Outlet)

145          P/Meter 510               73,950             

f) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 20A DP Switch for Electric Geyser)

145          P/Meter 510               73,950             

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)
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g) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(20A DP Switch to Flex Outlet for Electric Geyser)

50            P/Meter 510               25,500             

h) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 15A Outlet for Electric Heater)

215          P/Meter 510               109,650           

Amount Carried to Electrical Summary 741,705          

3 2-61 uPVC CONDUIT & DUCT

a) 2-61-03 Supply & fixing 30mm (1-1/4") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

7              P/Meter 241               1,687               

b) 2-61-04 Supply & fixing 40mm (1-1/2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

15            P/Meter 310               4,650               

c) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

10            P/Meter 759               7,590               

Amount Carried to Electrical Summary 13,927            

4 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL 

BOARD

a) 2-66-01 Providing & fixing 10 Amps Polycarbonate flame

retardant S.P switch with fancy required gang plate

fixed on die fabricated, powder coated metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

18            Each. 471               8,478               

b) 2-66-02 Providing & fixing 10 Amps Polycarbonate flame

retardant Two way switch with fancy gang plate fixed

on die fabricated, powder coated, metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

8              Each. 531               4,248               

c) 2-66-06 Providing & fixing 15 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including connection

as required. (Schneider / Philips)

18            Each. 1,290            23,220             

d) 2-66-11 Providing & fixing Polycarbonate flame retardant, fan 

dimmer with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

18            Each. 1,197            21,546             

Amount Carried to Electrical Summary 57,492            



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Admin &

Support Staff (BPS 11-15)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 2-67 BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ 

INDICATORS

a) 2-67-02 Providing & fixing 6 Amps Plastic ceiling rose on PVC

Round block/Round Cover fitted on surface including

connection as required.

18            Each. 245               4,410               

Amount Carried to Electrical Summary 4,410               

FITTING & FIXTURE

6 2-77 (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

a) 2-77-02 Providing, Installation, Testing & Commissioning of

recessed / surface mounted project / professional

series ceiling lights / downlights including driver having

warm / neutral white / cool white colour, 100-110

lm/watts efficiency, 0.9 or above power factor, 40000-

50000 hours life cycle, including connection, complete

in all respect as approved by the Engineer Incharge.

i e 16-18 Watts 12            Each. 14,650          175,800           

ii f 19-21 Watts 55            Each. 14,870          817,850           

Amount Carried to Electrical Summary 993,650          

7 2-80 CEILING FANS

a) 2-80-03 Providing & installing 140 Cm (56") sweep ceiling fan

with blades, canopy, strandard length of down rod

including connection with 14.0076" flexable wire

complete as required. (without regulator) Pak, Royal,

GFC, Younas, Millat.

18            Each. 9,349            168,282           

Amount Carried to Electrical Summary 168,282          

8 2-84 PLASTIC BODY EXHAUST FANS

a) 2-84-01 Providing & installing 20 Cm (8") sweep, Plastic body

Exhaust fan complete with blades, motor, etc fixed in

existing hole including connection with 14/.0076"

flexable wire complete as required. Pak, Royal, GFC,

Younas, Millat.

18            Each. 3,015            54,270             

Amount Carried to Electrical Summary 54,270            



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Admin &

Support Staff (BPS 11-15)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 50 mm dia PVC Conduit 5              Rm. -                   

b) Supply and installation of following size uPVC Pipe

Class-D for Power cables, bried in ground / under floor

as per specification, including excavation for laying of

pipe, bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Pipe (Class-D) 5              Rm. -                   

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No. -                   

d) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof, as

per specification and as shown on the drawing,

complete in all respect. (For Electrical cables)

1              No. -                   

Amount Carried to Electrical Summary -                  

2 L.V. DISTRIBUTION BOARDS

a) Supply, installation, testing and commissioning of

following wall mounting / floor standing surface type

Main Distribution Board (MDB), Sub Main Distribution

Boards (SMDB's) and Distribution Board (DB's) made

with 16 SWG sheet metal, dust protected, vermin proof

housing coated with approved color having all the

necessary switching, energy analyzer etc., protections,

as per drawing and specification, complete in all

respect.

i SMDB-FA 1              No. -                   

ii DB-GF 1              No. -                   

iii DB-1F 1              No. -                   

iv DB-2F 1              No. -                   

Amount Carried to Electrical Summary -                  

3 LOW VOLTAGE CABLES AND WIRES



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Admin &

Support Staff (BPS 11-15)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3.1 Supply, laying, termination, tagging, testing and

commissioning of following size copper conductor

multi core / single core, Cu/PVC, Cu/PVC/PVC,

unarmoured, 0.6 kV/1 kV, 450/750V or 300/500V voltage

grade copper cable in already laid PVC conduit /

cable tray / trench including all accessories lugs, cable

gland etc. as per drawings and specification,

complete in all respect.

a) 4 Core, Cu./PVC/PVC Cable (600/1000V)

i 4C, 10 Sqmm Cu/PVC/PVC 15            Rm. -                   

Amount Carried to Electrical Summary -                  

4 WIRING ACCESSORIES

a) Supply, installation, testing and commissioning of

following 10/13/15/20A, One/Two/Three/Four gang

type switches, Dimmer Switches, Sockets including 16

SWG Sheet Steel powder coated back boxes with

earth terminal, recessed in wall, with all accessories as

per drawigs and specification, complete in all respects.

i Two Gang Switch 10A 13            No. -                   

ii Three Gang Switch 10A 12            No. -                   

iii Four Gang Switch 10A (Weatherproof type) 1              No. -                   

iv 13A, International Switch Socket Outlet 48            No. -                   

v 20A, Double Pole Switch with neon indicator 12            No. -                   

vi 20A, Flex Outlet 12            No. -                   

Amount Carried to Electrical Summary -                  



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Admin &

Support Staff (BPS 11-15)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 LIGHTING FIXTURES

a) Supply, installation, testing and commissioning of

following Light fixtures complete with starters, Electronic

ballast (unless mention otherwise), lamps, lamp holders,

drivers, mounting accessories etc., as per drawings and

specifications, complete in all respects. Lighting fixtures

sample must be submitted to consultant for approval.

Note: Refer light fixtures drawings for complete light

fixtures details.

i Wall / Surface mounted LED Bi-Directional Light Fixture

(IP-54) with 2x12W LED lamp

14            No. -                   

ii Wall / Surface mounted LED Wall Light Fixture (IP-20)

with 1x20W LED lamp

36            No. -                   

b) Supply, installation, testing and commissioning of

following items including all connecting accessories as

per drawings, specifications, complete in all respects.

i Fan Hook M.S.Box with colour coated 18            No. -                   

Amount Carried to Electrical Summary -                  

6 EARTHING SYSTEM

Supply, installation, testing and commissioning of

following items for complete earthing system including

all connecting accessories as per drawings,

specifications and as mentioned in General Notes,

complete in all respects.

a) Supply, installation, testing and commissioning of

following items for complete Power Earthing system,

including Bentonite chemical, other all required

materials and connecting accessories, boring, labor,

tools, transportation etc., as per drawings and

specifications, complete in all respects with detailed

test reports.

i Earth pit with Rod type earth electrode, 3/4" dia and 9

Ft. long copper bonded rod.

1              No. -                   

Amount Carried to Electrical Summary -                  



ELV WORKS



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Admin &

Support Staff (BPS 11-15)

ELV Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 11,385                              

2 20,448                              

31,833                            

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

-                                 

-                              

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

ELV SUMMARY

DESCRIPTION

uPVC CONDUIT & DUCT

SELF CONTAINED EMERGENCY LIGHTS

Total of Schedule Items

Add _______% Premium on ELV Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

VOICE COMMUNICATION SYSTEM (Passive Equipment Only)

CABLE TELEVISION SYSTEM (CATV)

Total of Non-Schedule Items - B

TOTAL AMOUNT OF BUILDING (A+B)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Admin &

Support Staff (BPS 11-15)

ELV Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-61 uPVC CONDUIT & DUCT

a) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

15           P/Meter 759               11,385            

Amount Carried to ELV Summary 11,385            

2 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED 

METAL BOARD

a) 2-66-12 Providing & fixing Polycarbonate flame retardant T.V

Socket with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

18           Each. 1,136            20,448            

Amount Carried to ELV Summary 20,448            

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 25 mm dia PVC Conduit 285         Rm. -                  

ii 50 mm dia PVC Conduit 5             Rm. -                  

iii 25 mm dia Flexible PVC Conduit 5             Rm. -                  

b) Supply and installation of following size uPVC Pipe

Class-D for Telecommunication Cable (copper / optic

fiber). Buried in ground / under floor as per

specification, including excavation for laying of pipe,

bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Conduit (Class-D) 5             Rm. -                  

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1             No. -                  

d) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof,

as per specification and as shown on the drawing,

complete in all respect. (For ELV cables)

1             No. -                  

Amount Carried to ELV Summary -                  

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Admin &

Support Staff (BPS 11-15)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

2 VOICE COMMUNICATION SYSTEM (Passive Equipment 

Only)

a) Supply, installation, testing and commissioning of

Single RJ-45, Cat-6 outlet for Voice with shutter type

and 16 SWG back box including tagging, as per

drawing and specification, complete in all respect.

12           No. -                  

b) Supply, laying, termination, testing and commissioning

of CAT 6 - 4 pair cable for Single RJ-45 outlet (for

Voice) in already laid 25mm dia PVC conduit

concealed / surface from each outlet to TJB, including

tagging and piping with all necessary accessories,

complete in all respect.

175         Rm. -                  

c) Supply, laying, termination, testing and commissioning

of Cat-5e, 10 pair cable from MTJB / TJB to TJB in

already laid conduit / cable tray including with all the

necessary accessories as per drawing and

specifications, complete in all respect.

10           Rm. -                  

d) Supply, installation, testing and commissioning of CAT-

6 UTP (RJ-45 to RJ-45) for the above Patch Panels

including with all necessary accessories, as per

drawing and specification, complete in all respect.

i CAT-6 (2m)  Long Patch Cord 12           No. -                  

e) Supply, installing, testing and commissioning of

following 19" Tag blocks in Data racks, as per drawing

and specification, complete in all respect.

i MTJB with 2x10 Pair IDC Block 19" type 1             No. -                  

ii TJB with 1x10 Pair IDC Block 19" type 2             No. -                  

f) Installation, testing and commissioning by

Manufacturer Authorized Agent / Dealer and handing

over complete Voice & Data System to Owner with

Providing Training voice data fuke & OTDR Testing, as

build drawing, Rack layouts and certification's

Principal, complete equipment's Manual and Warranty

Documents to Owners representative.

1             Job. -                  

Amount Carried to ELV Summary -                  



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Admin &

Support Staff (BPS 11-15)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3 CABLE TELEVISION SYSTEM (CATV)

a) Supply and installation of MTVJB Splitter Box with 1x8

Way Splitter, complete in all respects.

1             No. -                  

b) Supply and installation of TVJB Splitter Box with 1x8

Way Splitter, complete in all respects.

2             No. -                  

c) Supply and installation of CATV RG-06 Co-axial 75

ohms shielded cable in already laid 25mm dia PVC

conduit from box to TV outlet, complete in all respects.

200         Rm. -                  

Amount Carried to ELV Summary -                  

4 SELF CONTAINED EMERGENCY LIGHTS

Supply, installation, testing and commissioning of

following items for self contained emergency lights

with all fixing accessories, as per drawing and

specification, complete in all respect.

a) 3W, Emergency light with self contained Battery,

Ceiling / Wall mounted IP-20 rated, UL 924 Listed, as

per specification and drawing, complete in all

respect. (non-maintained)

5             No. -                  

b) 3W, Emergency light with self contained Battery,

Ceiling / Wall mounted IP-65 rated, UL 924 Listed, as

per specification and drawing, complete in all

respect. (non-maintained)

1             No. -                  

c) 3W, Exit light with self contained Battery, 24m viewing,

Directional Pandent, IP-65 rated, UL 924 Listed, as per

specification and drawing, complete in all respect.

(non-maintained)

3             No. -                  

Note: Selection of Exit Light is as per Architect's

approval.

Amount Carried to ELV Summary -                  



PLUMBING WORKS



EA Consulting

(Pvt) Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Support Staff)

Plumbing Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 155,259                            

2 157,815                            

313,074                          

B NON-SCHEDULE ITEMS

1 -                                    

2 -                                    

3 -                                    

4 -                                    

-                           

-                           

PLUMBING SUMMARY

DESCRIPTION

MAN HOLES

u.P.V.C PIPE (EXTERNAL) "D" CLASS

FIRE FIGHTING WORKS

Total of Schedule Items

Add _______% Premium on Plumbing Works of PWD-2012

Total of Schedule Items with Premium - A

PLUMBING FIXTURES

WATER SUPPLY WORKS

DRAINAGE WORKS

Total of Non-Schedule Items - B

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 MAN HOLES:

315 -15 / 

Pg:82

Providing manhole type 'B' size 3 feet x 2-1/2 feet (914

mm x 762 mm) (inside dimensions) 4 feet (1219 m) deep

as per approved design and specifications complete

for 4 inches to 12 inches (100 mm to 305 mm ) dia. Pipe

4 feet to 7 feet-5 inches (1.22m to 2.66 m) depth with 18

inches (457 mm) dia. (inside) cast iron cover and frame

(weight=1 cwt. 3 Qrs.) (88.90 kg.) fixed in R.C.C. 1:2:4

slab 6 inches (152 mm) thick, 9 inches (229 mm) thick

burnt brick masonry walls set in 1:4 C.M., 6 inches (152

mm) thick 1:3:6 C.C. in foundation, 1:2:4 C.C. in

benching and 1/2 inch(13 mm) thick cement plaster in

1:3 C.M., to all inside wall surfaces, channels and

benching etc. and to top including providing and

fixing cast iron foot rest at every foot of depth and

making requisite number of main and branch channels

but excluding the cost of excavation, back filling,

disposal of excavated stuff, manhole cover and frame.

8              Nos 19,407.41     155,259           

313 -5 / Pg:73

Excavation in all kinds of soil, murum, hard, average or

soft including lift up to 5 feet (1.52m) and lead upto

one chain (30.48m)

504          CFT 599.70          3,022               

315 -26 / 

Pg:84

providing & fixing C.I. Cover & Frame 18" dia (460mm)

weight 1 cwt. 3 Qtr (88.90 Kg.)
8              Nos 8,769.90       70,159             

2 u.P.V.C PIPE (EXTERNAL) "D" CLASS:

306 - 21 / Pg: 

57

Providing and fixing un plasticized polyvinyl chloride

pipe (P.V.C) "D" class and specials etc. including

cutting and fitting complete with and including the

cost of cutting trench up to 1-1/2 feet deep refilling,

watering, ramming, and disposal of surplus earth within

one chain and after cleaning the pipe and cartage

within 10 miles (16.09 km.) (working pressure 12 kg/cm2

) 1-1/4 inches (32 mm) dia.

306 - 27 / Pg: 

57
6" inches (150 mm) dia pipe 310          Rft 509.08          157,815           

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Amount Carried to Plumbing Summary 386,256          



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

PLUMBING FIXTURES:

1

Providing and fixing European type water closet with

(one piece) dual flush Tank with 6.0 liters main flush

tank and 3 liters secondary flush tank, build in S/P-Trap ,

Stop cock with flexible pipe as specified by architect

in Fixture schedule, per drawings, specifications and

Engineers Approval.

-           Nos -                   

2

Providing and fixing Eastern water closet with 6 liters

main flush tank, build in S-Trap, Stop cock with Drain

pipe till flush tank as per drawings, specifications and

Engineers Approval.

12            Nos -                   

3

Providing and fixing wash basin with mixer having flow

of 6.0 lpm or less with two (2) nos. Stop cocks, Flexible

Connection , flexible drain pipe to floor drain as

specified by architect in Fixture schedule, per

drawings, specifications and Engineers Approval.

12            Nos -                   

4

Providing and fixing of kitchen/Pantry Sink with mixer,

waste trap, Stop cocks with flexible pipes, Flexible drain

pipe as per drawings , specifications and engineers

approval.

6              Nos -                   

5

Providing and fixing of Shower head with shower mixer

having maximum flow of 9.5 lpm, as specified by

architect in Fixture schedule, per drawings,

specifications and Engineers Approval.

12            Nos -                   

6 Providing and fixing bath toilet accessories as under: -                   

a Toilet Paper Holder 12            Nos -                   

b Hand Spray / Muslim shower 12            Nos -                   

c Liquid Soap Dispenser/ Soap dish 12            Nos -                   

d WC Cleaning Brush 12            Nos -                   

e Robe Hooks 12            Nos -                   

f Towel Railing 12            Nos -                   

Sub Total of Plumbing Fixtures -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

WATER SUPPLY:

1 COLD & HOT WATER PIPING:

Supply, installation, testing and Commissioning of PPR

PN - 20 Cold/Hot water pipes as per DIN 8077-8078

with molded fittings PN - 25 as per DIN 16962, including

pipe supports, cutting, filling, testing/commissioning

and all accessories as indicated on the drawing, as

per specifications and Engineers approval.

i 3/4" dia 530          Rft -                   

ii 1" dia 100          Rft -                   

iii 1 1/4" dia 180          Rft -                   

iv 1 1/2" dia 160          Rft -                   

v 2" dia 150          Rft -                   

2 ISOLATION VALVES:

Providing and fixing of PPR Coated PN-20 Gate valves

of bronze material for diameter 2" and smaller and

Cast Iron material for Diameter greater than 2" as per

specifications and Engineers approval.

i 3/4" dia 2              Nos -                   

ii 1" dia 10            Nos -                   

iii 1 1/4" dia 3              Nos -                   

iv 1 1/2" dia 6              Nos -                   

v 2" dia 3              Nos -                   

3 PLUMBING SPECIALITIES:

Supply and installation of the following including all

fittings, fixings, accessories, etc., as indicated on the

drawing, as per Specifications and Engineers

approval.

i 1/2" dia. Bib Tap 4              Nos. -                   

ii 1" Air Relief Valve -           Nos. -                   

4 COLD & HOT WATER PIPE INSULATION:

Supply, installation, testing and Commissioning of

20mm thick closed cell rubber foam inculation (NBR)

for cold & hot water piping, as per specifications and

Engineers approval.

i 3/4" dia 530          Rft -                   

ii 1" dia 100          Rft -                   

iii 1 1/4" dia 180          Rft -                   

iv 1 1/2" dia 160          Rft -                   

v 2" dia 150          Rft -                   

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 WATER COOLER:

Supply and installation of Stainless Steel Electric water

cooler of below mentioned capacity with two taps, R-

22 Refrigeration system, S.Steel Tank safety tested at

10kg/cm2 (142 p.s.i.) with recommended maximum

working pressure of 3kg/cm2 (42 p.s.i.) including all

accessories like Valves, interconnecting piping, Drain

tray and drain connection s as indicated in the

drawings, as per specifications and engineers

approval.

-           Nos -                   

i WC - 01 to 06 ( Capacity 32 GPH )

6 3 STAGE WATER FILTER:

Supply and installation of 3 stage filter having 5 Microns

Pre Filter, Active Carbon Filter and UV Water filter

having minimum flow rate of 200 Gallons per Day to be

installed with Water cooler , including valves, piping,

accessories, etc., as per specifications and Engineers

approval.

-           Nos -                   

7 CEILING HUNG ELECTRIC HEATER:

Providing and fixing of ceiling hung Electric Hot water

heater with all accessories like Clamps, isolation valves,

Air relief valves as indicated in the drawings, as per

specifications and engineers approval.

i EWH - ( Capacity 50 litre) 12            Nos -                   

ii EWH - ( Capacity 80 litre) -           Nos -                   

iii EWH - ( Capacity 100 litre) -           Nos -                   

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

8 WATER TANK CONNECTION:

Connection for water tank including with valves,

supports, excavation and Backfill, complete all in

accordance with the drawing and specifications.

i Connection to RCC water tanks -           Nos -                   

ii Connection to overhead water tanks using Float valve 1              Nos -                   

iii Cast Iron Medium Duty Cover For RCC water tanks 1              Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Sub Total of Water Supply Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

DRAINAGE WORKS:

1 SOIL, WASTE & VENT PIPING:

Providing and fixing, uPVC pipes and fittings as per BS

EN 1329 for above ground installations for Soil, Waste,

Vent pipes with Kite mark on pipes and fittings

including cleanout plug, clamps, hanger collars,

supports, specials (bend, tees, Y-tee etc.) as indicated

on the drawing, as per specifications and Engineers

approval.

i 2" dia 110          Rft -                   

ii 3" dia 340          Rft -                   

iii 4" dia 180          Rft -                   

-                   

2 DRAINAGE SPECIALITIES: -                   

Providing and fixing of Multi floor trap with multiple dia

inlet and Single outlet and cleanout plug of the

approved self cleaning design with S.Steel grating as

specified by the architect, as indicated on the

drawing, as per specifications, architectural finishing

schedule and Engineers approval.

30            Nos -                   

Providing and fixing UPVC cowl for vent pipe of the

following dia including all accessories complete in all

respects.

-                   

i 2" dia -           Nos -                   

ii 3" dia 6              Nos -                   

iii 4" dia 6              Nos -                   

-                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Continued..



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3 GULLY TRAPS:

Construction of 12" x 12" gully trap with 8" P- trap and

12" x 12" cover (min Weight =45 kg) as specified and

shown on the drawing, as per specifications and

Engineers approval.

4              Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Sub Total of Drainage Works -                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

FIRE FIGHTING WORKS:

1 FIRE EXTINGUISHERS:

Supply and installation of below mentioned Portable

Fire extinguishers with Wall mount brackets as indicated 

on the drawings, as per specifications and Engineers

Recommendation

i 5 Kg C02 wall mounted fire extinguisher 4              Nos -                   

ii 6 Kg Dry powder wall mounted fire extinguisher 4              Nos -                   



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

Sub Total of Fire Fighting Works -                  
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BILL OF QUANTITIES



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Support Staff)

S.NO: Amount

1 Structure

2 Architecture

3 Electrical Works

4 ELV Works

5 Plumbing Works

GRAND SUMMARY

TOTAL CARRIED TO MASTER SUMMARY



CIVIL WORKS
(STRUCTURE WORKS)



EA Consulting

(Pvt) Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Support Staff)

Building & External Works

Civil Works

S.NO: Amount

A SCHEDULE ITEMS

1 162,917                                

2 4,053,682                             

3 7,518,914                             

4                                 159,741 

11,895,254                          

B NON-SCHEDULE ITEMS

1

2

3

4

SUB STRUCTURE

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Schedule Items 

EARTH WORKS

Add ______% Premium on Civil Works of PWD-2012

Total of Schedule Items with Premium - A

Civil SUMMARY

Description

EARTH WORKS

SUB STRUCTURE

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)

SUPER STRUCTURE

EXTERNAL WORKS (STRUCTURE) OTHER THAN BUILDING 

(NON COVERED AREA)

Total of Non-Schedule Items - B



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Support Staff)

Building & External Works (Structure)

1 2 4 5 6  7 = 4 x 6 

BUILDING

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 16320 Cft 100 Cft 613.14          100,064               

Item # 2+28 From -5' - 0" to -8' - 0" 4110 Cft 100 Cft 690.49          28,379                 

1.2 Code -104

Item #4

5530 Cft 100 Cft 261.80          14,478                 

1.3 Code -117

Item #1

615 Cft 100 Cft 3,251.34       19,996                 

162,917               

Filling bajri available at site in foundation plinth or under

floor, etc. including dressing, watering, consolidation by

ramming in layers not exceeding 9 inches (229 mm) in

depth to full compaction, complete within a lead of one

chain (30.5 R.m) and lift of 5 feet (1.52 R.m). etc.

complete, including all lifts etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.

Providing and laying soling stones 6 inches to 9 inches

(152 mm to 229 mm) size under floors/foundations &

where required etc. including packing with sprawls and

chips and consolidating etc. complete in all respects as

per drawing, standard , specifications and as directed

by the Engineer.

Amount Carried to Civil Summary

3

A-SCHEDULE ITEMS

EARTH WORKS
Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full

compaction, dressing and disposal of surplus excavated

stuff as directed lead upto one chain (30.5 R.m) and lift

upto 5 feet (1.52 m).

All items under this head (Structure work) to be

carried out as per relevant Section of PWD &

technical specifications (Volume-II), Drawings,

BSI/ASTM Standards, complete in all respect and to

the entire satisfaction of the Engineer.

Due to pitch roof second pera of clause No 1.9 of

General conditions of PWD schedule of rates-2022

will be applicable for the height of the higher side. 

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

Page-1 of 7



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Support Staff)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

2

2.1 Code -106

Item # 11
1720 Cft 100 Cft 14,411.43     247,877               

2.2 Code -106

Item # 12 675 Cft 100 Cft 15,840.97     106,927               

2.3 Code -114

Item # 1+134+137 4155 Cft 100 Cft 21,685.85     901,047               

2.4 Code -114

Item # 4+135+138 700 Cft 100 Cft 26,704.50     186,932               

2.5 Code -114

Item # 9+135+138 0 Cft 100 Cft 27,958.39     -                       

2.6  Code -114

Item # 8+134+137 1300 Cft 100 Cft 22,344.09     290,473               

Plinth Beams i/c nibs / projections 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N/mm2 at 28

days) with a mix not leaner than 1:1-1/2:3 in columns

footing of required shape including form work and its

removal, compacting, leveling and curing etc. complete

but excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  

SUB STRUCTURE

CONCRETE WORKS

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

For Cast in situ / mass concrete or where required 

(Cylindrical 1500 Psi)

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls

more than 6 inches (152 mm) thick including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, in foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  

Rcc Wall (Cylindrical Strength 3750 Psi)

Foundation for any type 

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in columns of

square or rectangular shape of regular section including

form work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in foundation

basement and plinth. etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  

Columns upto plinth 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in plinth

beams of required shape and design including form work

and its removal, compacting and curing etc. but

excluding the cost of reinforcement, foundation

basement and plinth etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  

Page-2 of 7



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Support Staff)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

2.7 Code -114

Item # 166 

17000 Kg Kg 123.02          2,091,340            

2.8 Code -108

Item # 12

10210 Sft 100 Sft 648.08          66,169                 

4,053,682            

2.9

1,975         Sft

3

3.1 Code -114

Item # 

24+135+138 665 Cft 100 Cft 30,389.36     202,089               

Item # 

24+135+138+92 650 Cft 100 Cft 31,338.56     203,701               Item # 

24+135+138+92+ 910 Cft 100 Cft 32,090.01     292,019               

3.2 Code -114

Item # 

30+135+138 0 Cft 100 Cft 28,692.59     -                       

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa)

reinforcement bars with & including the cost of

straightening, cutting, bending, binding, wastage, and

such overlaps as are not shown in the drawings, placing

in position on cement concrete 1:2:4 precast or Ms.

chairs, tying with binding wire, cost of chairs and wires

etc. in all kinds of RCC work in foundation, basement,

plinth and ground floor of building including septic tanks

and under ground tanks and in projections for future

extension.etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.  

(Bars to be cut and placed in position at any level

according to the Bar bending schedule prepared by the

contractor and approved by the Engineer).

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Amount Carried to Civil Summary

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing 

Ground Floor

Second Floor 

SUPER STRUCTURE 

REINFORCED CONCRETE WORKS

Providing and laying reinforced cement concrete with

using crushed graded boulders  3/4" inch (19 mm) and 

Rcc Wall (Cylindrical Strength 3750 Psi)

Ground Floor

Columns  (Cylindrical Strength 3750 Psi)

First Floor 

TERMITE PROOFING
Providing and Carrying out termite proofing in

foundation, under floors and wood work surface with a

solution using of confront TC with water and spraying the

solution of the area to be treated as completed as per

direction of Engineer incharge.etc., complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.

(Note: Plinth Area will be measured one time for payment

where is the number of applications will be three times on

all horizontal & vertical surfaces of the excavation for

termite proofing)

Amount Carried to Civil Summary

SUB STRUCTURE

B-NON-SCHEDULE ITEMS
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Support Staff)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

3.3  Code -114

Item # 

38+134+137 1010 Cft 100 Cft 24,839.57     250,880               

Item # 

38+134+137+92 995 Cft 100 Cft 25,788.77     256,598               

Item # 

38+134+137+92

+93 950 Cft 100 Cft 26,540.22     252,132               

3.4 Code -114

Item # 38+136 155 Cft 100 Cft 20,668.60     32,036                 

Item # 38+136+92 150 Cft 100 Cft 21,617.80     32,427                 

Item # 

38+136+92+93x2 100 Cft 100 Cft 22,369.25     22,369                 

3.5 Code -114

Item # 

56+134+137 980 Cft 100 Cft 24,314.96     238,287               

Item # 1070 Cft 100 Cft 25,264.16     270,327               

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

beams lintels cantilever beams of required shape or

section including form work and its removal, compacting

and curing etc. but excluding the cost of reinforcement,

in basement and ground floor etc. complete in all

respects as per drawing, standard , specifications and as

directed by the Engineer.  

Beams and projections 

(Cylindrical Strength 3000 Psi)

Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3000 Ibs. per sq. inch (20.68 N /mm 2 at 28

days) with a mix not leaner than 1:2:4 in straight beams

lintels cantilever beams of required shape or section

including form work and its removal, compacting and

curing etc. but excluding the cost of reinforcement, in

basement and ground floor etc. complete in all respects

as per drawing, standard , specifications and as directed

by the Engineer.  

Second Floor 

Bracing beams / lintels / nibs / sills / bands /around 

Ground Floor

First Floor 

Second Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in ordinary

slab 5 inches (127 mm) to 6 inches (152mm) thick

including form work and its removal compacting and

curing etc. complete but excluding the cost of

reinforcement, in basement plinth and ground floor etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

Ground Floor

Ground Floor

First Floor 

First Floor 
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EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Support Staff)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

Item # 

56+134+137+92

+93 1320 Cft 100 Cft 26,015.61     343,406               

3.6 Code -114

Item # 

57+134+137 0 Cft 100 Cft 23,691.64     -                       

Item # 

57+134+137+92 0 Cft 100 Cft 24,640.84     -                       

Item # 

57+134+137+92

+93 0 Cft 100 Cft 25,392.29     -                       

3.7 Code -114

Item # 

50+134+137 205 Cft 100 Cft 30,160.60     61,829                 

Item # 

50+134+137+92 205 Cft 100 Cft 31,109.80     63,775                 

Item # 

50+134+137+92

+93 300 Cft 100 Cft 31,861.25     95,584                 

3.8 Code -114

Item # 

114+135+138+127 

x 2 105 Cft 100 Cft 34,550.73     36,278                 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in a square of

rectangular bottom slab of over head water tank up to a

height of 30 feet (9 m) above ground including form

works and its removal, compacting and curing etc.

complete but excluding the cost of reinforcement .etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

OH Water Tank  Bottom  Slab 

(Cylindrical Strength 3750 Psi)

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3750 Ibs. per sq. inch (23.24 N /mm 2 at 28

days) with a mix not leaner than 1:1-1/2:3 in straight

stairs and landing of required section including form work

and its removal, compacting and curing etc. complete

but excluding the cost of reinforcement, in basement

plinth and ground floor.etc. complete in all respects as

per drawing, standard , specifications and as directed

by the Engineer.  

Stair Case / steps /seats (Steps, Landing 

& Waist slab)  (Cylindrical Strength 3000 Psi)

Ground Floor

Second Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing 
Slab i/c projections  (straight & sloping )

(Cylindrical Strength 3000 Psi)

Ground Floor

First Floor 

First Floor 

Second Floor 

Second Floor 
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Support Staff)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

3.9 Code -114

Item # 

112+135+138+127 

x 2 200 Cft 100 Cft 35,126.50     70,253                 

3.10 Code -114

Item # 

118+135+138+127 80 Cft 100 Cft 32,154.29     25,723                 

3.11 Code -114

Item # 166 11575 Kg Kg 123.02          1,423,957            

Item # 166+174 11600 Kg Kg 124.47          1,443,852            

Item # 

166+174+175 15100 Kg Kg 125.92          1,901,392            

7,518,914            Amount Carried to Civil Summary

Providing and laying hard grade ribbed deformed

(minimum yield point 60,000 psi or 414 Mpa) 

Ground Floor

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in straight walls in

over head water tank bins, bunkers, intze tanks and silo

up to a height of 30 feet (9 m) above ground including

form works and its removal, compacting and curing etc.

complete but excluding the cost of reinforcement etc.

complete in all respects as per drawing, standard ,

specifications and as directed by the Engineer.  

OH Water Tank  Walls 

(Cylindrical Strength 3750 Psi)

OH Water Tank  Top Slab 

(Cylindrical Strength 3750 Psi)

Second Floor 

First Floor 

Providing and laying reinforced cement concrete with

using crushed graded boulders 3/4" inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 4500 Ibs. per sq. inch (31.04 N/mm2 at 28

days) with a mix not leaner than 1:1:2 in roof slab of

over head water tank up to a height of 30 feet (9 m)

above ground including form works and its removal,

compacting and curing etc. complete but excluding the

cost of reinforcement.etc. complete in all respects as per

drawing, standard , specifications and as directed by

the Engineer.  
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats For Support Staff)

Building & External Works (Structure)

3

 Amount

(Pak Rs.) 

 Sched. 

Rate

(Pak Rs.) 

Unit QTY Description

PWD 

Schedule 2012 

Ref.No

S.No

EXTERNAL

1

1.1 Code -103,

Item # 2 From ± 0'-0" to -5' - 0" 1550 Cft 100 Cft 613.14          9,504                   

Item # 2+28 From -5' - 0" to -8' - 0" 0 Cft 100 Cft 690.49          -                       

1.2 Code -104 4645 Cft 100 Cft 261.80          12,161                 

1.3 Code -117

Item #1

775 Cft 100 Cft 3,251.34       25,198                 

2

2.1 Code -106

Item # 11
515 Cft 100 Cft 14,411.43     74,219                 

2.2 Code -106

Item # 12 215 Cft 100 Cft 15,840.97     34,058                 

2.3 Code -108

Item # 12 710 Sft 100 Sft 648.08          4,601                   

159,741               Amount Carried to Civil Summary

Providing and laying in situ 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work etc.

complete, foundation and basement up to 5 feet (1.52

m) depth and plinth up to 4 feet (1.2 m) height from

ground level etc. complete in all respects as per drawing,

standard , specifications and as directed by the Engineer.

Below plinth beam,situ,walls,tanks, over stone soling or 

where required  (Cylindrical 1000 Psi)

Providing and laying in situ 1:3:6 (1 cement 3 sand and 6

coarse aggregate) cement concrete using crushed

graded boulders 3/4" inch (19 mm) and down gauge in

foundation, basement and plinth including form work,

compacting, curing and removal of form work, etc. 
For Cast in situ / mass concrete or where required 

A-SCHEDULE ITEMS

EARTH WORKS
Excavation for foundation trenches and drains in gravelly 

soil and back filling the excavated material in foundation

trenches, plinth or under floor including breaking clods,

watering, consolidation by ramming in layers not

exceeding 9 inches (229 mm) in depth to full

compaction, dressing and disposal of surplus excavated

stuff as directed lead upto one chain (30.5 R.m) and lift

upto 5 feet (1.52 m).

Filling bajri available at site in foundation plinth or under 

Providing and laying soling stones 6 inches to 9 inches

(152 mm to 229 mm) size under floors/foundations &

where required etc. including packing with sprawls and

chips and consolidating etc. complete in all respects as

per drawing, standard , specifications and as directed

by the Engineer.

SUB STRUCTURE

CONCRETE WORKS

Providing a coat of bitumen emulsion at 10 Lbs. per % sft.

(0.49 Kg/sm) on walls and floor in ground floor etc. 

Page-7 of 7
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EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Support Staff

Architecture Works

S.NO: DESCRIPTION   AMOUNT 

A SCHEDULE ITEMS

4 MASONRY WORKS 1,737,027           

5 THERMAL & MOISTURE PROTECTION -                      

6 METAL WORKS 684,227              

7 WOOD WORKS 52,842                

8 FLOOR FINISHES 465,813              

9 WALL FINISHES 1,360,677           

10 CEILING FINISHES 178,173              

11 ROOF FINISHES & WATER PROOFING 148,353              

12 EXTERNAL FINISHES (BUILDING) 535,065              

13 EXTERNAL FINISHES OTHER THAN  BUILDING  (NON COVERED AREA) 14,943                

Total of Schedule Items 5,177,120           

Add ____% Suitable Premium on Civil Works of PWD-2012

Total of Schedule Items with Premium - A

B NON-SCHEDULE ITEMS
4 MASONRY WORKS

5 THERMAL & MOISTURE PROTECTION

6 METAL WORKS

7 WOOD WORKS

8 FLOOR FINISHES

9 WALL FINISHES

10 CEILING FINISHES

11 ROOF FINISHES & WATER PROOFING

12 EXTERNAL FINISHES (BUILDING)

Total of Non-Schedule Items - B

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)

CIVIL SUMMARY
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Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Support Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

All items under this head (Architectural work) to be

carried out as per relevant Section of PWD & technical

specifications (Volume-II), Drawings, BSI/ASTM Standards,

complete in all respect and to the entire satisfaction of

the Engineer.

Due to pitch roof second pera of clause No 1.9 of General

conditions of PWD schedule of rates-2012 will be

applicable for the height of the higher side. 

4 DPC & MASONRY WORKS

Damp Proof Course (DPC) 

4.1 Code -108

Item # 3  

+

Code -109

Item # 123  

Providing and laying 2 inches (51 mm) thick damp proof course

with cement concrete 1:2:4 cast in situ using graded crushed

boulders (instead of Screened bajri) of 3/4 inch (19 mm) and

down gauge mixed with any approved water proofing agent

including compacting, curing form work and its removal etc.

complete, but excluding the cost of water proofing agent .etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

2" thick DPC 400 Sft 100 Sft 2,812.71                11,250.85                  

4.2 Code -108

Item # 5  

Extra for using water proofing agent pudlo in item Nos. 4.1

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.
10 Kg Kg 86.10                      861.00                       

Solid Block Masonry

4.3 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in ground floor superstructure etc,

complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.

Code-110

Item # 34+92+100

Code-109

Item # 120
 Ground Floor 0 Cft 100 Cft 16040.34 -                             

Code-110

Item # 

34+92+100+70

Code-109

Item # 120 First Floor 0 Cft 100 Cft 16864.11 -                             

Code-110

Item # 

34+92+100+70

+71

Code-109

Item # 120 Second Floor 0 Cft 100 Cft 17543.59 -                             

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Support Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

Code-110

Item # 

34+92+100+70

+71x2

Code-109

Item # 120 Second Floor (+31'-0" to Above) 0 Cft 100 Cft 18223.07 -                             

4.4 Code-110

&

Code-109

Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block 4 to 6 inches (102mm to

152 mm) thick using graded crushed boulders (instead

Screened bajri) 3/4 inch (19 mm) and down gauge set in

cement mortar 1:6 including scaffolding, raking out joints and

curing etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-110

Item # 44+92+100+

Code-109

Item # 120
 Ground Floor 2550 Cft 100 Cft 16897.84 430,894.92                

Code-110

Item # 44+70+92

+100

Code-109

Item # 120 First Floor 2600 Cft 100 Cft 17721.61 460,761.86                

Code-110

Item # 44+70+92

+100+71

Code-109

Item # 120 Second Floor 3150 Cft 100 Cft 18401.09 579,634.34                

Code-110

Item # 44+70+92

+100+2x71

Code-109

Item # 120 Second Floor (+31'-0" to Above) 600 Cft 100 Cft 19080.57 114,483.42                

4.5 Code-110 Providing and laying 1:3:6 machine made standard size

6"x8"x12" cement concrete solid block masonry more than 6

inches (152 mm) thick in steps, stairs of approved design using

graded curshed boulders (instead of screened bajri) 3/4 inch

(19 mm) and down gauge set in cement mortar 1:4 including

scaffolding, raking out joints and curing etc. complete in

ground floor superstructure etc., complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Code-110 

Item #2+68+74+92

code-109 

Item# 120 FOR BLOCK  MASONRY STEPS 530 Cft 100 Cft 17915.71 94,953.26                  

4.6 Code-112

Item #144

Providing and laying wall ties of mild steel flats of approved

section and design placed at horizontal and vertical spacing in

cavity wall of any description in any floor at any height..
243 Kg Kg 181.84 44,187.12                  



EA Consulting

Pvt Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Support Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

Amount Carried to Civil Summary 1,737,027.00            

5 THERMAL & MOISTURE PROTECTION

Amount Carried to Civil Summary
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(PACKAGE-IV)

BILL OF QUANTITIES

Flats For Support Staff

Architecture Works

1 2 3 4 5 6 7=4 x 6

 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

6 METAL WORKS

6.1 Code -119

Item # 43

Providing and fixing M.S. moulded steel door frame of 4" x 2-

1/2" (102 mm x 64 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to BSS. 1245 having a single

rebate size 1-1/2" x 1/2" (38 mm x 13 mm) with provision of 3

Nos. M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm), (2 Nos. 6

inch long welded with frame at not less than 10 points and 1

No., 12 inch long welded with frame at not less than 20 points),

with holes and threads for fixing steel hinges, fitted with one

locking box of same sheet (point welded inside the frame), 6

Nos. 6 inches long flat iron fixing lugs, of 1-1/4" x 3/16" section,

treated with special red oxide primer coat all around including

cutting holes and filling the cavity with cement concrete 1:2:4

etc. in any floor at any height. etc., complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer.

528 Rft Rft 157.12                   82,959.36                  

6.2 Code -119

Item # 44

Providing and fixing M.S. moulded steel door frames of 5.73" x 2-

1/2" (146 mm x 63 mm) manufactured from mild steel sheet of

18 gauge (1.41 mm) conforming to B.S.S. 1245 having a double

rebate size 1-1/2" x 1/2" (38 mm x 12 mm) provision of 3 Nos.

M.S. plate, section 1-1/2" x 1/4" (38 mm x 6 mm) (2 Nos. 6 inch

long welded with frame at not less than 10 points and 1 Nos. 12

inch long welded with frame at not less than 20 points), with

holes and threads for fixing steel hings, fitted with one locking

box of same sheet (point welded inside the frame), 6 Nos. 6

inches long flat iron fixing lugs of 1-1/4" x 3/16" section, treated

with special red oxide primer coat all around including cutting

holes and filling the cavity with cement concrete 1:2:4 etc. in

any floor at any height complete as directed by the Engineer-in-

Charge 

132 Rft Rft 185.34                   24,464.88                  

6.3

Code -122

Item #159

Painting Iron work with synthetic enamel paint of approved

make and shade two coats over and including the cost of one

priming coat at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

540 Sft 100 Sft 2,776.62                14,993.75                  

6.4

Code -119

Item #102

Providing and fixing fully glazed Bronze anodized or powder

coated aluminium Sliding / fixed & openable /Top hung

windows & ventilators as per British standard manufactured by

Lucky, Alcop, Krudson, Pakistan cable and A.C.P. (fixing through

their approved fabricators) deluxe model box section 95mm x

30mm and 2mm thick including the cost of aluminium netting

,fittings, with all accessories cutting hole etc. and making good

damages to walls etc. complete as required in any floor as per

direction of engineer-in-charge, but excluding the cost of glass

pans.

720 Sft Sft 568.07                   409,010.40                

6.5

Code -119

Item #121

Providing and fixing Tinted glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For Doors, Windows & Fixed Glazing or where instructed)

1440 Sft Sft 106.11                   152,798.40                
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 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

6.6

Code -119

Item #120

Providing and fixing plain glass panes 5mm thick to M.S. Box

pipe / Aluminium doors, windows and ventilators etc. including

the cost of labour but excluding the cost of M.S. square pipe

beading, rubber packing and screw in any floor at any height.

(For vision panel of door shutters)

0 Sft Sft 88.91                      -                             

Amount Carried to Civil Summary 684,227.00               
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 Amout

(Pak Rs.) 

A-SCHEDULE ITEMS

S.No
PWD Schedule 

2012 Ref.No
Description Qty Unit

Rate

(Pak Rs.)

7 WOOD WORKS

Door, windows & partitions Frame

7.1 Code-120

Item # 02

Providing and fixing best quality deodar frames for doors.

windows, ventilators, clerestory windows, shelves, partitions,

trellis work, etc., as required . Complete in all respect as per

drawings, specification and as directed by the Engineer.

0 Cft Cft                  4,595.14 -                             

Architrave / Beading

7.2 Code-120

Item # 278

Providing and fixing best quality deodar wood projected

beading upto one Sq. inch (6.45 Sqm.) in sections and required

design fixed around the panels of doors, windows etc., of any

description , complete in all respect as per drawings,

specification and as directed by the Engineer.
1250 Rft Rft                       35.66 44,575.00                  

7.3 Code-122

Item # 189

Applying French or spirit polishing, two coat of approved make

on wood work at any height in any floor.

440 Sft 100 Sft                  1,878.96 8,267.42                    

Amount Carried to Civil Summary 52,842.00                 

8 INTERNAL FLOOR FINISHES

8.1 Code-117 Providing and laying 1:5:10 cement concrete bed under floors

using graded stone ballast 3/4 & down instead of 2 inches (51

mm) and down gauge with levelling, ramming, watering and

curing etc. complete. 

(under Mosaic & Porcelain tiles).

Code-117

Item # 3  Ground Floor 146 Cft 100 Cft 9,442.42                13,785.93                  

Code-117

Item # 3+26
First Floor 

141 Cft 100 Cft 9,684.38                13,654.98                  

Code-117

Item # 3+26+27
Second Floor 

141 Cft 100 Cft 9,879.51                13,930.11                  

Mosaic Floor

8.2 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.

Code-117

Item # 12+17  Ground Floor 1120 Sft 100 Sft 6,163.94                69,036.13                  

Code-117

Item # 12+17+26
First Floor 

1000 Sft 100 Sft 6,405.90                64,059.00                  

Code-117

Item # 

12+17+26+27
Second Floor 

1000 Sft 100 Sft 6,601.03                66,010.30                  

8.3 Code-117 Providing and laying terrazzo floor 1-1/2 inches (38 mm) thick

consisting of 1/2 inch (13 mm) thicktopping 1:2 (one grey

cement 2 approved marble chips No. 0 to 4) in ground floor

over a base of 1:2:4 (one cement, two sand and four screened

graded bajri) cement concrete 1 inch (25 mm) thick laid in

panels or pattern including form work, curing, cutting, rubbing

and polishing etc. complete.
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Code-117

Item # 12  Ground Floor 280 Sft 100 Sft 5,287.04                14,803.71                  

Code-117

Item # 12+26
First Floor 

250 Sft 100 Sft 5,529.00                13,822.50                  

Code-117

Item # 12+26+27
Second Floor 

250 Sft 100 Sft 5,724.13                14,310.33                  

8.4 Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.

1020 Sft 100 Sft 17882.39 182,400.38                

Amount Carried to Civil Summary 465,813.00               

9 INTERNAL WALL FINISHES

Internal Wall Plaster

9.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on wall columns etc. in

basement, plinth, mezzanine and ground floor including

making edges, corners, grooves as specified and curing etc.,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

Code-122

Item # 6 Ground Floor 6500 Sft 100 Sft 1730.74 112,498.10                

Code-122

Item # 6+87 First Floor 6500 Sft 100 Sft 1884.61 122,499.65                

Code-122

Item # 6+87+90 Second Floor 7500 Sft 100 Sft 2015.07 151,130.25                

Code-122

Item # 6+87+2x90 Second Floor (+35'-1" to Above) 1000 Sft 100 Sft                  2,145.53 21,455.30                  

Dado & Skirting 

9.2 Code-118

Item # 55 + 58

Page# 219

Providing and fixing marble mosaic tile 12" X 6" X 3/4" (305 mm X

152 X 19 mm) with chips No. 0 to 4 in dado and skirting of 

approved design in light shade over 1/2 inch (13 mm) thick

base of cement mortar 1:3 in ground floor setting of tiles in slurry

of grey cement over mortar base including filling of joints and

washing the tiles with cement slurry of matching colour curing,

grinding, rubbing and polishing etc. complete.

Code-118

Item # 54 + 56 Ground Floor 240 Sft 100 Sft 14,274.50              34,258.80                  

Code-118

Item # 54 + 56 + 58
First Floor 215 Sft 100 Sft 14,567.19              31,319.46                  

Code-118

Item # 54 + 56 + 58 

+ 59 Second Floor 215 Sft 100 Sft 14,813.05              31,848.06                  

9.3 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor.
21500 Sft 100 Sft                  1,053.54 226,511.10                
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Puddlo Plaster

9.4 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc,complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Item # 8 U.G.W.T Plaster 100 Sft 2367.12 -                             

Item # 8+88+

4 x 91 O.H.W.T Plaster 350 Sft 100 Sft                  3,268.04 11,438.14                  
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9.5 Code-122 Providing and mixing water proofing agent pudlo in cement

mortar of any description in any floor etc., complete in all

respects as per specifications/2.50Kg per 100Sft). & relevant

drawings and all works to the satisfaction of the Engineer.

Item # 30 U.G.W.T Kg 86.15 -                             

Item # 30 O.H.W.T 9 Kg Kg 86.15 775.35                       

9.6 Code-117

Item # 179

Providing and laying light colour, glazed/non skid vitrified

porcelean tiles (Polished) not exceeding 1600 Sqcm each, (Pak

made) on walls and floors, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer incharge.

3450 Sft 100 Sft 17882.39 616,942.46                

Amount Carried to Civil Summary 1,360,677.00            

10 INTERNAL CEILING FINISHES

Internal Ceiling Plaster

10.1 Code-122 1/2" (13 mm) thick cement plaster 1:6 on ceilings cantilever

soffits others etc. in basement, plinth, mezzanine and ground

floor including making edges, corners, grooves as specified

and curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 6 Ground Floor 1850 Sft 100 Sft                  1,730.74 32,018.69                  

Code-122

Item # 6+87 First Floor 1900 Sft 100 Sft                  1,884.61 35,807.59                  

Code-122

Item # 6+87+90 Second Floor 2100 Sft 100 Sft                  2,015.07 42,316.47                  

Code-122

Item # 6+87+2x90 Second Floor (+35'-1" to Above) 200 Sft 100 Sft                  2,145.53 4,291.06                    

10.2 Code-122

Item # 151

Distempering with vinyl distemper (ICI) Deluxe Paintex of

approved make and shade in two coats over and including

the cost of one priming coat of lime wash including sand

papering, dusting, and filling the holes, cracks and inequalities,

if any, at any height in any floor.

6050 Sft 100 Sft                  1,053.54 63,739.17                  

Amount Carried to Civil Summary 178,173.00               

11 ROOF FINISHES & WATER PROOFING
11.1 Code-117 Providing and laying floor of 3 inches (76 mm) thick 1:2:4

reinforced cement concrete using graded crushed bolders

instead of screened bajri 3/4" (19 mm) and down gauge in

ground floor including form work, consolidation, finishing and

curing etc. complete but excluding the cost of reinforcement.

Roof

Code-117 

Item #7+26 Lev (+14-4" upto +17'-0") 250 Sft 100 Sft                  4,531.45 11,328.63                  

Code-117 

Item #7+26+27 Lev (+31-6" upto +46'-6") 2500 Sft 100 Sft                  4,726.58 118,164.50                
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11.2

Code-108 

Item #27

Water proofing of roof slab using Bituflex @ 10 Kg per % sft in

three coats, i/c cleaning /scraping the extra mortar etc. from

the roof surface,and washing the surface with water and filling

the depressions using Bituflex: sand mortar (1.2).Applyingone

one primer coal, over moist surface using a mix of 50 %Bituflex

and 50 % water blirded the surface with saul any floor in any

light.

2750 Sft 100 Sft 685.80                   18,859.50                  

Amount Carried to Civil Summary 148,353.00               
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12 EXTERNAL WALL FINISHES (BUILDING)
External Plaster

12.1 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Code-122

Item # 8  Ground Floor 4100 Sft 100 Sft                  2,367.12 97,051.92                  

Code-122

Item # 8+88 First Floor 3300 Sft 100 Sft                  2,572.28 84,885.24                  

Code-122

Item # 8+88+91 Second Floor 3835 Sft 100 Sft                  2,746.22 105,317.54                

Code-122

Item # 8+88+2x91 Second Floor (+31'-6" to Above) 650 Sft 100 Sft                  2,920.16 18,981.04                  

12.2 Code-122

Item # 83

Extra for providing horizontal or vertical joints or grooves 3/8" x

1/4" (9.5 mm x 6.4 mm) size of approved design over item No.

12.1 11885 Sft 100 Sft                     518.48 61,621.35                  

12.3 Code-122 Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.
Code-122

Item # 172 Ground Floor to Roof 11885 Sft 100 Sft                  1,406.88 167,207.69                

Amount Carried to Civil Summary 535,065.00               

13
EXTERNAL FINISHES OTHER THAN  BUILDING  

(NON COVERED AREA)

13.1 Code-122 3/4'' (19 mm) thick cement plaster (Plain) 1:4 on walls and

columns etc. in basement, plinth, mezzanine and ground floor

including making edges, corners, grooves as specified and

curing etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.

Item # 8+37 Ground Floor
415 Sft 100 Sft                  3,100.23 12,865.95                  

13.2 Code -108

Item # 5  

Extra for using water proofing agent pudlo in item No. 13.4

(quantity to be used as per manufacturer's specification/2.50Kg

per 100Sft).etc., complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer.
10 Kg Kg                       86.15 861.50                       
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13.3 Code -117

Item # 33 

Providing and laying floor of 3/4 inch (19 mm) thick white

marble tiles upto 36 Sq. inch (232 sq.cm) size fine dressed on the

surface without windings in ground fioor and laid over 1 inch

(25 mm) thick lime mortar 1:2 (one lime, two sand) setting the

tiles with grey cement slurry over lime mortar, jointing & washing

the tiles with white cement slurry including curing, rubbing and

polishing etc. complete, including the cost of mortar.

100 Sft                15,685.68 -                             

HORTICULTURE WORK

13.4 Code-126

Item # 1 

Rough dressing of the area for lawn including picking stones, 

pebbles, stubble, grass roots and other injurious matters and 

breaking of clods complete including disposal of rubbish within 

3 chains (92 m).
20 Sft 100 Sft                     103.32 20.66                         

13.5 Code-126

Item # 6

Supplying and stacking approved garden soil (sweet earth) 

free from salts, pebbles and grass roots etc. including all leads 

and lifts.
17 Cft 100 Cft                  4,003.42 680.58                       

13.6 Code-126

Item # 7

Spreading approved garden soil (sweet earth) in uniform 

thickness including mixing and breaking clods and dressing fine 

for grassing including disposal of rubbish within 3 chains (92 m) 

complete .
17 Cft 100 Cft                     193.38 32.87                         

13.7 Code-126

Item # 2

Supplying and stacking well decayed cowdung manure from 

approved source including all leads and lifts.
3 Cft 100 Cft                  2,578.40 77.35                         

13.8 Code-126

Item # 3

Spreading cowdung manure and mixing the same upto any 

depth in the prepared bed including breaking clods, dressing 

fine for grassing, including, disposal of rubbish within 3 chains 

(92 m) complete.
3 Cft 100 Cft                     107.74 3.23                           

13.9 Code-126

Item # 11

Supply live (Dacca) grass in slabs with earth intact including all 

lead and lifts.
20 Sft Sft                       17.60 352.00                       

13.10 Code-126

Item # 13

Grassing fine by dribbling grass roots 3" apart including 

watering, weeding till such time the grass is set and becomes 

green and is fit for mowing 
20 Sft 100 Sft                     244.19 48.84                         

13.11 Code-122

Item # 172 

Painting three coats with weather shield paint deluxe (ICI)

make of approved shade on plaster surface (External) and

including the cost of cleaning the surface, sand papering etc.

complete at any height in any floor etc., complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer.

0 Sft 100 Sft                  1,406.88 -                             

Amount Carried to Civil Summary 14,943.00                 

4 DPC & MASONRY WORKS

40mm thick Master Thermoshield sheet.

4.1 N.S.I Providing & laying in position 1-1/2"(40mm) thick Master

Thermoshield sheet or approved equivalent having density

35kg/cum, complete in all respect as per drawing, standard,

specifications and direction of the Engineer. Sft -                             

B-NON SCHEDULE ITEMS
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5 THERMAL & MOISTURE PROTECTION

5.1 N.S.I Providing and applying three coats of 2 component flexible

polymer modified cementitious waterproof coating AQUAFIN-

2C /BASF-Master seal-550/ SIKA top seal -107 or approved

equivalent over RCC slabs and walls of any wet area e.g.

Baths, Kitchens, Balcony's etc, at any height in any floor as per

manufacturer's specifications & recommendations complete in

all respects as per drawings, relevant specifications and as

directed by the Engineer. 

First Floor 180 Sft Sft

Second Floor 180 Sft Sft

Amount Carried to Civil Summary -                           

6 METAL WORKS

MS Screen

6.1 N.S.I Providing, fabricating, welding & fixing in position decorative

MS screen comprising of MS tube 75mm x 50mm x 2.5mm main

outer frame fixed with 50mm x 50mm x 6mm thick MS angle,

design pattern with MS tube100mm x 50mm x 2.5mm as shown

on drawing including all required hard ware & arrangement for

fixing. providing & applying epoxy paint not less than 300

micron of approved colour & shades as per manufacturer's

specification etc, complete in all respect as per drawing,

standard, specifications and direction of the Engineer.

NOTE: The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

Each -                             

M.S Staircase Railing

6.2 N.S.I Providing, fabricating, welding & fixing in position MS Staircase

railing comprising of 50mm dia x 16 Swg MS pipe hand rail,

25mm dia x 16 Swg dia balustrade welded to handrail as

shown in the drawing including all required accessories &

hardware such as base plate, cap, nuts & bolts etc. fixing

arrangement (Drilling & grouting)etc including three coat of

approved colour enamel paint over one coat od primer (Paint

will be paid in seaprate item, refer BOQ Item) complete in all

respects as per drawing, standard, specifications and direction

of the Engineer. 

80 Rft

6.3 Aluminium Louvered Window/Shutter
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N.S.I Providing, fabricating and fixing of approved coloured

anodized aluminum louver window/shutter open able

casement using premium quality aluminum sections of

Pakistan Cable / or equivalent approved with fixed on Rcc &

masonry surface, including all required hardware, pivots heavy

duty handles, locks, stays etc.Including silicon sealant to all

external junction been structure and windows/Shutter to give

water / wind proof seal. Complete in all respect as per

drawings, specifications and to the entire satisfaction of the

Engineer. (Note: minimum wall thickness for all sections shall be

1.6mm or according to the design)

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

110Sft Sft

MS Grill Door

6.4 N.S.I Providing, fabricating, welding & fixing in position MS hallow

tube folding grill door comprising of 1-1/2" x 3" x 16 Swg hollow

tube & solid bar horizontal & vertical & 12 swg Ms sheet on

either side as shown on drawing (EA-01012-GGWT-A6-0030),

including hold fast (6 No), hinges, L-drop with lock & MS sheet

12 swg, heavy duty wheel up to 3" dia with cover, MS wheel

track with 2" x 2" x 1/4" thick " T " iron including 1:2:4 concrete

and all required fixing hardware including two coat of red

oxide paint and three coat of epoxy paint of approved color

& shades as per manufacturer's specification etc. complete in

all respects as per drawing, standard, specifications and

direction of the Engineer.

180Sft Sft

6.5 Monkey Ladder

N.S.I Providing, fabricating, welding, bolting & fixing in position MS

Access/Monkey ladder comprising MS Flat steel 2" x 3/8" thick (

Vertical member) weld with 8" x 8" x 3/8" thick steel plate bolt to

Rcc slab, 8" x 3" x 3/8" thick steel plate weld to vertical flat and

bolted to wall, 3/4" dia solid steel bar welded to flat @ 12" C/C,

as shown on drawing, three coat of approved colour enamel

paint over one coat od primer (Paint will be paid in seaprate

schedule item, refer BOQ Item # .....) etc, including required

hard ware complete in all respect as per drawing, standard,

specifications and direction of the Engineer.

The contractor shall submit shop drawings (without any

additional cost) for approval prior to start of work. 

40 Kg Kg

6.6 N.S.I Providing and fixing Tinted glass panes 6mm thick to wooden

door, fixed glazing, windows, ventilators or where required etc

including the cost of wooden trim, rubber gasket packing and

screw etc,  in any floor at any height.
0 Sft Sft

6.7 N.S.I Providing and fixing Anti-Oxidation Aluminum Spacer Bar for

Double Glazing Glass up to 10mm wide including slicon sealant

bead to door, fixed glazing, windows, ventilators or where

required etc. including the cost of rubber gasket packing and

screw etc.,  in any floor at any height.

130 Rft Rft
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7 WOOD WORKS

DOOR SHUTTERS

7.1 N.S.I Providing, Making & fixing in position 1-1/2" (38mm) thick solid

core approved colour Formica finish flush door shutters with &

without vision panel. Comprising of 6mm thick lamination sheet

(manufacturer pressed lamination sheet over lasani board) on

either side, over all around best quality Partal or approved

wood frame 50mm wide horizontal, vertical & cross /diagonal

& 150mm wide lock rail in full length, hollow area except

framing to be filled with the approved rough wood, 1-1/2" x

1/2" thick Golden teak wood edge lipping all around. The door

shutter mechanically pressed by standard manufacturers under

power driven hydraulic press as approved by the Engineer, with

and without vision glass panel (vision glass panel will be paid

seapreatly, in BOQ item # ....) including with and without vision

glass panel, nails, glue or any required hardware's and

applying solignum for termite treatment, at any height & any

floor etc., complete in all respects as per drawing, standard ,

specifications and direction of the Engineer.  

(Note: Cost of Ironmongery such as Hinges, Tower bolts, Locks,

Handles, kick & push plate etc.  paid in Separate item.)

780Sft Sft

7.2 N.S.I Providing, Making & fixing in position Solid Phenolic Core frame

less door shutter of approved colour & thickness, equivalent

approved manufacturer, including door hardware's such as

corner fasteners, Auto return Hinges, Latch, indicator door

Locks, Stay, Handle, etc., in any floor & any heifght as shown in

drawings, complete in all respect as per drawing, specifications

and entire satisfaction of the Engineer

Sft -                             

7.3 N.S.I Providing, fabricating and fixing Aluminum frame door

comprising of 17mm thick water proof laminated board

(lamination should be on both side of board) , premium quality

aluminum sections Frame of Pakistan Cable/ Krudson or

equivalent approved manufacturers fixed on Rcc & masonry

surface , fitted in Neoprene Gaskets including all required

Hardware (all hardware should be in stainless steel ) hinges,

handles, latch,locks, stays etc. Including silicon sealant to all

external junction between structure and door to give

water/wind proof seal . complete in all respect as per drawing,

standard specifications and direction of the

Engineer.(Contractor to submit the shop drawing for approval

before start of work)
0 Sft Sft -                             

7.4 N.S.I Providing and fixing in position as per drawings & joinery

schedule all of "New ISE" Hong Kong, New Star Japan or

approved equivalent make as per relevant drawings,

contractor to submit the sample / shop drawings for approval

prior to execution etc, complete in all respects as per drawing,

standard , specifications and direction of the Engineer.

S.S Door hinges 4" long 144.Each Each

SS Dead Lock complete set  0.Each Each
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SS Handle 36 inch long 0.Each Each

SS Handle 12 inch long 0.Each Each

Motorized Door Lock complete set (Lock body, Cylender 

& Liver handle) for rooms  
36.Each Each

SS Tower Bolt 24" long 0.Each Each

SS Tower Bolt 8" long 36.Each Each

Stainless Steel Kick plate 3mm thick  0 Sft Sft

Stainless Steel Kick Door Stopper 36.Each Each

Wooden Cabinets

7.5 N.S.I Providing making and fixing in position floor mounted lower

cabinets (Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick coloured laminated (both face) Lasani

board shutter free from formaldehyde including all around OAK

wood lipping kitchen cabinet, 3" x 1-1/2" thick Partal wood

frame, complete with all accessories i.e. imported hinges, locks,

magnetic catchers, best quality handles etc., including any

termite treatment, providing & applying 03 coats of approved

colour shade lacquer polish by Jaffar Brothers or similar

approved as per manufacturer's instruction & specification

including all required hardware's for fixing etc,complete in all

respects as per specifications & relevant drawings and all works

to the satisfaction of the Engineer. 

(Front face will be measured for payments)

255 Sft Sft

7.6 N.S.I Providing making and fixing in position wall mounted cabinets

for (Kitchen/Pantry etc.) as per drawing at any height / floor,

made of 3/4" thick colored laminated (both side) Lasani board

shutter free from formaldehyde including all around Deodar

wood lipping 3/8" thick, 3" x 1-1/2" thick Partal wood frame,

6mm one side laminated Lasani board back complete with all

accessories i.e. imported hinges, locks, magnetic catchers,

best quality handles etc., including any termite treatment,

providing & applying 03 coats of approved colour shade

lacquer polish by Jaffar Brothers or similar approved equivalent

as per manufacturer's instruction & specification including all

required hardware's for fixing etc., complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer. (Front face will be measured for

payments)

150 Sft Sft

Amount Carried to Civil Summary

8 INTERNAL FLOOR FINISHES

Porcelain Tiles
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8.1 N.S.I Providing and laying light colour, glazed/non skid vitrified

porcelean tiles 12" x 24" (imported but not made od china/Pak

made) on floors, in any floor, laid with dry bond (stile bond)

over a base of 1" thick cement mortar (1:3) including jointing to

tiles with joint filler of approved quality as per direction of the

Engineer in charge..complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Base price of tile 1800/Sqm.

Sft -                             

8.2 N.S.I Providing, laying and fixing Per-Polished (Boticena) Marble

Counter Top of approved thickness as per drawing & finishing

schedule activities include 40mm thick RCC slab, 1:4 C.S mortar

with Dry Bond, fixing in wall, cutting/chiseling in RCC / CC

members etc, jointing, grouting, chamfering edging/half D

gola arround the counter top, finishing, maintaining proper

level with curing etc. where required complete in all respects

as per specifications and as directed by the Engineer.

255 Sft Sft

8.3 N.S.I Providing and laying Terrazzo tiles 13" x 12" x 1" thick for Treads

with bull nosing & 3nos horizontal V- grooves at any floor

including 1:3 screed bedding with mortar including jointing with

grouting material of approved quality & grinding, polishing etc

(overall thickness as shown in the drawings) complete in all

respects, as per drawings, specifications and as directed by the

Engineer. 380 Sft Sft

8.4 N.S.I Providing and laying Terrazzo tiles 12" x 6" x 1/2" thick for Risers

at any floor including 1:3 screed bedding with mortar including

jointing with grouting material of approved quality & grinding,

polishing etc (overall thickness as shown in the drawings)

complete in all respects, as per drawings, specifications and as

directed by the Engineer. 220 Sft Sft
8.5 N.S.I Providing and laying C.C tiles 13" x 12" x 1" thick for Treads with

bull nosing & 3nos horizontal V- grooves at any floor including

1:3 screed bedding with mortar including jointing with grouting

material of approved quality & grinding, polishing etc (overall

thickness as shown in the drawings) complete in all respects, as

per drawings, specifications and as directed by the Engineer.

Sft

8.6 N.S.I Providing and laying C.C tiles 12" x 6" x 1/2" thick for Risers at

any floor including 1:3 screed bedding with mortar including

jointing with grouting material of approved quality & grinding,

polishing etc (overall thickness as shown in the drawings)

complete in all respects, as per drawings, specifications and as

directed by the Engineer. Sft

8.7 N.S.I Providing & Laying Natural stone 24" x12" & 12" x12", 1" & 1-1/2"

thick rough finished approved local stone on entrance steps &

floor (straight, curved, arches etc.) with cement sand mortar 1:2

and in any pattern in as per direction of the engineer-in-charge

including the cost of curing, making the stone surface rough

flat etc. complete in all respects as per specifications &

relevant drawings and all works to the satisfaction of the

Engineer. (at any height any floor)

400 Sft Sft
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8.8 N.S.I Providing & Laying Natural stone 24" x 12" & 12" x6" x 1/2" thick

rough finished approved local stone on Floor, wall/ Dado/

Skirting /coping with cement sand mortar 1:2 in ground floor

setting of stone tiles in slurry of grey cement over mortar base

including filling of joints with cement slurry of matching colour

curing etc. complete. 530.Sft Sft

Amount Carried to Civil Summary -                         

9 INTERNAL WALL FINISHES

Porcelain Tiles

9.1 N.S.I Providing and laying light colour, glazed/non skid vitrified

porcelean tiles 12" x 24" (Polished), (imported but not made od

china/Pak made) on walls, in any floor, laid with dry bond (stile

bond) over a base of 1" thick cement mortar (1:3) including

jointing to tiles with joint filler of approved quality as per

direction of the Engineer in charge..complete in all respects as

per specifications & relevant drawings and all works to the

satisfaction of the Engineer.

Base price of tile 1800/Sqm. Sft -                             

Amount Carried to Civil Summary -                         

10 CEILING FINISHES

N.S.I Providing, fabricating and fixing Gypsum board (4'-0" x 8'-0" x

1/2" (12mm) thick false ceiling including adjustable metal

framing suspension system, MS flashgap and required hard

wares  jointing tap etc, all cutting for light fixtures & other design 

feature with providing & applying three coat of matte enamel

paint of approved make & color shade over one coat of

primer coat, filling putty etc complete in all respects as per

drawings, relevant specifications and as directed by the

Engineer. (Rates for False Ceiling shall include Bulkheads, Light

Pelmets etc.)

0 Sft

Amount Carried to Civil Summary

11 ROOF FINISHES & WATER PROOFING
Providing & laying complete roof treatment at any floor and

any height as shown in the drawing, details consisting of

following items complete in all respects as per drawing,

standards, specifications and direction of the Engineer.

11.1 N.S.I Providing and laying 1" thick average levelling CC screed over

Rcc slab for achieving leveled surface with (1:4) cement sand

mortar, complete in all respect and as per drawing &

specification and to the entire satisfaction of the Engineer. 

Cft -                             

11.2 N.S.I Providing and laying in position Water proofing membrane Hi

Grip Elastomer SUNTAN PP4000 4mm thick from Pak Hy-Oils

limited or approved equivalent over above leveled surface

including primer coating, overlapping (horizontal & vertical)

complete as per manufacturer's specifications, instruction & as

shown in the drawing etc, complete in all respects as per

drawings, specification and as directed by the Engineer.

Sft.
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11.3 N.S.I Providing & laying in position 1-1/2"(40mm) thick Diamond

jumbolon-Board from Diamond Foam or approved equivalent

having density 35kg/cum, over above Water Proofing

membrane with rebated edge as per manufacturer's

specifications, instruction & as shown in the drawing etc,

complete in all respects as per drawings, specification and as

directed by the Engineer. 
2750 Sft Sft.

11.4 N.S.I Providing and laying BRC mesh 4" x 4" x 10 swg from Al - Burhan

(Pvt) Ltd or approved equivalent including cutting, binding

with steel binding wire etc. complete in all respects as per

drawings, specifications and as directed by the Engineer.

2750 Sft Sft.

Amount Carried to Civil Summary

12 EXTERNAL WALL FINISHES (BUILDING)

12.1 N.S.I Providing & Laying free fom natural stone wall cladding

random stone 1" & 1-1/2" thick rough finished approved local

stone on wall (straight, curved, arches etc.) with cement sand

mortar 1:2 and in any pattern in as per direction of the engineer-

in-charge including the cost of curing, making the stone

surface smooth etc. complete in all respects as per

specifications & relevant drawings and all works to the

satisfaction of the Engineer. (at any height any floor)
1100 Sft Sft

12.2 N.S.I Providing and making screen wall 6" thick (with 2" thick double

screen) comprising of 1:2 precast reinforced cement concrete

jali 6"x6"x3" (Square shape Jali 3" depth with approved wall

thickness, outer size of jali) in grey colour & required shape /

Pattern including 1/4" dia steel reinforcement mesh as per

design center to center, formworks and its removal,

compacting and curing etc. in any floor & any height,

complete in all respects as per specifications & relevant

drawings and all works to the satisfaction of the Engineer.

350 Sft Sft

Fair Faced Plaster
12.3 N.S.I Providing and applying Ressi Plastorend-110 (6mm thick) with

sealer Silblock of approved grey & beige colour over rough

cast cement sand plaster on external walls, columns or where

required including chamfered edges, round off corner,

scaffolding, curing etc at any height & any floor etc, complete

in all respects as per drawing, specifications and or as directed

by the consultant / Engineer. (excluding cost of rough cast

plaster)

i) Grey colour Sft

ii) Beige colour Sft

LOGO
12.3 N.S.I Providing, making, finishing and fixing in position of university

LOGO, IMAGE & LETTERING. 10'-0" dia LOGO made of 12 swg

MS Sheet with the university symbolic image & letter

"UNIVERSITY OF BALTISTAN SKARDU" (In English & Urdu), fixed to

walls 3" projected with 1" dia & 6" long steel hilti/rawal bolts

including three coats of approved colour enamal paint over a

one coat of red oxide primer paint etc. complete in all respects

as per specifications & relevant drawings and all works to the

satisfaction of the Engineer. Each
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ELECTRICAL WORKS
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(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Support Staff

(BPS 1-5)

Electrical Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 51,335                              

2 793,350                            

3 37,098                              

4 69,999                              

5 5,880                                

6 1,781,760                         

7 224,376                            

8 72,360                              

9
79,110                              

3,115,268                        

B NON-SCHEDULE ITEMS

1

2

3

4

5

6

PLASTIC BODY EXHAUST FANS

ELECTRICAL SUMMARY

DESCRIPTION

SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

3 WIRE IN PVC RECESSED CONDUIT

uPVC CONDUIT & DUCT

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ INDICATORS

FITTING & FIXTURE (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

CEILING FANS

WIRING ACCESSORIES

4 CORE LT UN ARMOURED CABLE IN EXISTING CONDUIT OR CABLE DUCT

Total of Schedule Items

Add _______% Premium on Electrical Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

L.V DISTRIBUTION BOARDS

LOW VOLTAGE CABLES AND WIRES

Total of Non-Schedule Items - B

TOTAL AMOUNT OF BUILDING (A+B)

LIGHTING FIXTURES

EARTHING SYSTEM
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1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-26 SINGLE PVC INSULATED WIRE IN EXISTING CONDUIT

a) 2-26-05 Supply & drawing of 10 mm², single core, PVC

insulated wire in all kinds of existing or given

conduit/cable duct as required.

45            P/Meter 457               20,565             

b) 2-26-06 Supply & drawing of 16 mm², single core, PVC

insulated wire in all kinds of existing or given

conduit/cable duct as required.

30            P/Meter 686               20,580             

c) 2-26-07 Supply & drawing of 25 mm², single core, PVC

insulated wire in all kinds of existing or given

conduit/cable duct as required.

10            P/Meter 1,019            10,190             

Amount Carried to Electrical Summary 51,335            

2 2-34 3 WIRE IN PVC RECESSED CONDUIT

a) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to switch board / Light including wiring between

switch on the same circuit)

165          P/Meter 510               84,150             

b) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point from switch board to point)

665          P/Meter 363               241,395           

c) 2-34-01 Wiring for sub-main with 3x 1.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(Light point to point)

235          P/Meter 363               85,305             

d) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 13A Outlet)

215          P/Meter 510               109,650           

e) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(13A Outlet to 13A Outlet)

145          P/Meter 510               73,950             

f) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 20A DP Switch for Electric Geyser)

95            P/Meter 510               48,450             

g) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(20A DP Switch to Flex Outlet for Electric Geyser)

45            P/Meter 510               22,950             

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Support Staff

(BPS 1-5)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

h) 2-34-02 Wiring for sub-main with 3x 2.5 mm², PVC insulated wire

300/500 volts grade, single core, stranded copper

conductor wire in 20 mm (3/4")dia uPVC conduit

recessed in the wall, column and roof etc as required.

(DB to 15A Outlet for Electric Heater)

250          P/Meter 510               127,500           

Amount Carried to Electrical Summary 793,350          

3 2-61 uPVC CONDUIT & DUCT

a) 2-61-03 Supply & fixing 30mm (1-1/4") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

8              P/Meter 241               1,928               

b) 2-61-04 Supply & fixing 40mm (1-1/2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

40            P/Meter 310               12,400             

c) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

30            P/Meter 759               22,770             

Amount Carried to Electrical Summary 37,098            

4 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL 

BOARD

a) 2-66-01 Providing & fixing 10 Amps Polycarbonate flame

retardant S.P switch with fancy required gang plate

fixed on die fabricated, powder coated metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

14            Each. 471               6,594               

b) 2-66-02 Providing & fixing 10 Amps Polycarbonate flame

retardant Two way switch with fancy gang plate fixed

on die fabricated, powder coated, metal board

recessed in wall or column including connection as

required. (Schneider / Philips)

1              Each. 531               531                  

c) 2-66-03 Providing & fixing 10 Amps Polycarbonate flame

retardant Bell Push with fancy gang plate fixed on die

fabricated, powder coated, metal board recessed in

wall or column including connection as required.

(Schneider / Philips)

6              Each. 531               3,186               

d) 2-66-06 Providing & fixing 15 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including

connection as required. (Schneider / Philips)

24            Each. 1,290            30,960             

e) 2-66-11 Providing & fixing Polycarbonate flame retardant, fan 

dimmer with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

24            Each. 1,197            28,728             

Amount Carried to Electrical Summary 69,999            



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Support Staff

(BPS 1-5)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 2-67 BATTEN/ ANGLE HOLDER, CEILING ROSE, BELL/ 

INDICATORS

a) 2-67-02 Providing & fixing 6 Amps Plastic ceiling rose on PVC

Round block/Round Cover fitted on surface including

connection as required.

24            Each. 245               5,880               

Amount Carried to Electrical Summary 5,880              

FITTING & FIXTURE

6 2-77 (PHILIPS/SIGNIFY, OSRAM, GE, THORN)

a) 2-77-02 Providing, Installation, Testing & Commissioning of

recessed / surface mounted project / professional

series ceiling lights / downlights including driver having

warm / neutral white / cool white colour, 100-110

lm/watts efficiency, 0.9 or above power factor, 40000-

50000 hours life cycle, including connection, complete

in all respect as approved by the Engineer Incharge.

i e 16-18 Watts 12            Each. 14,650          175,800           

ii f 19-21 Watts 108          Each. 14,870          1,605,960        

Amount Carried to Electrical Summary 1,781,760       

7 2-80 CEILING FANS

a) 2-80-03 Providing & installing 140 Cm (56") sweep ceiling fan

with blades, canopy, strandard length of down rod

including connection with 14.0076" flexable wire

complete as required. (without regulator) Pak, Royal,

GFC, Younas, Millat.

24            Each. 9,349            224,376           

Amount Carried to Electrical Summary 224,376          

8 2-84 PLASTIC BODY EXHAUST FANS

a) 2-84-01 Providing & installing 20 Cm (8") sweep, Plastic body

Exhaust fan complete with blades, motor, etc fixed in

existing hole including connection with 14/.0076"

flexable wire complete as required. Pak, Royal, GFC,

Younas, Millat.

24            Each. 3,015            72,360             

Amount Carried to Electrical Summary 72,360            

9 3-04 4 CORE LT UN ARMOURED CABLE IN EXISTING CONDUIT 

OR CABLE DUCT

a) 3-4-01 Providing & laying 4 core, PVC insulated & PVC

sheathed, 600/1000 volts grade with stranded copper

conductor, un armoured, L.T cable in existing all kind of 

conduit or cable duct as per Pak. P.W.D specification

as required.
i a 16 mm2 30            P/Meter 2,637            79,110             

Amount Carried to Electrical Summary 79,110            



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Support Staff

(BPS 1-5)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per drawings

and specifications, complete in all respect.

i 50 mm dia PVC Conduit 5              Rm.

b) Supply and installation of following size uPVC Pipe

Class-D for Power cables, bried in ground / under floor

as per specification, including excavation for laying of

pipe, bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Pipe (Class-D) 5              Rm.

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1              No.

d) Providing and Construction of Handhole Size 1'-0" x 1'-

0" x 1'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof, as

per specification and as shown on the drawing,

complete in all respect. (For Electrical cables)

2              No.

e) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof, as

per specification and as shown on the drawing,

complete in all respect. (For Electrical cables)

1              No.

Amount Carried to Electrical Summary



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Support Staff

(BPS 1-5)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

2 L.V. DISTRIBUTION BOARDS

a) Supply, installation, testing and commissioning of

following wall mounting / floor standing surface type

Main Distribution Board (MDB), Sub Main Distribution

Boards (SMDB's) and Distribution Board (DB's) made

with 16 SWG sheet metal, dust protected, vermin proof

housing coated with approved color having all the

necessary switching, energy analyzer etc., protections,

as per drawing and specification, complete in all

respect.

i SMDB-FS 1              No.

ii DB-GF1 1              No.

iii DB-GF2 1              No.

iv DB-1F1 1              No.

v DB-1F2 1              No.

vi DB-2F1 1              No.

vii DB-2F2 1              No.

Amount Carried to Electrical Summary

3 LOW VOLTAGE CABLES AND WIRES

3.1 Supply, laying, termination, tagging, testing and

commissioning of following size copper conductor

multi core / single core, Cu/PVC, Cu/PVC/PVC,

unarmoured, 0.6 kV/1 kV, 450/750V or 300/500V

voltage grade copper cable in already laid PVC

conduit / cable tray / trench including all accessories

lugs, cable gland etc. as per drawings and

specification, complete in all respect.

a) 4 Core, Cu./PVC/PVC Cable (600/1000V)

i 4C, 10 Sqmm Cu/PVC/PVC 45            Rm.

Amount Carried to Electrical Summary

4 WIRING ACCESSORIES

a) Supply, installation, testing and commissioning of

following 10/13/15/20A, One/Two/Three/Four gang

type switches, Dimmer Switches, Sockets including 16

SWG Sheet Steel powder coated back boxes with

earth terminal, recessed in wall, with all accessories as

per drawigs and specification, complete in all

respects.
i Two Gang Switch 10A 34            No.

ii Two Gang Switch 10A (Weatherproof type) 2              No.

iii Three Gang Switch 10A 4              No.

iv Three Gang Switch 10A (Weatherproof type) 1              No.

v 13A, International Switch Socket Outlet 60            No.

vi 20A, Double Pole Switch with neon indicator 12            No.

vii 20A, Flex Outlet 12            No.

Amount Carried to Electrical Summary



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Support Staff

(BPS 1-5)

Electrical Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 LIGHTING FIXTURES

a) Supply, installation, testing and commissioning of

following Light fixtures complete with starters,

Electronic ballast (unless mention otherwise), lamps,

lamp holders, drivers, mounting accessories etc., as

per drawings and specifications, complete in all

respects. Lighting fixtures sample must be submitted to

consultant for approval.

Note: Refer light fixtures drawings for complete light

fixtures details.

i Wall / Surface mounted LED Bi-Directional Light Fixture

(IP-54) with 2x12W LED lamp

25            No.

b) Supply and installation of Ding Dong / Musical bell

with magnetic, mechanical mechanism in Plastic body

with metallic base on wooden block fitted on surface

including connection as required.

6              No.

c) Supply, installation, testing and commissioning of

following items including all connecting accessories as

per drawings, specifications, complete in all respects.

i Fan Hook M.S.Box with colour coated 24            No.

Amount Carried to Electrical Summary

6 EARTHING SYSTEM

Supply, installation, testing and commissioning of

following items for complete earthing system including

all connecting accessories as per drawings,

specifications and as mentioned in General Notes,

complete in all respects.
a) Supply, installation, testing and commissioning of

following items for complete Power Earthing system,

including Bentonite chemical, other all required

materials and connecting accessories, boring, labor,

tools, transportation etc., as per drawings and

specifications, complete in all respects with detailed

test reports.
i Earth pit with Rod type earth electrode, 3/4" dia and 9

Ft. long copper bonded rod.

1              No.

Amount Carried to Electrical Summary



ELV WORKS



EA Consulting

(Pvt) Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

Flats for Support Staff

(BPS 1-5)

ELV Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 38,910                              

2 13,632                              

52,542                             

B NON-SCHEDULE ITEMS

1

2

3

4

"SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED METAL BOARD

ELV SUMMARY

DESCRIPTION

uPVC CONDUIT & DUCT

SELF CONTAINED EMERGENCY LIGHTS

Total of Schedule Items

Add ______% Premium on ELV Works of PWD-2022

Total of Schedule Items with Premium - A

CONDUITS & PIPES

VOICE COMMUNICATION SYSTEM (Passive Equipment Only)

CABLE TELEVISION SYSTEM (CATV)

Total of Non-Schedule Items - B

TOTAL AMOUNT OF BUILDING (A+B)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Support Staff

(BPS 1-5)

ELV Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 2-61 uPVC CONDUIT & DUCT

a) 2-61-02 Supply & fixing 25mm (1") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

45           P/Meter 190               8,550              

b) 2-61-05 Supply & fixing 50mm (2") dia uPVC conduit with all

especial such as bends, sockets, Junction etc fitted on

surface as required.

40           P/Meter 759               30,360            

Amount Carried to ELV Summary 38,910            

2 2-66 "SCHNIEDER/PHILIPS" ACCESSORIES ON RECESSED 

METAL BOARD

a) 2-66-12 Providing & fixing Polycarbonate flame retardant T.V

Socket with plate fixed on die fabricated, powder

coated, metal board recessed in the wall or column

including connection as required. (Schneider / Philips)

12           Each. 1,136            13,632            

Amount Carried to ELV Summary 13,632            

NON-SCHEDULE ITEMS

1 CONDUITS & PIPES

a) Supply and installation of following size internal

diameter PVC / uPVC Class-D pipe / Flexible PVC

Conduit as race ways with all accessories, recessed /

surface on wall / column / under floor, as per

drawings and specifications, complete in all respect.

i 25 mm dia PVC Conduit 200         Rm.

ii 50 mm dia PVC Conduit 5             Rm.

iii 25 mm dia Flexible PVC Conduit 5             Rm.

b) Supply and installation of following size uPVC Pipe

Class-D for Telecommunication Cable (copper / optic

fiber). Buried in ground / under floor as per

specification, including excavation for laying of pipe,

bricks and backfilling with new and fresh sand (6"

under and 6" above pipe) etc., (whereever required),

as shown on the specifications and drawings,

complete in all respect.

i 50mm dia uPVC Conduit (Class-D) 5             Rm.

c) Supply and installation of Pull Boxes (Floor / Wall) with

all installation accessories, as per drawings,

specifications and approved brands, complete in all

respect.

1             No.

d) Providing and Construction of Handhole Size 2'-0" x 2'-

0" x 2'-0" deep, 6"thick, concrete 1:2:4 ratio with 2'

round heavy duty cast iron cover, 100% water proof,

as per specification and as shown on the drawing,

complete in all respect. (For ELV cables)

1             No.

Amount Carried to ELV Summary

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

BILL OF QUANTITIES



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Support Staff

(BPS 1-5)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

2 VOICE COMMUNICATION SYSTEM (Passive Equipment 

Only)

a) Supply, installation, testing and commissioning of

Single RJ-45, Cat-6 outlet for Voice with shutter type

and 16 SWG back box including tagging, as per

drawing and specification, complete in all respect.

12           No.

b) Supply, laying, termination, testing and commissioning

of CAT 6 - 4 pair cable for Single RJ-45 outlet (for

Voice) in already laid 25mm dia PVC conduit

concealed / surface from each outlet to TJB,

including tagging and piping with all necessary

accessories, complete in all respect.

105         Rm.

c) Supply, laying, termination, testing and commissioning

of Cat-5e, 10 pair cable from MTJB / TJB to TJB in

already laid conduit / cable tray including with all the

necessary accessories as per drawing and

specifications, complete in all respect.

20           Rm.

d) Supply, installation, testing and commissioning of CAT-

6 UTP (RJ-45 to RJ-45) for the above Patch Panels

including with all necessary accessories, as per

drawing and specification, complete in all respect.

i CAT-6 (2m)  Long Patch Cord 12           No.

e) Supply, installing, testing and commissioning of

following 19" Tag blocks in Data racks, as per drawing

and specification, complete in all respect.
i MTJB with 2x10 Pair IDC Block 19" type 1             No.

ii TJB with 1x10 Pair IDC Block 19" type 6             No.

f) Installation, testing and commissioning by

Manufacturer Authorized Agent / Dealer and handing

over complete Voice & Data System to Owner with

Providing Training voice data fuke & OTDR Testing, as

build drawing, Rack layouts and certification's

Principal, complete equipment's Manual and

Warranty Documents to Owners representative.

1             Job.

Amount Carried to ELV Summary

BILL OF QUANTITIES



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

ENGINEER'S ESTIMATE

Flats for Support Staff

(BPS 1-5)

ELV Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2022 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3 CABLE TELEVISION SYSTEM (CATV)

a) Supply and installation of MTVJB Splitter Box with 1x4

Way Splitter, complete in all respects.

1             No.

b) Supply and installation of TVJB Splitter Box with 1x4

Way Splitter, complete in all respects.

6             No.

c) Supply and installation of CATV RG-06 Co-axial 75

ohms shielded cable in already laid 25mm dia PVC

conduit from box to TV outlet, complete in all

respects.

110         Rm.

Amount Carried to ELV Summary

4 SELF CONTAINED EMERGENCY LIGHTS

Supply, installation, testing and commissioning of

following items for self contained emergency lights

with all fixing accessories, as per drawing and

specification, complete in all respect.

a) 3W, Emergency light with self contained Battery,

Ceiling / Wall mounted IP-20 rated, UL 924 Listed, as

per specification and drawing, complete in all

respect. (non-maintained)

6             No.

b) 3W, Exit light with self contained Battery, 24m viewing,

Directional Pandent, IP-65 rated, UL 924 Listed, as per

specification and drawing, complete in all respect.

(non-maintained)

6             No.

Note: Selection of Exit Light is as per Architect's

approval.

Amount Carried to ELV Summary

BILL OF QUANTITIES



PLUMBING WORKS



EA Consulting

(Pvt) Ltd
ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Support Staff)

Plumbing Works

S.NO: AMOUNT

A SCHEDULE ITEMS

1 155,259                             

2 178,178                             

333,437                           

B NON-SCHEDULE ITEMS

1

2

3

4

PLUMBING SUMMARY

DESCRIPTION

MAN HOLES

u.P.V.C PIPE (EXTERNAL) "D" CLASS

FIRE FIGHTING WORKS

Total of Schedule Items

Add ________% Premium on Plumbing Works of PWD-2012

Total of Schedule Items with Premium - A

PLUMBING FIXTURES

WATER SUPPLY WORKS

DRAINAGE WORKS

Total of Non-Schedule Items - B

TOTAL AMOUNT CARRIED TO GRAND SUMMARY (A+B)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Support Staff)

Plumbing Works

1 2 3 4 5 6  7 = 4 X 6 

SCHEDULE ITEMS

1 MAN HOLES:

315 -15 / 

Pg:82

Providing manhole type 'B' size 3 feet x 2-1/2 feet (914

mm x 762 mm) (inside dimensions) 4 feet (1219 m)

deep as per approved design and specifications

complete for 4 inches to 12 inches (100 mm to 305 mm

) dia. Pipe 4 feet to 7 feet-5 inches (1.22m to 2.66 m)

depth with 18 inches (457 mm) dia. (inside) cast iron

cover and frame (weight=1 cwt. 3 Qrs.) (88.90 kg.)

fixed in R.C.C. 1:2:4 slab 6 inches (152 mm) thick, 9

inches (229 mm) thick burnt brick masonry walls set in

1:4 C.M., 6 inches (152 mm) thick 1:3:6 C.C. in

foundation, 1:2:4 C.C. in benching and 1/2 inch(13

mm) thick cement plaster in 1:3 C.M., to all inside wall

surfaces, channels and benching etc. and to top

including providing and fixing cast iron foot rest at

every foot of depth and making requisite number of

main and branch channels but excluding the cost of

excavation, back filling, disposal of excavated stuff,

manhole cover and frame.

8              Nos 19,407.41     155,259           

313 -5 / Pg:73

Excavation in all kinds of soil, murum, hard, average or

soft including lift up to 5 feet (1.52m) and lead upto

one chain (30.48m)

504          CFT 599.70          3,022               

315 -26 / 

Pg:84

providing & fixing C.I. Cover & Frame 18" dia (460mm)

weight 1 cwt. 3 Qtr (88.90 Kg.)
8              Nos 8,769.90       70,159             

2 u.P.V.C PIPE (EXTERNAL) "D" CLASS:

306 - 21 / Pg: 

57

Providing and fixing un plasticized polyvinyl chloride

pipe (P.V.C) "D" class and specials etc. including

cutting and fitting complete with and including the

cost of cutting trench up to 1-1/2 feet deep refilling,

watering, ramming, and disposal of surplus earth within

one chain and after cleaning the pipe and cartage

within 10 miles (16.09 km.) (working pressure 12 kg/cm2

) 1-1/4 inches (32 mm) dia.

306 - 27 / Pg: 

57
6" inches (150 mm) dia pipe 350          Rft 509.08          178,178           

Amount Carried to Plumbing Summary 406,619          

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)



EA Consulting

Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

NON-SCHEDULE ITEMS

PLUMBING FIXTURES:

1

Providing and fixing European type water closet with

(one piece) dual flush Tank with 6.0 liters main flush

tank and 3 liters secondary flush tank, build in S/P-Trap ,

Stop cock with flexible pipe as specified by architect

in Fixture schedule, per drawings, specifications and

Engineers Approval.

-           Nos

2

Providing and fixing Eastern water closet with 6 liters

main flush tank, build in S-Trap, Stop cock with Drain

pipe till flush tank as per drawings, specifications and

Engineers Approval.

12            Nos

3

Providing and fixing wash basin with mixer having flow

of 6.0 lpm or less with two (2) nos. Stop cocks, Flexible

Connection , flexible drain pipe to floor drain as

specified by architect in Fixture schedule, per

drawings, specifications and Engineers Approval.

12            Nos

4

Providing and fixing of kitchen/Pantry Sink with mixer,

waste trap, Stop cocks with flexible pipes, Flexible

drain pipe as per drawings , specifications and

engineers approval.

12            Nos

5

Providing and fixing of Shower head with shower mixer

having maximum flow of 9.5 lpm, as specified by

architect in Fixture schedule, per drawings,

specifications and Engineers Approval.

12            Nos

6 Providing and fixing bath toilet accessories as under:

a Toilet Paper Holder 12            Nos

b Hand Spray / Muslim shower 12            Nos

c Liquid Soap Dispenser/ Soap dish 12            Nos

d WC Cleaning Brush 12            Nos

e Robe Hooks 12            Nos

f Towel Railing 12            Nos

Sub Total of Plumbing Fixtures
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Pvt Ltd

ESTABLISHMENT OF UNIVERSITY OF BALTISTAN, SKARDU

(PACKAGE-IV)

BILL OF QUANTITIES

(Flats for Support Staff)

Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

WATER SUPPLY:

1 COLD & HOT WATER PIPING:

Supply, installation, testing and Commissioning of PPR

PN - 20 Cold/Hot water pipes as per DIN 8077-8078

with molded fittings PN - 25 as per DIN 16962, including

pipe supports, cutting, filling, testing/commissioning

and all accessories as indicated on the drawing, as

per specifications and Engineers approval.

i 3/4" dia 530          Rft

ii 1" dia 150          Rft

iii 1 1/4" dia 220          Rft

iv 1 1/2" dia 180          Rft

v 2" dia 170          Rft

2 ISOLATION VALVES:

Providing and fixing of PPR Coated PN-20 Gate valves

of bronze material for diameter 2" and smaller and

Cast Iron material for Diameter greater than 2" as per

specifications and Engineers approval.

i 3/4" dia 2              Nos

ii 1" dia 8              Nos

iii 1 1/4" dia 2              Nos

iv 1 1/2" dia 4              Nos

v 2" dia 2              Nos

3 PLUMBING SPECIALITIES:

Supply and installation of the following including all

fittings, fixings, accessories, etc., as indicated on the

drawing, as per Specifications and Engineers

approval.

i 1/2" dia. Bib Tap 4              Nos.

ii 1" Air Relief Valve Nos.

4 COLD & HOT WATER PIPE INSULATION:

Supply, installation, testing and Commissioning of

20mm thick closed cell rubber foam inculation (NBR)

for cold & hot water piping, as per specifications and

Engineers approval.

i 3/4" dia 530          Rft

ii 1" dia 150          Rft

iii 1 1/4" dia 220          Rft

iv 1 1/2" dia 180          Rft

v 2" dia 170          Rft

Continued..
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Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

5 WATER COOLER:

Supply and installation of Stainless Steel Electric water

cooler of below mentioned capacity with two taps, R-

22 Refrigeration system, S.Steel Tank safety tested at

10kg/cm2 (142 p.s.i.) with recommended maximum

working pressure of 3kg/cm2 (42 p.s.i.) including all

accessories like Valves, interconnecting piping, Drain

tray and drain connection s as indicated in the

drawings, as per specifications and engineers

approval.

-           Nos

i WC - 01 to 06 ( Capacity 32 GPH )

6 3 STAGE WATER FILTER:

Supply and installation of 3 stage filter having 5

Microns Pre Filter, Active Carbon Filter and UV Water

filter having minimum flow rate of 200 Gallons per Day

to be installed with Water cooler , including valves,

piping, accessories, etc., as per specifications and

Engineers approval.

-           Nos

7 CEILING HUNG ELECTRIC HEATER:

Providing and fixing of ceiling hung Electric Hot water

heater with all accessories like Clamps, isolation

valves, Air relief valves as indicated in the drawings, as

per specifications and engineers approval.

i EWH - ( Capacity 50 litre) 12            Nos

ii EWH - ( Capacity 80 litre) -           Nos

iii EWH - ( Capacity 100 litre) -           Nos

Continued..
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(PACKAGE-IV)

BILL OF QUANTITIES
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Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

8 WATER TANK CONNECTION:

Connection for water tank including with valves,

supports, excavation and Backfill, complete all in

accordance with the drawing and specifications.

i Connection to RCC water tanks -           Nos

ii Connection to overhead water tanks using Float valve 2              Nos

iii Cast Iron Medium Duty Cover For RCC water tanks 2              Nos

Sub Total of Water Supply Works
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(PACKAGE-IV)

BILL OF QUANTITIES
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Plumbing Works

 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

DRAINAGE WORKS:

1 SOIL, WASTE & VENT PIPING:

Providing and fixing, uPVC pipes and fittings as per BS

EN 1329 for above ground installations for Soil, Waste,

Vent pipes with Kite mark on pipes and fittings

including cleanout plug, clamps, hanger collars,

supports, specials (bend, tees, Y-tee etc.) as indicated

on the drawing, as per specifications and Engineers

approval.

i 2" dia 120          Rft

ii 3" dia 300          Rft

iii 4" dia 180          Rft

2 DRAINAGE SPECIALITIES:

Providing and fixing of Multi floor trap with multiple dia

inlet and Single outlet and cleanout plug of the

approved self cleaning design with S.Steel grating as

specified by the architect, as indicated on the

drawing, as per specifications, architectural finishing

schedule and Engineers approval.

12            Nos

Providing and fixing UPVC cowl for vent pipe of the

following dia including all accessories complete in all

respects.

i 2" dia -           Nos

ii 3" dia 6              Nos

iii 4" dia 6              Nos

Continued..
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(Pak Rs.) 
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PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

3 GULLY TRAPS:

Construction of 12" x 12" gully trap with 8" P- trap and

12" x 12" cover (min Weight =45 kg) as specified and

shown on the drawing, as per specifications and

Engineers approval.

6              Nos

Sub Total of Drainage Works
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 AMOUNT

(Pak Rs.) 
S.No

PWD 

Schedule 

2012 Ref.No

DESCRIPTION QTY UNIT
RATE

(Pak Rs.)

FIRE FIGHTING WORKS:

1 FIRE EXTINGUISHERS:

Supply and installation of below mentioned Portable

Fire extinguishers with Wall mount brackets as

indicated on the drawings, as per specifications and

Engineers Recommendation

i 5 Kg C02 wall mounted fire extinguisher 4              Nos

ii 6 Kg Dry powder wall mounted fire extinguisher 4              Nos

Sub Total of Fire Fighting Works
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